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ADDENDUM 1
July 14, 2020
ITB AP 63-20

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

Please find attached the Document and information below, for the above referenced
Addendum No. 1. This Addendum is hereby made a part of the Contract Documents and
Specifications of the above referenced project. All other requirements of the original
Contract Documents and Specifications shall remain effective in their respective order.
The purpose of Addendum No. 1 is to set forth changes and/or additional information as
referenced herein.

The following information adds the technical drawings to the document.

Note: The ITB Opening Date & Time remains unchanged.
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INVITATION TO BID (ITB) & RESPONDENT’S ACKNOWLEDGEMENT

ITB TITLE: ITB NUMBER:

CONSTRUCT PARKING LOT ITB AP 63-20

AT BOB SIKES AIRPORT

ISSUE DATE: July 13, 2020 8:00 A.M. CDST
NON-MANDATORY PRE-BID CONFERENCE: July 22,2020 2:00 P.M. CDST
LAST DAY FOR QUESTIONS: July 30, 2020 3:00 P.M. CDST
ITB OPENING DATE & TIME: August 12,2020 3:00 P.M. CDST

NOTE: BIDS RECEIVED AFTER THE BID OPENING DATE & TIME WILL NOT BE CONSIDERED.

Okaloosa County, Florida solicits your company to submit a bid on the above referenced goods or services. All terms, specifications
and conditions set forth in this ITB are incorporated into your response. A bid will not be accepted unless all conditions have been
met. All bids must have an authorized signature in the space provided below. All bids must be sealed and received by the Okaloosa
County Purchasing Department by the “ITB Opening Date & Time” referenced above. The official clock for the purpose of receiving
bids is located in the Okaloosa County Purchasing Department, located at 5479A Old Bethel Rd., Crestview, FL 32536. All envelopes
containing sealed bids must reference the “ITB Title”, “ITB Number” and the “ITB Opening Date & Time”. Okaloosa County is not
responsible for lost or late delivery of bids by the U.S. Postal Service or other delivery services used by the respondent. Neither
faxed nor electronically submitted bids will be accepted. Bids may not be withdrawn for a period of one hundred twenty (120)
days after the bid opening unless otherwise specified.

RESPONDENT ACKNOWLEDGEMENT FORM BELOW MUST BE COMPLETED, SIGNED, AND RETURNED AS PART
OF YOUR BID. BIDS WILL NOT BE ACCEPTED WITHOUT THIS FORM, SIGNED BY AN AUTHORIZED AGENT OF THE

RESPONDENT.
COMPANY NAME
MAILING ADDRESS

CITY, STATE, ZIP

FEDERAL EMPLOYER'S IDENTIFICATION NUMBER (FEIN):

TELEPHONE: EXT: FAX:

EMAIL:

| CERTIFY THAT THIS BID IS MADE WITHOUT PRIOR UNDERSTANDING, AGREEMENT, OR CONNECTION WITH ANY OTHER RESPONDENT
SUBMITTING A BID FOR THE SAME MATERIALS, SUPPLIES, EQUIPMENT OR SERVICES, AND IS IN ALL RESPECTS FAIR AND WITHOUT COLLUSION
OR FRAUD. | AGREE TO ABIDE BY ALL TERMS AND CONDITIONS OF THIS BID AND CERTIFY THAT | AM AUTHORIZED TO SIGN THIS BID FOR THE
RESPONDENT.

AUTHORIZED SIGNATURE: PRINTED NAME:
TITLE: DATE:




OKALOOSA COUNTY
NOTICE TO BIDDERS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

NOTICE TO BIDDERS

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT
for
OKALOOSA COUNTY, FLORIDA

Notice is hereby given that the Board of County Commissioners of Okaloosa County will receive sealed bids until
Wednesday, August 12, 2020 until 3:00 pm (CDST) for the CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT project
at which time and place all bids will be publicly opened and read aloud. Bids must be submitted in a sealed envelope
clearly marked “BID ENCLOSED — CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT.”

At 3:00 pm (CDST) on Wednesday, August 12, 2020, all bids will be opened and read aloud. All bids must be in
sealed envelopes reflecting on the outside thereof the Respondent’s name and "CONSTRUCT PARKING LOT AT BOB
SIKES AIRPORT". The Board of County Commissioners will consider all bids properly submitted at its scheduled bid
opening in the Okaloosa County Purchasing Department located at opening located at 5479A Old Bethel Rd.,
Crestview, FL 32536. Bids may be submitted at the Purchasing department prior to bid opening or delivered to the
Okaloosa County Purchasing Department, 5479A Old Bethel Rd., Crestview, FL 32536. NOTE: Crestview, FL is not
a next day guaranteed delivery location by most delivery services. Respondents using mail or delivery services
assume all risks of late or non-delivery.

The ‘CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT’ project generally includes construction of a 108-space
parking lot consisting of clearing and grubbing, maintenance of traffic, construction of subgrade improvements, base
material and asphalt, concrete curb and sidewalk, grading, stormwater improvements, pavement markings, signage
and site lighting and security camera improvements.

Beginning on Monday July 13, 2020 digital copies of the above documents may be downloaded by accessing the
following sites:

http://www.myokaloosa.com/purchasing/home then accessing the link “View Current Solicitations”
https://www.bidnetdirect.com/florida
https://www.demandstar.com/supplier/bids/agency_inc/bid_list.asp?f=search&mi=2442519

A non-mandatory Pre-Bid Conference will be conducted at the Destin-Fort Walton Beach Airport, Conference Room
No. 1, 1701 State Road 85 N., Eglin AFB, Florida 32542, on July 22, 2020 at 2:00 P.M. (CDST). Okaloosa County will
transmit to all plan holders of record an Addenda in response to written questions received no later than seven (7)
days prior to Bid Opening date. Oral statements may not be relied upon and will not be binding or legally effective.

Upon arrival to the Destin-Fort Walton Beach Airport for the Pre-Bid conference, respondents will park in Lot A and
proceed to the center lobby where an Airport representative will be standing by to provide instructions to meeting
attendees. In order to help protect yourself and others, a face covering or mask will be required to attend the
meeting. The Airports and Purchasing Department staff will provide additional instructions to attendees to ensure
a safe atmosphere during the Pre-Bid Conference. Staff will be following the latest guidance from the CDC, State,
and Local authorities. (Reference page ITC-13 in solicitation document)

In addition to the in-person Pre-Bid Conference at the Destin-Fort Walton Beach Airport, the Airport is offering a
virtual method of attendance for the conference conducted through a Zoom meeting on July 22, 2020 at 2:00 p.m.
(CDST).
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OKALOOSA COUNTY
NOTICE TO BIDDERS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

To attend the Zoom meeting, follow the below information to log-in:

Join Zoom Meeting

https://myokaloosa.zoom.us/j/4587775973?pwd=N1g5aXMxVUhxWDRuNktkczJTM2x4dz09

Meeting ID: 458 777 5973
Password: 548523

One tap mobile: +19712471195,,4587775973#,,1#,548523# US8887880099,,4587775973#,,1#,548523# US Toll-free

Dial by your location:
+1971 247 1195 US

888 788 0099 US Toll-free
877 853 5247 US Toll-free

Once you have attended the Zoom meeting, please e-mail your company name to jdarr@myokaloosa.com to inform
the Purchasing Department after your company has attended the Zoom meeting.

Funding for this project is being provided by Okaloosa County and the Florida Department of Transportation and
will be subject to all applicable County requirements.

All originals must have original signatures in blue pen ink.

All bids should be addressed as follows:

BID ENCLOSED — CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

ITB AP 63-20

Okaloosa County Purchasing Department
5479A Old Bethel Rd.

Crestview, FL 32536

Note: Crestview Florida is not a next-day-guaranteed delivery location by delivery services.

Jeff Hyde Date
Purchasing Manager

BOARD OF COUNTY COMMISSIONERS
OKALOOSA COUNTY, FL

Robert A. “Trey” Goodwin llI
Chairman
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

INSTRUCTIONS TO CONTRACTORS

PROJECT IDENTIFICATION:

a) Project Title:

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT
b) Owner:

OKALOOSA COUNTY BOARD OF COUNTY COMMISSIONERS
c) Engineer:

CHOCTAW ENGINEERING, INC.

INDEX
Item Para. Page
Acceptance 38 ITC-12
Applicable Laws and Regulations 19 ITC-9
Audit 34 ITC-12
Availability of Lands for Work 5 ITC-5
Award of Bid 21 ITC-10
Bid Form 11 ITC-7
Bid Security 7 ITC-6
Bids to Remain Subject to Acceptance 16 ITC-9
Compliance with Florida Statute 119.0701 30 ITC-11
Conditional & Incomplete Bids 18 ITC-9
Cone of Silence Clause 28 ITC-11
Conflict of Interest 25 ITC-11
Contract Times 8 ITC-6
Copies of Project Documents 2 ITC-3
Defined Terms 1 ITC-3
Discrimination 23 ITC-10
Disqualification of Contractors 20 ITC-9
Equal Employment Opportunity; Non-Discrimination 35 ITC-12
Examination of Contract Documents and Site 4 ITC-3
Failure of Performance/Delivery 33 ITC-12
Identical Tie Bids 17 ITC-9
Integrity of Bid Documents 13 ITC-8
Interpretations and Addenda 6 ITC-5
Investigation of Contractor 27 ITC-11
Modification and Withdrawal of Bids 15 ITC-9
Non-Collusion 36 ITC-12
Opening of Bids 16 ITC-9
Payments 22 ITC-10
Pre-Bid Activity 11 ITC-7
Pre-Bid Conference 39 ITC-12
Preparation of Bid 12 ITC-8
Protection of Resident Workers 31 ITC-12
Public Entity Crime Information 24 ITC-11
Qualification of Contractors 3 ITC-3
Reorganization or Bankruptcy Proceedings 26 ITC-11
Review of Procurement Documents 29 ITC-11

ITC-1 OF 13 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY

INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT
Sales and Use Taxes 40 ITC-12

Subcontractors, Suppliers, and Others 10 ITC-7

Submission of Bid 14 ITC-8

Substitute or "Or-Equal" Items 9 ITC-6

Suspension or Termination for Convenience 32 ITC-12

Unauthorized Aliens/Patriot’s Act 37 ITC-12
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

1. Defined Terms.

Terms used in the Instructions to Contractors that are defined in the Standard General Conditions of the
Project Manual have the meanings assigned to them in the General Conditions.

Certain additional terms used in the Instruction to Contractors have the meanings indicated below which
are applicable to both the singular and plural thereof.

1.1 Contractor — one who submits a Bid directly to Owner as distinct from sub-contractor, who
submits a bid to a Contractor.

1.2 Issuing Office — the office from which the Project Documents are to be issued and where the bid
procedures are to be administered.

1.3 Successful Contractor — the lowest, responsible and responsive Contractor to whom Owner (on
the basis of Owner's evaluation as hereinafter provided) makes an award.

2. Copies of Project Documents.

2.1 Complete sets of the Project Documents in the number and for the sum, if any, stated in the
Advertisement or Notice to Contractors may be obtained from the Issuing Office.

2.2 Complete sets of Project Documents must be used in preparing Bids; neither Owner nor Engineer
assume any responsibility for errors or misinterpretations resulting from the use of incomplete
sets of Project Documents.

2.3 Owner and Engineer in making copies of Project Documents available on the above terms do so
only for the purpose of obtaining Bids for the Work and do not confer a license or grant for any
other use.

3. Qualifications of Contractors.

To demonstrate qualifications to perform the Work, each Contractor must submit within two (2) business
days after Bid opening upon Owner's request detailed written evidence such as financial data, previous
experience, present commitments and other such data as may be called for below. Each Bid must contain
evidence of Contractors qualification to do business in the state where the Project is located.

4. Examination of Documents and Site.
4.1 It is the responsibility of each contractor before submitting a Bid:

4.1.1 To examine thoroughly these documents and other related data identified (including "technical
data" referred to below);

4.1.2 To visit the site to become familiar with and satisfy Contractor as to the general, local and site
conditions that may affect cost, progress, performance, or furnishing of the Work;

4.1.3 To consider federal, state, and local Laws and Regulations that may affect cost, progress,
performance or furnishing of the Work;
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

4.1.4

4.1.5

4.2

4.2.1

4.2.2

4.3

4.4

4.5

To study and carefully correlate Contractors knowledge and observations with these Project
Documents and such other related data; and

To promptly notify Engineer of all conflicts, errors, ambiguities or discrepancies which Contractor
has discovered in or between these Project Documents and such other related documents.

Reference is made to the Supplementary Conditions for identification of:

Those reports of explorations and tests of subsurface conditions at or contiguous to the site which
have been utilized by Engineer in preparation of these Project Documents. Contractor may rely
upon the general accuracy of the "technical data" contained in such reports but not upon other
data, interpretations, opinions or information contained in such reports or otherwise relating to
the subsurface conditions at the site, nor upon the completeness thereof for the purposes of the
bid or construction.

Those drawings of physical conditions in or relating to existing surface and subsurface structures
(except Underground Facilities) which are at or contiguous to the site that have been utilized by
Engineer in preparation of these Project Documents. Contractor may rely upon the general
accuracy of the "technical data" contained in such drawings but not upon other data,
interpretations, opinions, or information shown or indicated in such drawings or otherwise
relating to such structures, nor upon the completeness thereof for the purposes of the bid or
construction.

Copies of such reports and drawings will be made available by Owner to any Contractor on
request. Those reports and drawings are not part of the Project Documents, but the "technical
data" contained therein upon which Contractor is entitled to rely as provided in Paragraph 4.2 of
the General Conditions and has been identified and established in Article 4 of the Supplementary
Conditions. Contractor is responsible for any interpretation or conclusion drawn from any
"technical data" or any such data, interpretations, opinions, or information.

Information and data shown or indicated in these Project Documents with respect to existing
Underground Facilities at or contiguous to the site is based upon information and data furnished
to Owner and Engineer by Owners of such Underground Facilities or others, and the Owner and
Engineer do not assume responsibility for the accuracy or completeness thereof unless it is
expressly provided otherwise in the Supplementary Conditions.

Provisions concerning responsibilities for the adequacy of data furnished to prospective
Contractors with respect to subsurface conditions, other physical conditions and Underground
Facilities, and possible changes in these Project Documents due to differing or unanticipated
conditions appear in Paragraphs 4.2 and 4.3 of the General Conditions.

Before submitting a Bid each Contractor will be responsible to obtain such additional or
supplementary examinations, investigations, explorations, tests, studies, and data concerning
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site or
otherwise, which may affect cost, progress, performance or furnishing of the Work or which relate
to any aspect of the means, methods, techniques, sequences or procedures of construction to be
employed by the Contractor and safety precautions and programs incident thereto or performing
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

4.6

4.7

4.8

4.9

6.1

6.2

and furnishing the Work in accordance with the time, price, and other terms and conditions of
the Contact Documents.

On request, Owner will provide each Contractor access to the site to conduct such examinations,
investigations, explorations, tests, and studies as each Contractor deems necessary for submission
of a Bid. Contractor must fill all holes and clean up and restore the site to its former conditions
upon completion of such explorations, investigations, tests, and studies.

Reference is made to the Supplementary Conditions for the identification of the general nature
of work that is to be performed at the site by Owner or others (such as utilities and other prime
contractors) that relates to the work for which a Bid is to be submitted. On request, Owner will
provide to each Contractor for examination access to or copies of appropriate documents (other
than portions thereof related to price) for such work.

The submission of a Bid will constitute an incontrovertible representation by Contractor that
Contractor has complied with every requirement of this Article 4, that without exception of the
Bid is premised upon performing and furnishing the Work required by these Project Documents
and applying the specific means, methods, techniques, sequences, or procedures for construction
(if any) that may be shown or indicated or expressly required by these Project Documents, the
Contractor has given Engineer written notice of all conflicts, errors, ambiguities and discrepancies
that Contractor has discovered in these Project Documents are generally sufficient to indicate and
convey understanding of all terms and conditions for performing and furnishing the Work.

The provisions of 1-4.1 through 4.8, inclusive, do not apply to Asbestos, Polychlorinated biphenyls
(PCBs), Petroleum, Hazardous Waste, or Radioactive Material covered by Paragraph 4.5 of the
General Conditions.

Availability of Lands for Work

The lands upon which the Work is to be performed, rights-of-way and easements for access
thereto and other lands designated for use by the successful Contractor in performing the Work
are identified in these Project Documents. All additional land and access thereto required for
temporary construction facilities, construction equipment, or storage of materials and equipment
to be incorporated in the Work are to be obtained and paid for by the Successful Contractor.
Easements for permanent structures or permanent changes in existing facilities are to be obtained
and paid for by Owner unless otherwise provided in these Project Documents.

Interpretations and Addenda.

All questions about the meaning or intent of these Project Documents are to be directed to
Engineer. Interpretations or clarifications considered necessary by Engineer in response to such
questions will be issued by Addenda mailed, faxed or delivered to all parties recorded by Engineer
as having received the Project Documents. Questions received less than ten (10) days prior to the
date for opening of Bids may not be answered. Only questions answered by formal written
Addenda will be binding. Oral and other interpretations or clarifications will be without legal
effect.

Addenda may also be issued to modify these Project Documents as deemed advisable by Owner
or Engineer.
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

7. Bid Security.

7.1 Each Bid must be accompanied by Bid security made payable to Owner in an amount of five
percent (5%) of Contractors maximum Bid Price in the form of a certified or bank check or a Bid
Bond on form attached, issued by a surety meeting the requirements of Paragraph 5.1 of the
General Conditions.

7.2 The Bid security of Successful Contractor will be retained until such Contractor has executed the
Agreement, furnished the required contract security, and met the other conditions of the Notice
of Award, whereupon the Bid security will be returned. If the Successful Contractor fails to
execute and deliver the Agreement and furnishes the required contract security within fifteen
days after the Notice of Award, Owner may annul the Notice of Award and the Bid security of that
Contractor will be forfeited. The Contractor security of other Contractors whom Owner believes
to have a reasonable chance of receiving the award may be retained by Owner until the earlier
of:

the seventh (7th) day after the Effective Date of the Agreement
or
the one hundred twentieth (120%") day after the Bid opening,

whereupon Bid security furnished by such Contractors will be returned. Bid security with Bids
which are not competitive will be returned within seven (7) days after the Bid opening.

8. Contract Times.

The number of days within which, or the dates by which, the Work is to be substantially completed and
also completed and ready for final payment (the term "Contract Times" is defined in paragraph 1.12 of
the General Conditions) are set forth in the Agreement (or incorporated therein by reference to the
attached Bid Form).

9. Substitute and "Or-Equal” Items.

The Contract, if awarded, will be on the basis of materials and equipment described in the Drawings or
specified in the Specifications. Whenever it is indicated in the Drawings or specified in the specifications
that a substitute or “or-equal” item of material or equipment may be furnished or used by Contractor if
acceptable to the County, acceptance of the substitution “or equal” to material or equipment, will
typically be considered by the County after the contract is awarded. However, any proposed substitution
that represents a deviation from the design intent, must be approved prior to submission of the bid
responses. A determination as to whether a design deviation or particular item that changes the design
intent of the plans or specification is acceptable as a substitute or “equal” will be made by the County and
Engineer. Design deviations approved prior to bid submittals will be made known to other bidders
through an addendum. Specific product substitute materials or equipment and requested “or equal”
items to be used will be reviewed during the submittal process and follow the procedures outlined in
Paragraphs 6.7.1, 6.7.2. and 6.7.3. of the General Conditions.
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

10. Subcontractors, Suppliers, and Others

10.1  If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers and
other persons and organizations (including those who are to furnished the principal items of
material and equipment) to be submitted to Owner in advance of a specified date prior to the
Effective Date of the Agreement, apparent Successful Contractor, and any other Contractor so
requested, shall within 24 hours after Bid opening submit to Owner a list of all such
Subcontractors, Suppliers, and other persons and organizations proposed for those portions of
the Work for which such identification is required. Such list shall be accompanied by an
experience statement with pertinent information regarding similar projects and other evidence
of qualification for each such Subcontractor Supplier, person, or organization if requested by
Owner. An Owner or Engineer who after due investigation has reasonable objection to any
proposed Subcontractor, Supplier, other person, or organization, may before the Notice of Award
is given request apparent Successful Contractor to submit an acceptable substitute without an
increase in Bid Price.

If apparent Successful Contractor declines to make any such substitution, Owner may award the
contract to the next lowest Contractor that proposes to use acceptable Subcontractors, Suppliers,
and other persons and organizations. The declining to make requested substitutions will not
constitute grounds for sacrificing the Bid security of any Contractor. Any subcontractor, Supplier,
other person or organization listed and to whom Owner or Engineer does not make written
objection prior to the giving of the Notice of Award will be deemed acceptable to Owner and
Engineer subject to revocation of such acceptance after the Effective Date of the Agreement as
provided in Paragraph 6.8.2 of the General Conditions.

11. Pre-Bid Activity

Except as provided in this section, contractors are prohibited from contacting or lobbying the County,
County Administrator, Commissioners, County staff, and Review Committee members, or any other
person authorized on behalf of the County related or involved with the solicitation. All inquiries on the
scope of work, specifications, additional requirements, attachments, terms and general conditions or
instructions, or any issue must be directed in writing, by US mail or email to:

Okaloosa County Purchasing Department
5479A Old Bethel Road

Crestview, FL 32536

Email: jdarr@myokaloosa.com

(850) 689-5960

All questions or inquiries must be received no later than the last day for questions (reference ITB &
Respondent’s Acknowledgement form). Any addenda or other modification to the bid documents will be
issued by the County five (5) days prior to the date and time of bid closing, as written addenda, and will
be posted to and the Okaloosa County website at http://www.myokaloosa.com/purchasing/current-
solicitations, the BidNet website at https://www.bidnetdirect.com/florida and
https://www.demandstar.com/supplier/bids/agency_inc/bid_list.asp?f=search&mi=2442519
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OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

Such written addenda or modification shall be part of the bid documents and shall be binding upon each
contractor. Each contractor is required to acknowledge receipt of any and all addenda in writing and
submit with their bid. No contractor may rely upon any verbal modification or interpretation.

12. Preparation of Bid — The bid form is included with the bid documents. Additional copies may be
obtained from the County. The contractor shall submit bids in accordance with the public notice.

All blanks in the bid documents shall be completed by printing in ink or typed in both words and numbers
with the amounts extended, totaled and the bid signed. A bid price shall be indicated for each section,
bid item, alternative, adjustment unit price item, and unit price item listed therein, or the words “No Bid”,
“No Change”, or “Not Applicable” entered. No changes shall be made to the phraseology of the form or
in the items mentioned therein. In case of any discrepancy between the written amount and the
numerical figures, the written amount shall govern. Any bid which contains any omissions, erasures,
alterations, additions, irregularities of any kind, or items not called for which shall in any manner fail to
conform to the conditions of public notice inviting bids may be rejected.

A bid submitted by a partnership shall be executed in the partnership name and signed by a partner
(whose title must appear under the signature). The official address of the partnership shall be shown
below the signature.

A bid submitted by a limited liability company shall be executed in the name of the firm by a member and
accompanied by evidence of authority to sign. The state of formation of the firm and the official address
of the firm must be shown below the signature.

A bid submitted by an individual shall show the contractor’s name and official address.

A bid submitted by a joint venture shall be executed by each joint venture in the manner indicated on the
bid form. The official address of the joint venture must be shown below the signature.

It is preferred that all signatures be in blue ink with the names typed or printed below the signature.
Okaloosa County does not accept electronic signatures.

The bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled
in on the form. The address and telephone # for communications regarding the bid shall be shown.

If the contractor is an out-of-state corporation, the bid shall contain evidence of contractor’s authority
and qualification to do business as an out-of-state corporation in the State of Florida. A state contractor
license # for the State of Florida shall also be included on the bid form. Contractor shall be licensed in
accordance with the requirements of Chapter 489, Florida Statutes.

13. Integrity of Bid Documents - Contractors shall use the original Bid documents provided by the
Purchasing Department and enter information only in the spaces where a response is requested.
Contractors may use an attachment as an addendum to the Bid documents if sufficient space is not
available. Any modifications or alterations to the original bid documents by the contractor, whether
intentional or otherwise, will constitute grounds for rejection of a bid. Any such modification or alteration
that a contractor wishes to propose must be clearly stated in the contractor’s response in the form of an
addendum to the original bid documents.

14. Submission of Bid — A bid shall be submitted no later than the date and time prescribed and at
the place indicated in the advertisement or invitation to bid and shall be enclosed in an opaque sealed
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envelope plainly marked with the project title (and, if applicable, the designated portion of the project for
which the bid is submitted), the name and address of the contractor, and shall be accompanied by the bid
security and other required documents. It is the contractor’s responsibility to assure that its bid is
delivered at the proper time and place. Offers by email, facsimile, or telephone will NOT be accepted.

Contractor shall submit the original plus two (2) copies of their bid to the place indicated in the
Advertisement of Notice to Contractor.

Note: Crestview is not a next day delivery site for overnight carriers.

15. Modification & Withdrawal of Bid - A bid may be modified or withdrawn by an appropriate
document duly executed in the manner that a bid must be executed and delivered to the place where bids
are to be submitted prior to the date and time for the opening of bids.

If within 24 hours after bids are opened any contractor files a duly signed written notice with the County
and promptly thereafter demonstrates to the reasonable satisfaction of the County that there was a
material substantial mistake in the preparation of its bid, that contractor may withdraw its bid, and the
bid security may be returned. Thereafter, if the work is rebid, that contractor will be disqualified from 1)
further bidding on the work, and 2) doing any work on the contract, either as a subcontractor or in any
other capacity.

16. Bids to Remain Subject to Acceptance — All bids will remain subject to acceptance or rejection for
one hundred twenty (120) calendar days after the day of the bid opening, but the County may, in its sole
discretion, release any bid and return the bid security prior to the end of this period.

17. Identical Tie Bids — In cases of identical procurement responses, the award shall be determined
either by lot or on the basis of factors deemed to serve the best interest of the County. In the case of the
latter, there must be adequate documentation to support such a decision.

18. Conditional & Incomplete Bids — Okaloosa County specifically reserves the right to reject any
conditional bid and bids which make it impossible to determine the true amount of the bid.

19. Applicable Laws & Regulations — All applicable Federal and State laws, County and municipal
ordinances, orders, rules and regulations of all authorities having jurisdiction over the project shall apply
to the bid throughout, and they will be deemed to be included in the contract the same as though they
were written in full therein.

20. Disqualification of Contractors — Any of the following reasons may be considered as sufficient for
the disqualification of a contractor and the rejection of its bid:

a. Submission of more than one proposal for the same work from an individual, firm or
corporation under the same or different name.

b. Evidence that the contractor has a financial interest in the firm of another contractor for
the same work.

C. Evidence of collusion among contractors. Participants in such collusion will receive no
recognition as contractors for any future work of the County until such participant has been
reinstated as a qualified contractor.
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21.

22.

d. Uncompleted work which in the judgment of the County might hinder or prevent the
prompt completion of additional work if awarded.

e. Failure to pay or satisfactorily settle all bills due for labor and material on former contracts
in force at the time of advertisement of proposals.

f. Default under previous contract.

g. Listing of the contractor by any Local, State or Federal Government on its
barred/suspended vendor list.

h. Violation of the Cone of Silence.
Award of Bid
a. Okaloosa County Review - Okaloosa County Designated Staff, to include design

consultant, will review all bids and will participate in the Recommendation to Award.

b. The County will award the bid to the responsive and responsible vendor(s) with the lowest
responsive bid(s), Base Bid plus any combination of Additive Alternates, and the County reserves
the right to award the bid to the contractor submitting a responsive bid with a resulting
negotiated agreement which is most advantageous and in the best interest of the County, and to
reject any and all bids or to waive any irregularity or technicality in bids received. Okaloosa County
shall be the sole judge of the bid and the resulting negotiated agreement that is in its best interest
and its decision shall be final.

C. Okaloosa County reserves the right to waive any informalities or reject any and all bids,
in whole or part, to utilize any applicable state contracts in lieu of or in addition to this bid and to
accept the bid that in its judgment will best serve the interest of the County.

d. Okaloosa County specifically reserves the right to reject any conditional bids and will
normally reject those which made it impossible to determine the true amount of the bid. Each
item must be bid separately and no attempt is to be made to tie any item or items to any other
item or items.

Payments — The Contractor shall be paid after submission of invoices and approval of acceptance

by Okaloosa County Board of County Commissioners, Finance Office, 302 N. Wilson St., #203, Crestview
FL 32536, for the prices stipulated herein for articles, or services, delivered and accepted. Invoices must
show Contract number.

23.

Discrimination — An entity or affiliate who has been placed on the discriminatory vendor list may

not submit a bid on a contract to provide goods or services to a public entity, may not submit a bid on a
contract with a public entity for the construction or repair of a public building or public work, may not
submit bids on leases of real property to a public entity, may not award or perform work as a contractor,
supplier, subcontractor, or consultant under contract with any public entity, and may not transact
business with any public entity.

ITC-10 OF 13 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

24. Public Entity Crime Information — Pursuant to Florida Statute 287.133, a contractor may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with
any public entity; and may not transact business with any public entity in excess of the threshold amount
provided in s. 287.017 for CATEGORY TWO for a period of 36 months following the date of being placed
on the convicted vendor list.

25. Conflict of Interest — The award hereunder is subject to the provisions of Chapter 112, Florida
Statutes. All contractors must disclose with their bids the name of any officer, director, or agent who is
also a public officer or an employee of the Okaloosa Board of County Commissioners, or any of its
agencies. Furthermore, all contractors must disclose the name of any County officer or employee who
owns, directly or indirectly, an interest of five percent (5%) or more in the firm or any of its branches.

Note: For contractor’s convenience, this certification form is enclosed and is made a part of the bid
package.

26.  Reorganization or Bankruptcy Proceedings — Bids will not be considered from contractors who are
currently involved in official financial reorganization or bankruptcy proceedings.

27. Investigation of Contractor — The County may make such investigations, as it deems necessary to
determine the stability of the contractor to perform the work and that there is no conflict of interest as it
relates to the project. The contractor shall furnish to the Owner any additional information and financial
data for this purpose as the County may request.

28.  Cone of Silence Clause - The Okaloosa County Board of County Commissioners has established a
solicitation silence policy (Cone of Silence Clause) that prohibits oral and written communication
regarding all formal solicitations for goods and services (formal bids, Request for Proposals, Requests for
Qualifications) issued by the Board through the County Purchasing Department. The period commences
from the date of advertisement until award of contract.

All communications shall be directed to the Purchasing Department.

Note: For contractor’s convenience, this certification form is enclosed and is made a part of the bid
package.

29. Review of Procurement Documents — Per Florida Statute 119.071(1)(b) 2 sealed bids, proposals,
or replies received by the County pursuant to a competitive solicitation are exempt from public disclosure
until such time as the County provides notice of an intended decision or until 30 days after opening the
bids, proposals, or final replies, whichever is earlier.

30. Compliance with Florida Statute 119.0701 — The Contractor shall comply with all the provisions
of section 119.0701, Florida Statutes relating to the public records which requires, among other things,
that the Contractor: (a) Keep and maintain public records; (b) Provide the public with access to public
records on the same terms and conditions that the public agency would provide the records; (c) ensure
that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law; and (d) Meet all requirements for retaining
public records and transfer, at no cost, to the public agency all public records in possession of the
contractor upon termination of the contract.

ITC-11 OF 13 CHOCTAW ENGINEERING, INC.


http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.017.html

OKALOOSA COUNTY
INSTRUCTIONS TO CONTRACTORS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

31. Protection of Resident Workers — The Okaloosa County Board of County Commissioners actively
supports the Immigration and Nationality Act (INA) which includes provisions addressing employment
eligibility, employment verifications, and nondiscrimination. Under the (INA), which employers may hire
only persons who may legally work in the United States (i.e., citizens and nationals of the U.S.) and aliens
authorized to work in the U.S. The employer must verify the identity and employment eligibility of anyone
to be hired, which includes completing the Employment Eligibility Verifications. The contractor shall
establish appropriate procedures and controls so no services or products under the Contract Documents
will be performed or manufactured by any worker who is not legally eligible to perform such services or
employment. Okaloosa County reserves the right to request documentation showing compliance with
the requirements.

Contractors doing construction business with Okaloosa County are required to use the Federal
Government Department of Homeland Security’s website and use the E-Verify Employment Eligibility
Verifications System to confirm eligibility of all employees to work in the United States.

32. Suspension or Termination for Convenience — The County may, at any time, without cause, order
Contractor in writing to suspend, delay or interrupt the work in whole or in part for such period of time
as the County may determine, or to terminate all or a portion of the Contract for the County’s
convenience. Upon such termination, the Contract Price earned to the date of termination shall be paid
to Contractor, but Contractor waives any claim for damages, including loss of profits arising out of or
related to the early termination. Those Contract provisions which by their nature survive final acceptance
shall remain in full force and effect. If the County orders a suspension, the Contract price and Contract
time may be adjusted for increases in the cost and time caused by suspension, delay or interruption. No
adjustment shall be made to the extent that performance is, was or would have been so suspended,
delayed or interrupted by reason for which Contractor is responsible; or that an equitable adjustment is
made or denied under another provision of this Contract.

33. Failure of Performance/Delivery — In case of default by the contractor, the County after due
notice (oral or written) may procure the necessary supplies or services from other sources and hold the
contractor responsible for difference in cost incurred. Continuous instances of default shall result in
cancellation of the award and removal of the contractor from the bid list for duration of one (1) year, at
the option of the County.

34. Audit — If requested, contractor shall permit the County or an authorized, independent audit
agency to inspect all data and records of contractor relating to its performance and its subcontracts under
this bid from the date of the award through three (3) years after the expiration of contract.

35. Equal Employment Opportunity; Non-Discrimination — Contractor will not discriminate against
any employee or an applicant for employment because of race, color, religion, gender, sexual orientation,
national origin, age, familial status or handicap.

36. Non-Collusion — Contact or certifies that it has entered into no agreement to commit a fraudulent,
deceitful, unlawful or wrongful act, or any act which may result in an unfair advantage over other
contractors. See Florida Statute 838.22.

37. Unauthorized Aliens/Patriot’s Act — The knowing employment by contractor or its subcontractors
of any alien not authorized to work by the immigration laws is prohibited and shall be a default of the
contract. In the event that the contractor is notified or becomes aware of such default, the contractor
shall take steps as are necessary to terminate said employment with 24 hours of notification or actual
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knowledge that an alien is being employed. Contractor’s failure to take such steps as are necessary to
terminate the employment of any said alien within 24 hours of notification or actual knowledge that an
alien is being employed shall be grounds for immediate termination of the contract. Contractor shall take
all commercially reasonable precautions to ensure that it and its subcontractors do not employ persons
who are not authorized to work by the immigration laws.

38. Acceptance — Delivery of material to Okaloosa Board of County Commissioners does not
constitute acceptance for the purpose of payment. Final acceptance and authorization of payment shall
be given only after a thorough inspection indicates that the material meets contract specifications and
conditions as listed. Should the delivered material differ in any respect from specifications, payment will
be withheld until such time as the supplier takes necessary corrective action. The Purchasing Department
shall be notified of the deviation in writing within 10 days and the provisions of the delivery paragraph
shall prevail. If the proposed corrective action is not acceptable to Okaloosa County, the final acceptance
of the material shall remain the property of the supplier and the county shall not be liable for payment
for any portion thereof.

39. Pre-Bid Conference

A Pre-Bid Conference will be conducted at the time and place stated in the Notice to Contractors. The
County’s Purchasing Department, will transmit via the County website and BidNet/DemandStar such
Addenda as Architect/Engineer and Owner consider necessary in response to written questions received
no later than the question deadline specified in the Invitation to Bid. Oral statements may not be relied
upon and will not be binding or legally effective.

Upon arrival to the Destin-Fort Walton Beach Airport for the pre-bid meeting, respondents will park in Lot
A and proceed to the center lobby where an Airport representative will be standing by to provide
instructions to meeting attendees. In order to help protect yourself and others, a face covering or mask
will be required to attend the meeting in person. The Airports and Purchasing Department staff will
provide additional instructions to attendees to ensure a safe atmosphere during the pre-bid meeting. Staff
will be following the latest guidance from the CDC, State, and Local authorities.

The pre-bid conference will also be offered to attend virtually via the instructions in the Notice to
Respondents, pages NTB-1—NTB-2).

40. Sales and Use Taxes

Work under this Bid is subject to the provisions of Chapter 212, Florida Statutes, Tax on state, Use and
Other Transactions. Other state, local, or federal taxes may be applicable. The contractor is responsible
to remit to the appropriate governmental entity all applicable taxes. Any applicable tax shall be included
in the total Bid price by the contractor.

41. CERTIFICATE OF GOOD STANDING FOR STATE OF FLORIDA

Florida Statute 607.1501 requires that all vendors who wish to do business in the State of Florida be
licensed to do business through the department of State for Florida and be in good standing with the State
of Florida. As such, to do business with Okaloosa County a vendor must provide a Certificate of Good
Standing with their bid/proposal package to the County. For more information on doing business in the
state of Florida, please refer to the Florida Department of State. The website to register is
https://dos.myflorida.com/sunbiz.
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END OF INSTRUCTIONS TO CONTRACTORS
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OKALOOSA COUNTY STANDARD CLAUSES

INDEMNIFICATION AND HOLD HARMLESS

CONTRACTOR shall indemnify and hold harmless COUNTY, its officers and employees from liabilities,
damages, losses, and costs including but not limited to reasonable attorney fees, to the extent caused by
the negligence, recklessness, or intentional wrongful conduct of the CONTRACTOR and other persons
employed or utilized by the CONTRACTOR in the performance of this Agreement.

NOTE: For Contractor’s convenience, this certification form is enclosed and is made a part of the bid
package.

CONFLICT OF INTEREST

The award hereunder is subject to the provisions of Chapter 112, Florida Statues. All respondents must
disclose with the proposal the name of any officer, director, or agent who is also a public officer or an
employee of the Okaloosa Board of County Commissioners, or any of its agencies.

Furthermore, all respondents must disclose the name of any County officer or employee who owns,
directly or indirectly, an interest of five percent (5%) or more in the firm or any of its branches.

Furthermore, the official, prior to or at the time of submission of the proposal, must file a statement with
the Clerk of Circuit Court of Okaloosa County if he is an officer or employee of the County, disclosing his
or spouse's or child's interest and the nature of the intended business.

NOTE: For Contractor’s convenience, a certification form is enclosed and is made a part of the bid package

IDENTICAL TIE PROPOSALS

In cases of identical procurement responses, the award shall be determined either by lot or on the basis
of factors deemed to serve the best interest of the County. In the case of the latter, there must be
adequate documentation to support such a decision.

TRENCH SAFETY ACT

Each contractor must submit with his bid an executed sworn certification that he will comply with the
Trench Safety Act, Chapter 90-96, Florida Statues, on trench safety.

NOTE: For Contractor’s convenience, a certification form is enclosed and is made a part of the bid package.
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PUBLIC ENTITY CRIME INFORMATION

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may
not submit a bid on a contract with a public entity for the construction or repair of a public building or
public work, may not submit bids on leases of real property to a public entity, may not be awarded or
perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public
entity, and may not transact business with any public entity in excess of the threshold amount provided
in Section 287.107, for CATEGORY TWO for a period of 36 months from the date of being placed on the
convicted vendor list.

BONDING REQUIREMENTS

Bid Bond, Payment Bond and Performance Bond, and others as required. A Bid Bond is required with the
Contactor’s submittal for 5% of the Bid price, in the form of a cashier’s check, certified check or bond. A
performance and payment bond will be required in the amount of 100% of the estimated contract value.
The performance bond and payment bond can be a total of 100% combined.

INSURANCE REQUIREMENTS
CONTRACTOR’S INSURANCE
1. The Contractor shall not commence any work in connection with this Agreement until he

has obtained all required insurance and such insurance has been approved by the
Okaloosa County Risk Manager or designee.

2. All insurance policies shall be with insurers authorized to do business in the State of
Florida.
3. All insurance shall include the interest of all entities named and their respective officials,

employees & volunteers of each and all other interests as may be reasonably required by
Okaloosa County. The coverage afforded the Additional Insured under this policy shall be
primary insurance. If the Additional Insured have other insurance that is applicable to the
loss, such other insurance shall be on an excess or contingent basis. The amount of the
company’s liability under this policy shall not be reduced by the existence of such other
insurance.

4, Where applicable, the County shall be shown as an Additional Insured with a Waiver of
Subrogation on the Certificate of Insurance.

5. The County shall retain the right to reject all insurance policies that do not meet the
requirement of this Agreement. Further, the County reserves the right to change these
insurance requirements with 60-day notice to the Contractor.

6. The County reserves the right at any time to require the Contractor to provide copies of
any insurance policies to document the insurance coverage specified in this Agreement.

7. The designation of Contractor shall include any associated or subsidiary company which
is involved and is a part of the contract and such, if any associated or subsidiary company
involved in the project must be named in the Workers’ Compensation coverage.
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8.

Any exclusions or provisions in the insurance maintained by the Contractor that excludes
coverage for work contemplated in this agreement shall be deemed unacceptable and
shall be considered breach of contract.

WORKERS’ COMPENSATION INSURANCE

The Contractor shall secure and maintain during the life of this Agreement Workers’
Compensation insurance for all of his employees employed for the project or any site
connected with the work, including supervision, administration or management, of this
project and in case any work is sublet, with the approval of the County, the Contractor shall
require the Subcontractor similarly to provide Workers’ Compensation insurance for all
employees employed at the site of the project, and such evidence of insurance shall be
furnished to the County not less than ten (10) days prior to the commencement of any and
all sub-contractual Agreements which have been approved by the County.

Contractor must be in compliance with all applicable State and Federal workers’
compensation laws, including the U.S. Longshore Harbor Workers’ Act or Jones Act, if
applicable.

No class of employee, including the Contractor himself, shall be excluded from the Workers’
Compensation insurance coverage. The Workers’ Compensation insurance shall also include
Employer’s Liability coverage.

BUSINESS AUTOMOBILE LIABILITY

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily Injury
and Property Damage in an amount not less than $1,000,000 combined single limit each accident. If the
contractor does not own vehicles, the contractor shall maintain coverage for Hired & Non-Owned Auto
Liability, which may be satisfied by way of endorsement to the Commercial General Liability policy or
separate Business Auto Policy. Contractor must maintain this insurance coverage throughout the life of
this Agreement.

COMMERCIAL GENERAL LIABILITY INSURANCE

The Contractor shall carry other Commercial General Liability insurance against all other
Bodily Injury, Property Damage and Personal and Advertising Injury exposures.

All liability insurance (other than Professional Liability) shall be written on an occurrence
basis and shall not be written on a claims-made basis. If the insurance is issued with an
aggregate limit of liability, the aggregate limit of liability shall apply only to the locations
included in this Agreement. If, as the result of any claims or other reasons, the available
limits of insurance reduce to less than those stated in the Limits of Liability, the Contractor
shall notify the County representative in writing. The Contractor shall purchase additional
liability insurance to maintain the requirements established in this Agreement. Umbrella or
Excess Liability insurance can be purchased to meet the Limits of Liability specified in this
Agreement.
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3. Commercial General Liability coverage shall include the following:

1.) Premises & Operations Liability

2.) Bodily Injury and Property Damage Liability
Independent Contractors Liability
Contractual Liability
Products and Completed Operations Liability

4. Contractor shall agree to keep in continuous force Commercial General Liability coverage for
the length of the contract.

LIMITS OF LIABILITY

The insurance required shall be written for not less than the following, or greater if required by
law and shall include Employer’s liability with limits as prescribed in this contract:

LIMIT
1. Worker’s Compensation
1.) State Statutory
2.) Employer’s Liability $500,000 each accident
2. Business Automobile $1M each accident
(A combined single limit)
3. Commercial General Liability S1M each occurrence
for Bodily Injury & Property
Damage
S1M each occurrence Products
and completed operations
4., Personal and Advertising Injury S1M each occurrence

NOTICE OF CLAIMS OR LITIGATION

The Contractor agrees to report any incident or claim that results from performance of this
Agreement. The County representative shall receive written notice in the form of a detailed
written report describing the incident or claim within ten (10) days of the Contractor’s knowledge.
In the event such incident or claim involves injury and/or property damage to a third party, verbal
notification shall be given the same day the Contractor becomes aware of the incident or claim
followed by a written detailed report within ten (10) days of verbal notification.

INDEMNIFICATION & HOLD HARMLESS

Contractor shall indemnify and hold harmless the County, its officers and employees from
liabilities, damages, losses, and costs including but not limited to reasonable attorney fees, to the
extent caused by the negligence, recklessness, or wrongful conduct of the Contractor and other
persons employed or utilized by the Contractor in the performance of this contract.

BOC-4 OF 6 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
STANDARD CLAUSES CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

Note: For Contractor’s convenience, this certification form is enclosed and is made a part of the
bid package.

CERTIFICATE OF INSURANCE

1. Certificates of insurance indicating the job site and evidencing all required coverage must be
submitted not less than 10 days prior to the commencement of any of the work. The certificate
holder(s) shall be as follows: Okaloosa County, 5479A Old Bethel Road, Crestview, Florida, 32536.

2. The contractor shall provide a Certificate of Insurance to the County with a thirty (30) day
notice of cancellation; ten (10 days’ notice if cancellation is for nonpayment of premium).

3. Inthe event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of the contractor to provide the proper notice.
Such notification shall be in writing by registered mail, return receipt requested, and
addressed to the Okaloosa County Purchasing Department at 5479-A Old Bethel Road,
Crestview, FL 32536.

GENERAL TERMS

Any type of insurance or increase of limits of liability not described above which, the Respondent required
for its own protection or on account of statute shall be its own responsibility and at its own expense.

The carrying of the insurance described shall in no way be interpreted as relieving the Respondent of any
responsibility under this contract.

Should the Respondent engage a subcontractor or sub-subcontractor, the same conditions will apply
under this Agreement to each subcontractor and sub-subcontractor.

The Respondent hereby waives all rights of subrogation against Okaloosa County and its consultants and
other indemnities of the Respondent under all the foregoing policies of insurance.

UMBRELLA INSURANCE

The Respondent shall have the right to meet the liability insurance requirements with the purchase of an
umbrella insurance policy. In all instances, the combination of primary and umbrella liability coverage
must equal or exceed the minimum liability insurance limits stated in this Agreement.

DELIVERY OF BIDS

Bid Opening shall be public, on the date and time specified on the NOTICE TO CONTRACTORS. It is the
contractor’s responsibility to assure that his bid is delivered at the proper time and place. Offers by
telegram, facsimile, or telephone are NOT acceptable.

NOTE: Crestview, Florida is “not a next-day-guaranteed delivery location” by delivery services.

Liguidated Damages:

a. In case of failure on the part of the Contractor to complete the work within the time(s) specified in
the contract, or within such additional time(s) as may be granted by Okaloosa County, the County
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will suffer damage, the amount of which is difficult, if not impossible, to ascertain. Therefore, the
Contractor shall pay to the County, as liquidated damages, the amount established in the schedule
below for each calendar day of delay that actual completion extends beyond the time limit specified
until such reasonable time as may be required for final completion of the work. In no way shall costs
for liquidated damages be construed as penalty on the contractor.

Daily Charge

Original Contract Amount Per Calendar Day

$50,000 and under $ 311

Over $50,000 but less than $250,000 972

$250,000 but less than $500,000 1584

$500,000 but less than $2,500,000 1924

$2,500,000 but less than $5,000,000 2694

$5,000,000 but less than $10,000,000 3902

$10,000,000 but less than $15,000,000 6102

$15,000,000 but less than $20,000,000 7022

$20,000,000 and over 7022 plus 0.2% for

any amount over $20 million

b. Determination of Number of Days of Default: For all contracts, regardless of whether the contract

time is stipulated in calendar days or working days, the default days shall be counted in calendar days.

c. Conditions under which Liquidated Damages are Imposed: Should the Contractor or, in case of his
default, the Surety, fail to complete the work within the time stipulated in the contract, or within
such extra time as may have been granted by the County, the Contractor or, in case of his default,
the Surety, shall pay to the County, not as a penalty, but as liquidated damages, the amount as
provided above.

d. Right of Collection: The County shall have the right to apply as payment on such liquidated damages
any money which is due to the Contractor by the County.

e. Permitting Contractor to Finish Work: Permitting the Contractor to continue and to finish the work,
or any part of it, after the expiration of the contract time allowed, including extensions of time
granted to the Contractor, shall in no way act as a waiver on the part of the County the liquidated
damages due under the contract.

f. Completion of Work by County: In case of default of the contract and the completion of the work
by the County, the Contractor and his Surety shall be liable for the liquidated damages under the
contract, but no liquidated damages shall be chargeable for any delay in the final completion of the
work by the County due to any unreasonable action or delay on the part of the County.
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BID FORM

PROJECT IDENTIFICATION:

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

THIS BID IS SUBMITTED TO:

OKALOOSA COUNTY PURCHASING DEPARTMENT

The undersigned Contractor proposes and agrees, if this Bid is accepted, to enter into an
agreement with Owner in the form included in these documents to perform and furnish all Work
as specified or indicated in these documents for the Bid Price and within the Bid Times indicated
in this Bid and in accordance with the other terms and conditions of these documents.

Contractor accepts all of the terms and conditions of the Advertisement or Invitation to Bid and
Instructions to Contractors, including without limitation those dealing with the disposition of Bid
security. This Bid will remain subject to acceptance for one hundred twenty (120) days after the
day of Bid opening. Contractor will sign and deliver the required number of counterparts of the
Agreement with the Bonds and other documents required by the Project Requirements within
fifteen (15) days after the date of Owner's Notice of Award.

3. In submitting this Bid, Contractor represents as more fully set forth in the Agreement, that:

(a)

(b)

(c)

(d)

Contractor has examined and carefully studied the Project Documents and the following
Addenda receipt of all which is hereby acknowledged: (List Addenda by Addendum Number and
Date)

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

Contractor has visited the site and become familiar with and is satisfied as to the general, local,
and site conditions that may affect cost, progress, performance, and furnishing of the Work.

Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations
that may affect cost, progress, performance, and furnishing of the Work.

Contractor has carefully studied all reports of explorations and tests of subsurface conditions at
or contiguous to the site and all drawings of physical conditions in or relating to existing surface
or subsurface structures at or contiguous to the site (except underground facilities) which have
been identified in the Supplementary Conditions as provided in paragraph 4.2.1 of the General
Conditions. Contractor accepts the determination set forth in Article 4 of the Supplementary
Conditions of the extent of the "technical data" contained in such reports and drawings upon
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(f)

(8)

(h)

which Contractor is entitled to rely as provided in paragraph 4.2 of the General Conditions.
Contractor acknowledges that such reports and drawings are not Contract Documents and may
not be complete for Contractor's purposes. Contractor acknowledges that Owner and Engineer
do not assume responsibility for the accuracy or completeness of information and data shown
or indicted in the Project Documents with respect to underground facilities at or contiguous to
the site. Contractor has obtained and carefully studied (or assumes responsibility for having
done so) all such additional or supplementary examinations, investigations, explorations, tests,
studies, and data concerning conditions (surface, subsurface, and underground facilities) at or
contiguous to the site or otherwise which may affect cost progress, performance or furnishing
of the Work or which relate to any aspect of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor and safety precautions and programs
incident thereto. Contractor does not consider that any additional examinations, investigations,
explorations, tests, studies or data are necessary for the determination of this Bid for
performance and furnishing of the Work in accordance with the times, price, and other terms
and conditions of these Documents.

Contractor is aware of the general nature of Work to be performed by Owner and others at the
site that relates to Work for which this Bid is submitted as indicated in these documents.

Contractor has correlated the information known to Contractor, information and observation
obtained from visits to the site, reports and drawings identified in these documents and all
additional examinations, investigations, explorations, tests, studies, and data with these
documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities or discrepancies
that Contractor has discovered in these documents and the written resolution thereof by
Engineer is acceptable to Contractor, and these documents are generally sufficient to indicate
and convey understanding of all terms and conditions for performing and furnishing the Work
for which this Bid is submitted.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm,
or corporation and is not submitted in conformity with any agreement or rules of any group,
association, organization, or corporation; Contractor has not directly or indirectly induced or
solicited any other Contractor to submit a false or sham Bid; Contractor has not solicited or
induced any person, firm or corporation to refrain from Project; and Contractor has not sought
by collusion to obtain for itself any advantage over any other Contractor or over Owner.

4. Contractor will complete the Work in accordance with these documents for the price found in the Bid
Schedule:

Unit Prices have been computed in accordance with paragraph 11.9.2 of the General Conditions.

Contractor acknowledges that quantities are not guaranteed and final payment will be based on
actual quantities determined as provided in these documents.

5. Contractor agrees that Work will be substantially complete 90 calendar days after the date when the
Contract Time commences to run as provided in paragraph 2.3 of the General Conditions. The project
shall be deemed substantially complete upon completion of the asphalt pavement, concrete curb and
sidewalk, drainage structures, pavement markings, and lighting installed. Contractor agrees that Work
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will be substantially complete and ready for final payment in accordance with paragraph 14.13 of the

general conditions within 120 calendar days after the date when the Contract Time commences to

run.

6. Contractor accepts the provisions of the Agreement as to liquidated damages in the event of failure
to achieve substantial complete of the Work within the Substantial Completion time and achieve final
completion of the work within the Final Completion time as specified in the Agreement.

7. The following documents are attached to and made a condition of this Bid:

a) Bid Security as required by the Instructions to Contractors in the form of a certified or bank check
made payable to The Board of County Commissioners of Okaloosa County or a Bid Bond on form
attached, issued by a surety meeting the requirements of Paragraph 7 of the Instructions to
Contractors and 5.1 of the General Conditions. (ITC-6)

b) Bid Schedule (BS-1)

c) Bid Affidavit (BA-1)

d) Bid Bond (BB-1 to BB-2)

e) Required Contractor's Qualification Statement with supporting data. (CQQ-1 to CQQ-3)

f)  Form of Noncollusion Affidavit (NCA-1)

g) Certification of Non-Segregated Facilities (NSF-1)

h) Public Entity Crimes (SSPEC-1 to SSPEC-3)

i) Certificate as to Corporate Principal (CCP-1)

j) Certified Copy of Resolution of Board of Directors (RBD-1)

k) Conflict of Interest Disclosure Form (OC-1)

I) Drug-Free Workplace Certification (OC-2)

m) Certification of Contractor Regarding Trench Safety (OC-3)

n) Indemnification and Hold Harmless (OC-4)

o) Insurance Compliance (OC-5)

p) Affidavit — Worker’s Compensation (OC-6)

g) Recycled Content Form (OC-7)

r) Disadvantaged Business Enterprise Program (OC-8 to OC-11)
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s) DBE Certificate of Compliance Form (OC-12)

t) A tabulation of Performance of Work by Subcontractors that Contractor prepares to use. (PWSC-
1)

u) E-Verify Compliance Certification (EVCC-1)

v) Cone of Silence (CS-1)

w) Buy American Certificate (BAC-1)

x) Lobbying —31 USC 1352 (LF-1)

y) Equal Employment Opportunity Report Statement (EEOR-1)
z) Vendors on Scrutinized List (VSL-1)

aa) Addendum Acknowledgement Form (AA-1)

bb) Company Data (CD-1)

cc) System for Award Management Form (SAM-1)

8. Communications concerning this Bid shall be addressed to the address of Contractor indicated below.

9. Terms used in this Bid which are defined in the General Conditions or Instructions to Contractors will
have the meanings indicated in the General Conditions or Instructions.

10. Contractor acknowledges that the Basis of Award shall be the Total Bid Amount, price and other
factors considered. The bid bond amount shall be in the amount of the Total Bid Amount.

SUBMITTED on , 20

State Contractor License No.
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If Contractor is:

An Individual

By

(SEAL)

doing business as

Business address:

(Individual's Name)

Phone No.:

A Partnership

By

(SEAL)

(Firm Name)

Business address:

(General Partner)

Phone No.:

A Corporation

By

(SEAL)

(Corporation Name)

By

(State of Incorporation)
(SEAL)

(Name of person authorized to sign)

(Corporate Seal)

Attest

(Title)

Business address:

(Secretary)

Phone No.:

Date of Incorporation is

BF-50F6
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A Joint Venture

By (SEAL)
(Name)
(Address)
By (SEAL)
(Name)
(Address)

Phone Number and Address for receipt of official communications

(Each joint venturer must sign. The manner of signing for each individual, partnership and corporation
that is a party to the joint venture should be in the manner indicated above).
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BID SCHEDULE

BIDDER: DATE:
PROJECT DESCRIPTION: CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT
Base Bid
Bid Total
Item Item Description & Unit Price Unit | Estimated | Unit Price
N In Words Quantit Amt./
0 Y Item
Mobilization
1 dollars LS 1
and cents

Maintenance of Traffic

2 dollars LS 1

and cents

Prevention, Control, and Abatement of
Erosion and Water Pollution

3 dollars LS !
and cents
Clearing and Grubbing with Tree
Removal

4 dollars AC 1.80
and cents

Miscellaneous Demolition

dollars LS 1
and cents
Unclassified Excavation and
Embankment
6 dollars CYy 1,200
and cents
12” Stabilized Subbase (LBR 40)
7 dollars SY 4,235

and cents
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Bid Total
Item Item Description & Unit Price Unit Estimated Unit Price
. Amt./
No. In Words Quantity Ttem

8” Limerock Base Course

8 dollars SY 4,035

and cents

2” Type Sp-12.5 Asphaltic Concrete

9 dollars TON 455

and cents

12” Mitered End Section w/ Rip Rap

10 dollars EA 1

and cents

18” Mitered End Section w/ Rip Rap

11 dollars EA 1

and cents

24” Mitered End Section w/ Rip Rap

12 dollars EA 1

and cents

Type “C” Catch Basin

13 dollars EA 7

and cents

Type “C” Catch Basin w/ Skimmer

14 dollars EA 1

and cents

Type “E” Catch Basin w/ Concrete

Apron

15 dollars EA !
and cents
12” ADS, N-12 Pipe

16 dollars LF 335
and cents
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Bid Total
Item Item Description & Unit Price Unit Estimated Unit Price
. Amt./
No. In Words Quantity Ttem

18” ADS, N-12 Pipe

17 dollars LF 270

and cents

24” Reinforced Concrete Pipe

18 dollars LF 115

and cents

18” Curb & Gutter

19 dollars LF 1,180

and cents

4” Concrete Sidewalk

20 dollars SY 370
and cents
Sodding

21 dollars SY 3,885
and cents

Traffic Control Signs

22 dollars LS 1

and cents

Pavement Markings

23 dollars LS 1

and cents

Area Lighting, Complete

24 dollars LS 1
and cents
Wheel Stops

25 dollars EA 5
and cents
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Bid Total
Item Item Description & Unit Price Unit Estimated Unit Price
. Amt./
No. In Words Quantity Ttem

Concrete Flat Curb

26 dollars LF 165
and cents
4” Conduit

27 dollars LF 60
and cents

For all work required to perform the work in accordance with the construction drawings,
specifications, and other contract documents, including all costs related to the work, and any required
permits, taxes, bonds and insurance, the undersigned submits a Total Base Bid Amount of:

TOTAL BASE BID AMOUNT (in words):

Dollars and cents

($ )

(amount in numbers)

* Note: Total Bid Amount shall equal the total amount for Bid Item No. 1 through 27.

Additive Alternate 1 - Water Main

Bid
Item Item Description & Unit Price Unit | Estimated Unit Price Total
N In Words Quantit Amt/
o. uantity Item
Water Main Demolition
1 dollars LS 1
and cents
12” PVC Water Main (C-900 DR 18)
2 dollars LF 740
and cents
Water Main Fittings
3 dollars LS 1
and cents

For all work required to perform the work in accordance with the construction drawings,
specifications, and other contract documents, including all costs related to the work, and any required
permits, taxes, bonds and insurance, the undersigned submits a Total Additive Alternate No. 1
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Amount of:

TOTAL ADDITIVE ALTERNATE NO. 1 AMOUNT (in words):

Dollars and cents

($ )

(amount in numbers)

* Note: Total Additive Alternate No. 1 Amount shall equal the total amount for Bid Item No. 1 through 3.

Additive Alternate 2- Landscaping

Bid
Item Item Description & Unit Price Unit | Estimated | Unit Price zg:,?l/
No. In Words Quantity Ttem
Irrigation
1 dollars LS 1
and cents
Canopy Trees
2 dollars EA 7
and cents
Understory Trees
3 dollars EA 39
and cents
Shrubs
4 dollars EA 26
and cents

For all work required to perform the work in accordance with the construction drawings,
specifications, and other contract documents, including all costs related to the work, and any required
permits, taxes, bonds and insurance, the undersigned submits a Total Additive Alternate No. 2
Amount of:

TOTAL ADDITIVE ALTERNATE NO. 2 AMOUNT (in words):

Dollars and cents

($ )

(amount in number

* Note: Total Additive Alternate No. 2 Amount shall equal the total amount for Bid Item No. 1 through 4.
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BID SUMMARY (amount in numbers)

(A) TOTAL BASE BID AMOUNT: S

(B) TOTAL ADDITIVE ALTERNATE 1 - WATER MAIN INSTALLATION: $

(C) TOTAL ADDITIVE ALTERNATE 2 - LANDSCAPING: S

Contractor acknowledges that the Basis of Award shall be the Base Bid, or any combination of the Base
Bid and Additive Alternates (if applicable) ultimately awarded by the County, price and other factors
considered. The bid bond amount shall be in the amount of the Base Bid and the additional water main
installation bid for this project. The Contractor acknowledges that the estimated quantities of items of
Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining
an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work
performed by Contractor will be made.

The Bidder represents that it has examined the site of the Work and informed itself fully in regard to all
conditions pertaining to the place where the work is to be done; that it has examined the plans and
specifications for the work and other Contract Documents relative thereto and has read all of the Addenda
furnished prior to the opening of the Bids, as acknowledged below; and that it has otherwise fully
informed itself regarding the nature, extent, scope and details of the Work to be performed.

If provided with a Notice of Intent to Award the Contract by the Owner, the Bidder shall execute and
deliver to the Owner all of the documents required by the Contract Documents, including but not limited
to, the Addendum to the Agreement and the Performance and Payment Bonds in the form contained in
the Contract Documents, furnish the required evidence of the specified insurance coverages, furnish all
necessary permits, license, materials, equipment, machinery, maintenance, tools, apparatus, means of
transportation and labor necessary to complete the Work.

Dated and signed at , , this day of , 2020.

(Name of Bidder)

(Authorized Signature)

(Title)

(Mailing Address)

(City, State, Zip)

(Federal ID No. or SS No.)
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BID AFFIDAVIT
The following affidavit must be executed in order that your quotation may be considered.

STATE OF

COUNTY OF

of lawful age, being first duly sworn, upon his oath deposes and says: That
he executed the accompanying Quotation of behalf of the Contractor therein named, and that he had
lawful authority so to do, and said Contractor has not directly or indirectly, entered into any agreement,
expressed or implied, with any Contractor or Contractors, having to its object the controlling of the price
or amount of such quotation or any quotations, the limiting of the Quotation or Contractors, the parceling
or farming out to any Contractor or Contractors, to other persons of any part of the contract or any of the
subject matter or the Quotations, or of the profits thereof, and that he has not and will not divulge the
sealed Quotation to any person whomsoever, except those having a partnership or other financial interest
with him in said Quotation or Quotations, until after the sealed Quotation or Quotations are opened.

[signature]

[date]

STATE OF COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

[name of individual signing]

who, after first being sworn by me, affixed his/her signature in the space provided above on this day

of ,20 .

Subscribed and sworn to before me this day of ,20__

My Commission Expires:

Notary Public
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BID BOND

CONTRACTOR (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

Okaloosa County
5479A 0Old Bethel Road
Crestview, FL 32536

BID:

BID DUE DATE:

PROIJECT (Brief Description Including Location):
CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT
Okaloosa County, Florida

BOND:
BOND NUMBER:
DATE: (Not later than Bid Due Date):
PENAL SUM:

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms
printed on the reverse side hereof, do each cause this Bid bond to be duly executed on its behalf by its
authorized officer, agent, or representative.

CONTRACTOR SURETY
(Seal) (Seal)

Contractor’s Name and Corporate Seal Surety's Name and Corporate Seal
By: By:

Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:

Signature and Title Signature and Title

Note: (1)  Above addresses are to be used for giving required notice.
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(2)  Any singular reference to Contractor, Surety, Owner or other party shall be
considered plural where applicable.

EJCDC NO. 1910-28-C (1990 Edition)
1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to pay to OWNER upon default of Contractor the penal sum set forth on the
face of this Bond.

2. Default of Contractor shall occur upon the failure of Contractor to deliver within the time required
by the Project Documents the executed Agreement required by the Project Documents and any
performance and payment bonds required by the Project Documents and Contract Documents.

3. This obligation shall be null and void if:

3.1. OWNER accepts Contractor's Bid and Contractor delivers within the time required by the
Project Documents (or any extension thereof agreed to in writing by OWNER) the executed
Agreement required by the Project Documents and any performance and payment bonds
required by the Project Documents and Contract Documents, or

3.2 All Bids are rejected by OWNER, or

3.3 OWNER fails to issue a notice of award to Contractor within the time specified in the Project
Documents (or any extension thereof agreed to in writing by Contractor and, if applicable,
consented to by Surety when required by paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Contractor and within 30
calendar days after receipt by Contractor and Surety of written notice of default from OWNER, which
notice will be given with reasonable promptness, identifying this Bond and the Project and including
a statement of the amount due.

5. Surety waives notice of and any and all defenses based on or arising out of any time extension to
issue notice of award agreed to in writing by OWNER and Contractor, provided that the time for
issuing notice of award including extensions shall not in the aggregate exceed 120 days from Bid Due
Date without Surety's written consent.

6. No suit or action shall commence under this Bond prior to 30 calendar days after the notice of
default required in paragraph 4 above is received by Contractor and Surety, and in no case later than
one year after Bid Due Date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction
located in the state in which the Project is located.

8. Notice required hereunder shall be in writing and sent to Contractor and Surety at their respective
addresses shown on the face of this Bond. such notices may be sent by personal deliver, commercial
courier or by United States Registered or Certified Mail, return receipt requested, postage pre-paid,
and shall be deemed to be effective upon receipt by the party concerned.
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9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing
the authority of the officer, agent or representative who executed this Bond on behalf of Surety to
execute, seal and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable require-
ment of any applicable statute that has been omitted form this Bond shall be deemed to be included
herein as if set forth at length. If any provision of any Bond conflicts with any applicable provision of
any applicable statute, then the provision of said statute shall govern and the remainder of this Bond
that is not in conflict therewith shall continue in full force and effect.

11. The term "Bid" as used herein includes a Bid, offer, or proposal as applicable.
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CONTRACTOR’S QUALIFICATION
QUESTIONNAIRE

The undersigned guarantees the accuracy of all statements and answers herein contained. (Please
print in ink).

1. How many years has your firm been in business as a Contractor?

2. List up to three (3) projects of this nature that you have completed in the last three (3) years,
and give the name, address and telephone number of a reference from each. Also give the
completion date, the original contract bid price and the completed cost of each project listed.

3. List projects presently under construction by your firm, the dollar volume of the contract, and
the percentage of completion of the contract.

4. Have you ever failed to complete work awarded to you; if so, state where and why.

CQQ-10F3 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
CONTRACTOR’S QUALIFICATION QUESTIONNAIRE CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

5.

Do you plan to sublet any part of this work? If so, give details.

What equipment do you own that is available for this work?

What equipment do you plan to rent or purchase for this work?

Have you ever performed work under the direction of a Professional Engineer or Registered
Architect? If so, list up to three (3) such firms giving the name of the firm, its address,
telephone number and the name of the project. (List most recent projects).

Give the name, address and telephone number of an individual who represents each of the
following and whom the Owner may contact to investigate your financial responsibility: a
surety, a bank, and a major material supplier.
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10.

11.

Provide a financial statement for your company. This should include a balance and income
statement for your most recent fiscal year. A certified audit is preferred but not required.
Use an insert sheet, if needed. Only three (3) lowest bidders shall submit this information (if
requested by Owner) to the Owner within two (2) business days of the opening of the Bids.

State the true, exact, correct and complete name of the partnership, corporation or trade
name under which you do business, and the address of the place of business. (If a
corporation, state the name of all partners. If atrade name, state the names of the individuals
who do business under the trade name.) It is absolutely necessary that information be
furnished.

Correct Name of Contractor

(a) The business is a

(b) The address of principal place of business is:

The names of the corporate officers, or partners, or individuals doing business under a trade
name, are as follows:
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FORM OF NONCOLLUSION AFFIDAVIT

(This Affidavit is Part of Bid)

STATE OF

COUNTY OF

Being first duly sworn, deposes and says that he/she is

(Sole owner, a partner, president, secretary, etc.) of

the party making the
foregoing Proposal or BID that such BID is genuine and not collusive or sham; that said CONTRACTOR
has not colluded, conspired, connived, or agreed, directly or indirectly, with any CONTRACTOR or
person, to put in a sham BID, or that such other person shall refrain from the project, and has not in
any manner, directly or indirectly sought by agreement or collusion, or communication or conference,
with any person, to fix the Bid Price of affiant or any other CONTRACTOR, or to fix any overhead, profit
or cost element of said Bid Price, or of that of any other CONTRACTOR, or to secure any advantage
against OWNER any person interested in the proposed Contract; and that all statements in said
Proposal or Bid are true; and further, that such CONTRACTOR has not, directly or indirectly submitted
this BID, or the contents thereof, or divulged information or date relative thereto to any association
or to any member or agent thereof.

(Contractor)
Sworn to and subscribed before me this day of
,20_
Notary Public in and for
County,

My Commission Expires:

, 20
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CERTIFICATION OF NON-SEGREGATED FACILITIES
(Must be completed and submitted with the Bid)

The Contractor certifies that it does not maintain or provide for its employee any segregated facilities
at any segregated facilities at any of its establishments, and that it does not permit its employees to
perform their services at any location under its control where segregated facilities are maintained.
The Contractor certifies further that it will not maintain or provide for its employees segregated
facilities at any of its establishments, and that it will not permit its employees to perform their services
at any location under its control where segregated facilities are maintained. The Contractor agrees
that a breach of this certification is a violation of the equal opportunity clause in this contract. As
used in this certification, the term “segregated facilities” means any waiting room, work areas,
restrooms and washrooms, restaurants and other eating areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation and housing facilities provided for employees
which are segregated by explicit directive or are in fact segregated on basis of race, color, religion, or
national origin, because of habit, local custom, or any other reason. The Contractor agrees that
(except where it has obtained identical certification from proposed subcontractors for the specific
time period) it will obtain identical certifications from proposed subcontractors prior to the award of
subcontracts exceeding $10,000 which are not exempt from the provisions of the equal opportunity
clause, and that it will retain such certification in its files.

(Name of Contractor)

By:

Title:

Dated:
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SWORN STATEMENT UNDER SECTION 287.133 (3) (a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL
AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to

[print name of public entity]

by

[print individuals name and title]

for

[print name of entity submitting sworn statement]

whose business is and (if applicable) its
Federal Employer Identification Number (FEIN) is (If the entity has no FEIN,
include the Social Security Number of the individual signing this sworn statement: J)

2. | understand that a "public entity crime" as defined in Section 287.133 (1) (g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entity or with an agency or political subdivision of any
other state or of the United States, including, but not limited to, any bid or contract for goods or
services to be provided to any public entity or an agency or political subdivision of any other state
or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

3. | understand that "convicted" or "conviction" as defined in Section 287.133 (1) (b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of
a plea of guilty or nolo contendere.

4, | understand that an "affiliate" as defined in Section 287.133 (1) (a), Florida Statutes, means:
A. A predecessor or successor of a person convicted of a public entity crime; or
B. An entity under the control of any natural person who is active in the management of the

entity and who has been convicted of a public entity crime. The term "affiliate" includes
those officers, directors, executives, partners, shareholders, employees, members and
agents who are active in the management of an affiliate. The ownership by one person
of shares constituting a controlling interest in another person, or a pooling of equipment
or income among persons when not for fair market value under an arm's length
agreement, shall be a prima facie case that one person controls another person. A person
who knowingly enters into a joint venture with a person who has been convicted of a
public entity crime in Florida during the preceding 36 months shall be considered an
affiliate.
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5. | understand that a "person" as defined in Section 287.133 (1) (e) Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to
transact business with a public entity. The term "person" includes those officers, directors,
executives, partners, shareholders, and employees, members, and agents who are active in
management of an entity.

6. Based on information and belief, the statement which | have marked below is true and in relation
to the entity submitting this sworn statement. [Indicate which statement applies.]

___Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and convicted of
a public entity crime subsequent to July 1, 1989.

___The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989.

___The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final
Order entered by the Hearing Officer determined that it was not in the public interest to place
the submitting this sworn statement on the convicted vendor list. [attach a copy of the final
order]
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| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS
FORM IS VALID THOROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.107, FLORIDA STATUTES
FOR CATEGORY TWO ON ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

[signature]

[date]

STATE OF COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

[name of individual signing]

who, after first being sworn by me, affixed his/her signature in the space provided above on this day

of ,20 .

Subscribed and sworn to before me this day of ,20

My Commission Expires:

Notary Public
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CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of the Corporation named as Principal in the

within bond; that who signed the bond on behalf of the Principal, was then

of said Corporation; that | know his/her signature, and his/her signature hereto is

genuine; and that said bond was duly signed, sealed, and attested for and in behalf of said Corporation by

authority of its governing body.

Secretary (Corporate Seal)

STATE OF FLORIDA

COUNTY OF
Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared
to me well known, who being my first duly sworn upon oath, says that he/she
is the Attorney-in-Fact, for the and that he has been authorized by

to execute the foregoing bond on behalf of the Contractor named therein in favor of

Okaloosa County.

Subscribed and sworn to before me this day of ,20__,AD.

[Attach Power of Attorney to Original Bid Bond and Financial Statement from Surety Company]

Notary Public
State of Florida-at-Large

My commission Expires:
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CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS OF

(NAME OF CORPORATION)

"RESOLVED that,

(Person Authorized to Sign) (Title)

of

(Name of Corporation)
is authorized to sign and submit the Bid of this corporation for the following Project:
CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

and to include in such bid the certificate as to non-collusion, and for any inaccuracies or misstatements in
such certificate this corporate Contractor shall be liable under the penalties of perjury.

The foregoing is a true and correct copy of the resolution adopted by

(NAME OF CORPORATION)
at a meeting of its Board of Directors held on the day of ,20
By
Title

(SEAL)

The above form must be completed if the Contractor is a Corporation.
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CONFLICT OF INTEREST DISCLOSURE FORM
For purposes of determining any possible conflict of interest, all contractors/proposers, must disclose if
any Okaloosa Board of County Commissioner, employee(s), elected officials(s), or if any of its agencies is
also an owner, corporate officer, agency, employee, etc., of their business.
Indicate either “yes” (a county employee, elected official, or agency is also associated with your business),

or “no.” If yes, give person(s) name(s) and position(s) with your business.

YES NO

NAME(S) POSITION(S)

FIRM NAME:

BY (PRINTED):

BY (SIGNATURE):

TITLE:

ADDRESS:

PHONE NO.:
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DRUG-FREE WORKPLACE CERTIFICATION

THE BELOW SIGNED CONTRACTOR CERTIFIES that it has implemented a drug-free workplace program. In
order to have a drug-free workplace program, a business shall:

1.

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

Give each employee engaged in providing the commodities or contractual services that are under
bid a copy of the statement specified in subsection 1.

In the statement specified in subsection 1, notify the employees that, as a condition of working
on the commodities or contractual services that are under bid, the employee will abide by the
terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo
contendere to, to any violation of Chapter 893 or of any controlled substance law of the United
States or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

Impose a sanction on, or require the satisfactory participation in drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is
convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation
of this section.

As the person authorized to sign this statement, | certify that this firm complies fully with the above
requirements.

DATE:
COMPANY: SIGNATURE:
ADDRESS: NAME:
(Typed or Printed)
TITLE:
PHONE #:
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CERTIFICATION OF CONTRACTOR REGARDING TRENCH SAFETY

This certification is required pursuant to the Trench Safety Act, Chapter 90-98, Florida Statutes
regarding Trench Safety. The Act specifically incorporates the Occupational Safety and Health
Administration's excavation safety standards, 29 CFR S. 1928.650 Subpart P as the state standard. Any
revision to OSHA's safety standards that are consistent with the Florida Statutes shall also be complied
with upon its effective date. The act requires that any bidder or prospective contractor, or any of their
proposed subcontractors, shall provide written assurance that the contractor will comply with the
applicable trench safety standards

NAME AND ADDRESS OF CONTRACTOR (Include Zip Code)

1. Contractor agrees that he is aware of the Trench Safety Act and the requirements of the Act.
Yes No
2. Contractors agrees to comply with all applicable trench safety standards as set forth in the

Act and as referenced in the Act.

Yes No

NAME AND TITLE OF SIGNER (Please Print or Type)

SIGNATURE DATE
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INDEMNIFICATION AND HOLD HARMLESS

CONTRACTOR shall indemnify and hold harmless COUNTY, its officers and employees from liabilities,
damages, losses, and costs including but not limited to reasonable attorney fees, to the extent caused
by the negligence, recklessness, or intentional wrongful conduct of the CONTRACTOR and other
persons employed or utilized by the CONTRACTOR in the performance of this Agreement.

Contractor’s Company Name Authorized Signature - Manual
Physical Address Authorized Signature - Typed
Mailing Address Title

Phone Number FAX Number

Cellular Number After-Hours Number(s)

Date
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INSURANCE COMPLIANCE

This form is to be completed and signed the Contractor and by your insurance agent/carrier certifying
that your policy either meets the insurance requirements (as specified in page BOC-2 to BOC-6) or
that the insurance company has reviewed the bid requirements and certifies that you were bid any
price increase due to required coverage.

CONTRACTOR
| certify that the insurance requirements have been reviewed.

Company Name

Address

Representative

Name

Title

Phone Number

INSURANCE COMPANY

| certify that the insurance requirements have been reviewed with the above contractor.

Company Name

Address

Representative

Name

Title

Phone Number
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AFFIDAVIT - WORKER'S COMPENSATION

State of

County of

SS:

of

being duly sworn, deposes and says that he now carries or that he has applied for a Worker's
Compensation Policy to cover the operations, as set forth in the preceding contract, and to comply
with the provisions thereof.

Signed:

Subscribed and sworn to before me this day of , 20

Notary Public
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RECYCLED CONTENT FORM

RECYCLED CONTENT INFORMATION:

1. Is the material in the above: VIRGIN or RECYCLED
(Check the applicable blank)
If RECYCLED, what percentage %.

Product Description:

2. Is your product packaged and/or shipped in material containing recycled content?
Yes No
Specify:
3. Is your product recyclable after it has reached its intended end use?
Yes No
Specify:

The above is not applicable if there is only a personal service involved with no product involvement.

Name of Contractor:
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

The following bid condition applies to this Department of Transportation (DOT) assisted contract.
Submission of a bid/proposal by a prospective contractor shall constitute full acceptance of these bid
conditions.

1. DEFINITION - Disadvantaged Business Enterprise (DBE) as used in this contract shall have the same
meaning as defined in 49 CFR Part 26.

2. POLICY - It is the policy of DOT that DBE's as: defined in 49 CFR Part 26 shall have the maximum
opportunity to participate in the performance of contracts and subcontracts financed in whole or in
part with Federal funds. Consequently, the DBE requirements of 49 CFR Part 26 apply to this contract.

3. OBLIGATION - The contractor agrees to ensure that DBE's as defined In 49 CFR Part 26 have the
maximum opportunity to participate in the performance of contracts and subcontracts financed in
whole or in part with Federal funds. In this regard, all contractors shall take all necessary and
reasonable steps in accordance with 49 CFR Part 26 to ensure that DBE's have the maximum
opportunity to compete for and perform contracts. Contractors shall not discriminate on the basis of
race, color, national origin, or sex in the award and performance of DOT assisted contracts.

4. COMPLIANCE - All bidders, potential contractors, or subcontractors for this DOT assisted contract are
hereby notified that failure to carry out the DOT policy and the DBE obligation, as set forth above,
shall constitute a breach of contract which may result in termination of the contract or such other
remedy as deemed appropriate by the owner.

5. CONTRACT CLAUSE - All bidders and potential contractors hereby assure that they will include the
above clauses in all subcontracts, which offer further subcontracting opportunities.

6. CONTRACT AWARD - Bidders are hereby advised that meeting the DBE subcontract goal or making an
acceptable good faith effort to meet said goal are conditions of being awarded this DOT assigned
contract.

The owner proposes to award the contract to the lowest responsive and responsible bidder
submitting a reasonable bid provided he has met the goal for DBE participation or, if failing to meet
the goal, he has made an acceptable good faith effort to meet the established goal for DBE
participation. Bidder is advised that the owner reserves the right to reject any or all bids submitted.

7. DBE PARTICIPATION GOAL - No specific DBE goal has been established for this project; however, the
contractor must make a good faith effort to include as much DBE participation as possible and must
document the anticipated DBE participation on the next page.

8. AVAILABLE DBE'S — The FDOT maintains an online searchable database of DBE firms at
https://www3.dot.state.fl.us/equalopportunityoffice/biznet. This program contains listing of DBE’s
(certified and noncertified). Bidders are encouraged to inspect this list to assist in locating DBEs for
the work. Other DBEs may be added to the list in accordance with the owner’s approved DBE
program. Credit toward the DBE goal will not be counted unless the DBE to be used can be certified
by the owner.
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9. CONTRACTOR'S REQUIRED SUBMISSION - The owner requires the submission of the following
information with the bid:

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

MBE's
MBE Subcontractors Dollar Value of
Names/Addresses/ Identity Subcontract Work Item Subcontract Work
WBE's
Women Subcontractors Dollar Value of
Names/Addresses/ Identity Subcontract Work Item Subcontract Work
OSE's
Other Socially and Economically
Disadvantaged Subcontractors
within the DBE Group Dollar Value of
Names/Addresses/ Identity Subcontract Work Item Subcontract Work

Total Dollar Value of Subcontract Work
Total Dollar Value of Basic Bid
Total DBE Percent %

*(Black, Hispanic, Asian American, American Indian, and other economically disadvantaged.)
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If the Contractor fails to meet the contract goal established in Section 7 above, the following information
must be submitted prior to contract award to assist the owner in determining whether or not the
contractor made acceptable good faith efforts to meet the contract goal. This information (when
applicable), as well as the DBE information, should be submitted as specified in Section 9 above.

Suggested guidance for use in determining if good faith efforts were made by a contractor are included in
49 CFR Part 26.

A list of the efforts that a contractor may make and the owner may use in making a determination as to
the acceptability of a contractor's efforts to meet the goal as included in 49 CFR Part 26 are as follows:

a. Whether the contractor attended any pre-solicitation or pre-bid meetings that
were scheduled by the recipient to inform DBE's of contracting and
subcontracting opportunities;

b. Whether the contractor advertised in general circulation, trade association, and
minority-focus media concerning the subcontracting opportunities;

c. Whether the contractor provided written notice to a reasonable number of
specific DBE's that their interest in the contract was being solicited in sufficient
time to allow the DBE's to participate effectively;

d. Whether the contractor followed up initial solicitations of interest by contacting
DBE's to determine with certainty whether the DBE's were interested;

e. Whether the contractor selected portions of work to be performed by DBE's in
order to increase the likelihood of meeting the DBE goal (including, where
appropriate, breaking down contracts into economically feasible units to
facilitate DBE participation);

f. Whether the contractor provided interested DBE's with adequate information
about the plans, specifications, and requirements of the contract;

g. Whether the contractor negotiated in good faith with interested DBE's, not
rejecting DBE's as unqualified without sound reasons based on a thorough
investigation of their capabilities.

h. Whether the contractor made efforts to assist interested DBE's in obtaining
bonding, lines of credit, or insurance required by the recipient or contractor;

and

i Whether the contractor effectively used the services of available minority
community organizations; minority contractors' groups; local and state Federal
Minority Business Assistance Offices; and other organizations that provide
assistance in the recruitment and placement of DBE's.
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NOTE: The nine items set forth above are merely suggested criteria and the owner may specify that you
submit information on certain other actions a contractor took to secure DBE participation in an effort to
meet the goals. A contractor may also submit to the owner other information on efforts to meet the goals.

CONTRACTOR ASSURANCE - The bidder hereby assures that he will meet one of the following as
appropriate:

a. The DBE participation goal as established in the General Conditions.

b. The DBE participation percentage as shown in Section 9, which was submitted as
a condition of contract award.

Agreements between bidder/proposer and a DBE in which the DBE promises not
to provide subcontracting quotations to other bidders/proposers are prohibited.
The bidder shall make a good faith effort to replace a DBE subcontract that is
unable to perform successfully with another DBE subcontractor. Substitution
must be coordinated and approved by the owner.

The bidder shall establish and maintain records and submit regular reports, as
required, which will identify and assess progress in achieving DBE subcontract
goals and other DBE affirmative action efforts.

11. PROMPT PAYMENT - The prime contractor agrees to pay each subcontractor under this prime
contract for satisfactory performance of its contract no later than 10 days from the receipt of each
payment the prime contractor receives from the owner. The prime contractor agrees further to
return retainage payments to each subcontractor within 10 days after the subcontractor's work
is satisfactorily completed. Any delay or postponement of payment from the above referenced
time frame may occur only for good cause following written approval of the owner. This clause
applies to both DBE and non-DBE subcontractors.
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DBE CERTIFICATE OF COMPLIANCE FORM

The Florida Department of Transportation maintains an online searchable database of DBE firms at
(https://www3.dot.state.fl.us/equalopportunityoffice/biznet).

Okaloosa County intends to utilize and implement this program in the awarding of this contract.

This is to certify that | have reviewed the plan, bid evaluation procedure, and DBE directory and will make
all reasonable efforts to include DBE Contractors as outlined in pages OC-8 through OC-11.

Contractor’s Signature Date

Title Notary Public
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PERFORMANCE OF WORK BY SUBCONTRACTORS
The CONTRACTOR hereby states that he proposes, if awarded the Contract, to use the following
subcontractors on this project: List below all proposed subcontractors and trade specialties. (List only

one subcontractor for each item.)

Items of Work (Describe) Subcontractors

10

11

12

13

14

15

Estimated Total Cost of Iltems that CONTRACTOR states will be performed by Subcontractor:

(S )
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E-VERIFY COMPLIANCE CERTIFICATION

In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office of the
Governor of the State of Florida, Bidder hereby certifies that the U.S. Department of Homeland
Security’s E-Verify system will be used to verify the employment eligibility of all new employees hired
by the contractor during the contract term, and shall expressly require any subcontractors performing
work or providing services pursuant to the contract to likewise utilize the U.S. Department of
Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired
by the subcontractor during the contract term; and shall provide documentation of such verification
to the OWNER upon request.

As the person authorized to sign this statement, | certify that this company complies/will comply
fully with the above requirements.

DATE: SIGNATURE:
COMPANY: NAME:
(Typed or Printed)
ADDRESS: TITLE:
E-MAIL:
PHONE NO.:
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CONE OF SILENCE

The Board of County Commissioners have established a solicitation silence policy (Cone of Silence)
that prohibits oral and written communication regarding all formal solicitations for goods and services
(ITB, RFP, ITQ, ITN, and RFQ) or other competitive solicitation between the bidder (or its agents or
representatives) or other entity with the potential for a financial interest in the award (or their
respective agents or representatives) regarding such competitive solicitation, and any County
Commissioner or County employee, selection committee member or other persons authorized to act
on behalf of the Board including the County’s Architect, Engineer or their subconsultants, or anyone
designated to provide a recommendation to award a particular contract, other than the Purchasing
Department Staff..

The period commences from the time of advertisement until contract award.
Any information thought to affect the committee or staff recommendation submitted after bids are
due, should be directed to the Purchasing Manager or an appointed representative. It shall be the

Purchasing Manager’s decision whether to consider this information in the decision process.

Any violation of this policy shall be grounds to disqualify the respondent from consideration during
the selection process.

All respondents must agree to comply with this policy by signing the following statement and
including it with their submittal.

I (Signature) representing (Company

Name) on this day of , 20 hereby agree to abide by the County’s

“Cone of Silence Clause” and understand violation of this policy shall result in disqualification of my

proposal/submittal.
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BUY AMERICAN CERTIFICATE

Except for those items listed by the Bidder below or on a separate and clearly identified attachment to
this Bid, the Bidder hereby certifies that steel and each manufactured product, is produced in the United
States and that components of unknown origin are considered to have been produced or manufactured
outside the United States.

PRODUCT COUNTRY OF ORIGIN

(Name of Bidder)

By:

Title:

Dated:
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LOBBYING- 31 U.S.C. 1352, 49 CFR PART 19, 49 CFR PART 20
APPENDIX A, 49 CFR PART 20—CERTIFICATION REGARDING LOBBYING
Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned (Contractor) certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
making the lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form—LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions [as amended by
”"Government wide Guidance for New Restrictions on Lobbying,” 61 Fed. Reg. 1413 (1/19/96). Note:
Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]

3. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants,
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. This
certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31, U.S.C. 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

[Note: Pursuantto 31 U.S.C. 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to
file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such expenditure or failure.]

The Contractor, , certifies or affirms the truthfulness and accuracy of
each statement of its certification and disclosure, if any. In addition, the Contractor understands and
agrees that the provisions of 31 U.S.C. A 3801, et seq, apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date
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EQUAL EMPLOYMENT OPPORTUNITY REPORT STATEMENT

Section 60-1.7(b) of the Regulations of the Secretary of Labor requires each bidder or prospective prime
Contractor and proposed Subcontractor, where appropriate, to state in the bid or at the outset of
negotiations for the Contract whether it has participated in any previous Contract or Subcontract subject
to the equal opportunity clause; and if so, whether it has filed with the Joint Reporting Committee, the
Director, an agency, or the former President’s Committee on Equal Employment Opportunity all reports
due under the applicable filing requirements. In any case in which a bidder or prospective prime
Contractor or proposed Subcontractor which participated in a previous Contract subject to Executive
Order 10925, 11114 or 111246 has not filed a report due under the applicable filing documents, no
Contract or Subcontract shall be awarded unless such Contractor submits a report covering the delinquent
period or such other period specified by the FAA or the Director, OFCCP.

The Bidder (Proposer) shall complete the following statement by checking the appropriate boxes. Failure
to complete these blanks may be grounds for rejection of bid.

1. The Bidder (Proposer) has (___) has not (___) developed and has on file at each establishment
Affirmative Action Programs pursuant to 41 CFR 60-1.4 and 41 CFR 60-2.

2. The Bidder (Proposer) has (___) has not (___) participated in any previous Contract or Subcontract
subject to the Equal Opportunity Clause prescribed by Executive Order 10925, or Executive Order 111114,
or Executive Order 11246.

3. The Bidder (Proposer) has (___) has not (___) filed with the Joint Reporting Committee the annual
compliance report on Standard Form 100 (EEO-1 Report).

4. The Bidder (Proposer) has (___) has not (___) submitted all compliance reports in connection with any
such Contract due under the application filing requirements; and that representations indicating
submission of required compliance reports signed by proposed Subcontractors will be obtained prior to
award of Subcontractors.

5. The Bidder (Proposer) does (___) does not (___) employ fifty (50) or more employees.

If the Bidder (Proposer) has participated in a previous Contract subject to the equal opportunity clause
and has not submitted compliance reports due under applicable filing requirements, the Bidder (Proposer)
shall submit a compliance report on Standard Form 100. “Employee Information EEO-1" prior to the
award of Contract.

Standard Form 100 is normally furnished to Contractors annually, based on a mailing list currently
maintained by the Joint Reporting Committee. In the event a Contractor has not received the form, he
may obtain it by writing to the following address: Joint Reporting Committee, 1800 G Street, Washington,
D.C. 20506.

(Name of Bidder)

By:

Signature
Title:

Title
Date:

*Must be the same signature on Bid Proposal

EEOR-10F1 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
VENDORS ON SCRUTINIZED COMPANIES LIST CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

VENDORS ON SCRUTINIZED COMPANIES LISTS

By executing this Certificate, the bid proposer, certifies that it is not: (1) listed on the Scrutinized
Companies that Boycott Israel List, created pursuant to section 215.4725, Florida Statutes, (2)
engaged in a boycott of Israel, (3) listed on the Scrutinized Companies with Activities in Sudan
List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created
pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations in Cuba or
Syria. Pursuant to section 287.135(5), Florida Statutes, the County may disqualify the bid proper
immediately or immediately terminate any agreement entered into for cause if the bid proposer is
found to have submitted a false certification as to the above or if the Contractor is placed on the
Scrutinized Companies that Boycott Israel List, is engaged in a boycott of Israel, has been placed
on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, or has been engaged in business operations in
Cuba or Syria, during the term of the Agreement. If the County determines that the bid proposer
has submitted a false certification, the County will provide written notice to the bid
proposer. Unless the bid proposer demonstrates in writing, within 90 calendar days of receipt of
the notice, that the County’s determination of false certification was made in error, the County
shall bring a civil action against the bid proposer. If the County’s determination is upheld, a civil
penalty shall apply, and the bid proposer will be ineligible to bid on any Agreement with a Florida
agency or local governmental entity for three years after the date of County’s determination of
false certification by bid proposer.

As the person authorized to sign this statement, I certify that this firm complies fully with the
above requirements.

DATE: SIGNATURE:
COMPANY: NAME:
(Typed or Printed)
ADDRESS:
TITLE:
E-MAIL:
PHONE NO.:

VSL-10F1 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
ADDENDUM ACKNOWLEDGEMENT CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

ADDENDUM ACKNOWLEDGEMENT

ITB AP 63-20

Acknowledgment is hereby made of the following addenda (identified by number) received since
issuance of solicitation:

ADDENDUM NO. DATE

NOTE: Prior to submitting the response to this solicitation, it is the responsibility of the Respondent
to confirm if any addenda have been issued. If such addenda have been issued, acknowledge
receipt by noting number(s) and date(s) above.

AA-10F1 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
COMPANY DATA FORM CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

COMPANY DATA

Respondent’s Company Name:

Physical Address & Phone #:

Contact Person (Typed-Printed):

Phone #:

Cell #:

Email:

Federal ID or SS #:

Respondent’s License #:

Respondent’s DUNS #:

Fax #:

Emergency #’s After Hours,
Weekends & Holidays:

CD-10F1 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
SYSTEM FOR AWARD MANAGEMENT FORM CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

SYSTEM FOR AWARD MANAGEMENT (OCT 2016)

(a) Definitions. As used in this provision.

“Electronic Funds Transfer (EFT) indicator” means a four-character suffix to the unique entity
identifier. The suffix is assigned at the discretion of the commercial, nonprofit, or Government
entity to establish additional System for Award Management records for identifying alternative
EFT accounts (see subpart 32.11) for the same entity.

“Registered in the System for Award Management (SAM) database” means that.

(1) The Offeror has entered all mandatory information, including the unique entity identifier
and the EFT indicator, if applicable, the Commercial and Government Entity (CAGE) code, as
well as data required by the Federal Funding Accountability and Transparency Act of 2006 (see
subpart 4.14) into the SAM database;

(2) The offeror has completed the Core, Assertions, and Representations and Certifications,
and Points of Contact sections of the registration in the SAM database;

(3) The Government has validated all mandatory data fields, to include validation of the
Taxpayer Identification Number (TIN) with the Internal Revenue Service (IRS). The offeror will
be required to provide consent for TIN validation to the Government as a part of the SAM
registration process; and

(4) The Government has marked the record “Active”.

“Unique entity identifier” means a number or other identifier used to identify a specific
commercial, nonprofit, or Government entity. See www.sam.gov for the designated entity for
establishing unique entity identifiers.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective
awardee shall be registered in the SAM database prior to award, during performance, and through
final payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing
agreement resulting from this solicitation.

(2) The Offeror shall enter, in the block with its name and address on the cover page of its
offer, the annotation “Unique Entity Identifier” followed by the unique entity identifier that
identifies the Offeror’s name and address exactly as stated in the offer. The Offeror also shall enter
its EFT indicator, if applicable. The unique entity identifier will be used by the Contracting Officer
to verify that the Offeror is registered in the SAM database.

(c) If the Offeror does not have a unique entity identifier, it should contact the entity designated
at www.sam.gov for establishment of the unique entity identifier directly to obtain one. The
Offeror should be prepared to provide the following information:

(1) Company legal business name.

(2) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(3) Company Physical Street Address, City, State, and Zip Code.

(4) Company Mailing Address, City, State and Zip Code (if separate from physical).
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https://www.acquisition.gov/far/html/Subpart%2032_11.html#wp1043964
https://www.acquisition.gov/far/html/Subpart%204_14.html#wp1075239
https://www.acquisition.gov/far/html/www.sam.gov
https://www.acquisition.gov/far/html/www.sam.gov

OKALOOSA COUNTY
SYSTEM FOR AWARD MANAGEMENT FORM CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

(5) Company telephone number.

(6) Date the company was started.

(7) Number of employees at your location.

(8) Chief executive officer/key manager.

(9) Line of business (industry).

(10) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the SAM database in the time prescribed by the
Contracting Officer, the Contracting Officer will proceed to award to the next otherwise successful
registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when
registering. Offerors who are not registered should consider applying for registration immediately
upon receipt of this solicitation.

(f) Offerors may obtain information on registration at https://www.acquisition.gov .

Offerors SAM information:

Entity Name:

Entity Address:

Duns Number:

CAGE Code:
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STANDARD FORM OF AGREEMENT

Draft Contract
Please note: this contract is a draft for bidder to view and understand the County’s standard terms and
conditions, it is subject to revisions. By submitting a bid/proposal bidder/respondent understands and
acknowledges that the draft contract is not an offer. Bidders/respondents are not to sign this draft
contract.

THIS AGREEMENT is dated as of the day of in the year 20 by and between
The Board of County Commissioners of Okaloosa County, Florida (hereinafter called Owner) and
___(hereinafter called Contractor).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:
Article 1. WORK.

Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is
generally described as follows:

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT
Article 2. ENGINEER.
The Project has been designed by
CHOCTAW ENGINEERING, INC.

who is hereinafter called Engineer and who is to act as Owner's representative, assume all duties and
responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in
connection with completion of the Work in accordance with the Contract Documents.

Article 3. CONTRACT TIMES.

3.1 The Work will be substantially completed within 90 calendar days after the date when the Contract
Times commence to run as provided in paragraph 2.3 of the General Conditions. The project shall be deemed
substantially complete upon completion of the asphalt pavement, concrete curb and sidewalk, fencing, and
pavement markings. The Work will be completed and ready for final payment in accordance with paragraph
14.13 of the General Conditions within 120 calendar days after the date when the Contract Times commence
to run.

3.2 Ligquidated Damages. Owner and Contractor recognize that time is of the essence of this Agreement
and that Owner will suffer financial loss if the Work is not completed within the times specified in paragraph
3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They

CRESTVIEW, FL SFA-1 STANDARD FORM OF AGREEMENT
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also recognize the delays, expense and difficulties involved in proving the actual loss suffered by Owner if
the Work is not completed on time. Accordingly, instead of requiring of such proof, Owner and Contractor
agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner the amount
specified in Paragraph 3.3 for each day that expires after the time specified in paragraph 3.1 for Substantial
Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall
neglect, refuse, or fail to complete the remaining Work within the time specified in paragraph 3.1 for
completion and readiness for final payment or any proper extension thereof granted by Owner, Contractor
shall pay Owner the amount specified in Paragraph 3.3 for each day that expires after the time specified in
paragraph 3.1 for completion and readiness for final payment. The Contractor hereby expressly waives and
relinquishes any right which it may have to seek to characterize the liquidated damages as a penalty, which
the parties agree represents a fair and reasonable estimate of the Owner’s actual damages at the time of
contracting if the Contractor fails to substantially complete the Work in a timely manner.

3.3.1 Liquidated Damages are based upon the original contract amount, as established by Okaloosa
County. Liquidated damages, based upon the original contract amount of $ , will be

dollars (S ) per calendar day.

Article 4. CONTRACT PRICE.

Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an
amount in current funds equal to the sum of the established unit price for each separately identified item of
Unit Price Work times the estimated quantity of that item as indicated in the Bid Schedule submitted in the
Bid Form. The cost of this project is $ as per the attached Contractor bid.

As provided in paragraph 11.9 of the General Conditions estimated quantities are not guaranteed, and
determinations of actual quantities and classification are to be made by Engineer as provided in paragraph
9.10 of the General Conditions. Unit prices have been computed as provided in paragraph 11.9.2 of the
General Conditions.

Article 5. PAYMENT PROCEDURES

Contractor shall submit Application for Payment in accordance with Article 14 of the General Conditions.
Applications for Payment will be processed by Engineer as provided in the General Conditions.

5.1 Progress Payments; Retainage. Owner shall make progress payments on account of the Contract Price
on the basis of Contractor's Applications for Payment as recommended by Engineer, on or about the fifteenth
(15th) day of each month during construction as provided in paragraphs 5.1.1 and 5.1.2 below. All such
payments will be measured based on the number of units completed. Payments to the Contractor shall in
no way imply approval or acceptance of Contractor’s work.

5.1.1 Prior to Substantial completion, payments will be made in an amount equal to the percentage
indicated below, but, in each case, less the aggregate of payments previously made and less

CRESTVIEW, FL SFA-2 STANDARD FORM OF AGREEMENT
BOB SIKES AIRPORT JUNE 2020
CONSTRUCT PARKING LOT BID DOCUMENTS



5.1.2

5.1.3

such amounts as Engineer shall determine, or Owner may withhold, in accordance with
paragraph 14.7 of the General Conditions.

90 % of Work completed (with the balance being retainage). Once the Contractor
completes at least 50% of the Work based on approved pay applications, the retainage will be
reduced from 10% to 5% for the remainder of the project. Therefore, following completion of
at least 50% of the Work, the Contractor may be paid 95 % of Work completed (with the
balance being retainage).

90 % (with the balance being retainage) of materials and equipment not incorporated in
the Work (but delivered, suitably stored and accompanied by documentation satisfactory to
Owner as provided in paragraph 14.2 of the General Conditions). Once the Contractor
completes at least 50% of the Work based on approved pay applications, the retainage will be
reduced from 10% to 5% for the remainder of the project. Therefore, following completion of
at least 50% of the Work, the Contractor may be paid 95 % of materials and equipment not
incorporated in the Work (but delivered, suitably stored and accompanied by documentation
satisfactory to Owner as provided in paragraph 14.2 of the General Conditions).

Upon Substantial Completion, in an amount sufficient to increase total payments to Contractor
to 95 % of the Contract Price (with the balance being retainage), less such amounts as
Engineer shall determine, or Owner may withhold, in accordance with paragraph 14.7 of the
General Conditions.

Retainage requirements may be changed to reflect a proposed change to state regulatory
statutes.

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with paragraph 14.13
of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer
as provided in said paragraph 14.13.

521

Contractor’s acceptance of final payment shall constitute a full waiver of any and all claims by
Contractor against the County arising out of this Agreement or otherwise relating to the
Project, except those previously made in writing and identified by Contractor as unsettled at
the time of the final Application for Payment. Neither the acceptance of the Work nor
payment by the County shall be deemed to be a waiver of the County’s right to enforce any
obligations of the Contractor hereunder or to the recovery of damages for defective Work not
discovered by the Engineer or the County at the time of final inspection.

5.3 Payments Withheld

531

The Engineer or the County may decline to approve any Applications for Payment, or portions
thereof, because of subsequently discovered evidence or subsequent inspections. The
Engineer or the County may nullify the whole or any part of any inspections. The Engineer or

CRESTVIEW, FL SFA-3 STANDARD FORM OF AGREEMENT
BOB SIKES AIRPORT JUNE 2020
CONSTRUCT PARKING LOT BID DOCUMENTS



the County may nullify the whole or any part of any approval for payment previously issued
and the County may withhold any payments otherwise due Contractor under this Agreement
or any other agreement between the County and the Contractor, to such extent as may be
necessary in the County’s opinion to protect it from loss because of:

5.3.1.1 Defective Work not remedied;

5.3.1.2 Third party claims filed or reasonable evidence indicating probable filing of such claims;

5.3.1.3 Failure of Contractor to make payment properly to subcontractors or for labor, materials or
equipment;

5.3.1.4 Reasonable doubt that the Work can be completed for the unpaid balance of the Contract
Amount;

5.3.1.5 Reasonable indication that the Work will not be completed within the Contract Time;

5.3.1.6 Unsatisfactory prosecution of the Work by the Contractor;

5.3.1.7 Failure to provide accurate and current “As-Builts”; or

5.3.1.8 Any other material breach of the Contract Documents.

5.3.2 If these conditions in Subsection 5.3.1 are not remedied or removed, the County may after
three (3) days written notice, rectify the same at Contractor’s expense. The County also may
offset against any sums due Contractor the amount of any liquidated or unliquidated
obligations of Contractor to the County, whether relating to or arising out of his Agreement or
any other agreement between Contractor and the County.

Article 6. CONTRACTOR'S REPRESENTATIONS.
In order to induce Owner to enter into this Agreement Contractor makes the following representations:

6.1 Contractor has examined and carefully studied the Contract Documents (including the Addenda
listed in Article 7) and the other related data identified in the Project Documents including "technical data."

6.2 Contractor has visited the site and become familiar with and is satisfied as to the general, local, and
site conditions that may affect cost, progress, performance or furnishing of the Work.

6.3 Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations
that may affect cost, progress, performance and furnishing of the Work.

6.4 Contractor has carefully studied all reports of explorations and tests of subsurface conditions at or
contiguous to site and all drawings of physical conditions in or relating to existing surface or subsurface
structures at or contiguous to the site (except Underground Facilities) which have been identified in the
Supplementary Conditions as provided in paragraph 4.2.1 of the General Conditions. Contractor accepts the
determination of the extent of the "technical data" contained in such reports and drawings upon which
Contractor is entitled to rely as provided in paragraph 4.2 of the General Conditions. Contractor
acknowledges that such reports and drawings are not Contract Documents and may not be complete for
Contractor's purposes. Contractor acknowledges that Owner and Engineer do not assume responsibility for
the accuracy or completeness of information and data shown or indicated in the Contract Documents with
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respect to Underground Facilities at or contiguous to the site. Contractor has obtained and carefully studied
(or assumes responsibility for having done so) all such additional supplementary examinations,
investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and
Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress,
performance, or furnishing of the Work or which relate to any aspect of the means, methods, techniques,
sequences, and procedures of construction to be employed by Contractor and safety precautions, and
programs incident thereto. Contractor does not consider that any additional examinations, investigations,
explorations, tests, studies, or data are necessary for the performance and furnishing of the Work at the
Contract Price, within the Contract Times and in accordance with the other terms and conditions of the
Contract Documents.

6.5 Contractor is aware of the general nature of work to be performed by Owner and others at the site
that relates to the Work as indicated in the Contract Documents.

6.6. Contractor has correlated the information known to Contractor, information and observation
obtained from visits to the site, reports, and drawings identified in the Contract Documents and all additional
examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

6.7. Contractor has given Engineer written notice of all conflicts, errors, ambiguities or discrepancies that
Contractor has discovered in the Contract Documents and the written resolution thereof by Engineer is
acceptable to Contractor, and the Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performance and furnishing of the Work.

Article 7. CONTRACT DOCUMENTS

The Contract Documents that comprise the entire agreement between Owner and Contractor concerning
the Work consist of the following:

7.1 Attachment “A”, Invitation to Bid & Respondent’s Acknowledgment/Contractor’s Submittal,
ITB AP 63-20, CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT (CEW) date of opening August 12, 2020 at
3:00 P.M. (CDST) and any addenda thereto.

7.2 Attachment “B”, Federal Regulations, attached hereto and made a part of the contract. All terms
within the above referenced documents are in full force and effect and shall be binding upon both parties.

7.3 Attachment “C” - Title VI List of Pertinent Nondiscrimination Acts and Authorities

7.4 Plans, Drawings, and Technical Specifications

7.5 Any other documents necessary to clarify and memorialize the agreement between Contractor and
Owner

Article 8. PUBLIC RECORDS
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Any record created by either party in accordance with this Contract shall be retained and maintained in
accordance with the public records law, Florida Statutes, Chapter 119.

IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA
STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT OKALOOSA COUNTY RISK MANAGEMENT
DEPARTMENT 5479 OLD BETHEL ROAD CRESTVIEW, FL 32536 PHONE: (850) 689-5977
riskinfo@co.okaloosa.fl.us.

Consultant must comply with the public records laws, Florida Statute chapter 119, specifically Consultant
must:

8.1 Keep and maintain public records required by the County to perform the service.

8.2 Upon request from the County’s custodian of public records, provide the County with a copy of the
requested records or allow the records to be inspected or copied within a reasonable time at a cost that
does not exceed the cost provided in chapter 119 Florida Statutes or as otherwise provided by law.

8.3 Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the contract term and
following completion of the contract if the consultant does not transfer the records to the County.

8.4 Upon completion of the contract, transfer, at no cost, to the County all public records in possession
of the contractor or keep and maintain public records required by the County to perform the service. If the
consultant transfers all public records to the public agency upon completion of the contract, the consultant
shall destroy any duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the consultant keeps and maintains public records upon completion of the
contract, the consultant shall meet all applicable requirements for retaining the public records. All records
stored electronically must be provided to the public agency, upon the request from the public agency’s
custodian of public records, in a format that is compatible with the information technology systems of the
public agency.

Article 9. AUDIT

The County and/or its designee shall have the right from time to time at its sole expense to audit the
compliance by the Contractor with the terms, conditions, obligations, limitations, restrictions, and
requirements of this Contract and such right shall extend for a period of three (3) years after termination of
this Contract.

Article 10. TERMINATION FOR CONVENIENCE
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Owner may at any time and for any reason terminate Contractor’s services and work at Owner's
convenience. Upon receipt of such notice, Contractor shall, unless the notice directs otherwise, immediately
discontinue the work and placing of orders for materials, facilities and supplies in connection with the
performance of this Agreement.

Upon such termination, Contractor shall be entitled to payment only as follows: (1) the actual cost of the
work completed in conformity with this Agreement; plus, and (2) such other costs actually incurred by
Contractor as are permitted by the prime contract and approved by Owner. There shall be deducted from
such sums as provided in this subparagraph the amount of any payments made to Contractor prior to the
date of the termination of this Agreement. Contractor shall not be entitled to any claim or claim of lien
against Owner for any additional compensation or damages in the event of such termination and payment.
Further, Owner may terminate this contract immediately for failure of contractor to comply with Chapter
119, Florida Statutes.

Article 11. VIOLATIONS OF CHAPTER 119 FLORIDA STATUTES

The County reserves the right to terminate this agreement immediately for failure of Contractor to adhere
to the requirements of Florida Statutes Chapter 119.

Article 12. MISCELLANEOUS.

12.1  Terms used in this Agreement which are defined in Article 1 of the General Conditions will have the
meanings indicated in the General Conditions.

12.2  No assignment by a party hereto of any rights under or interests in the Contract Documents will be
binding on another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may not be
assigned without such consent (except to the extent that the effect of this restriction may be limited by law),
and unless specifically stated to the contrary in any written consent to an assignment no assignment will
release or discharge the assignor from any duty or responsibility under the Contract Documents.

12.3  Owner and Contractor each binds itself, its partners, successors, assigns and legal representatives to
the other party hereto, its partners, successors, assigns and legal representatives in respect to all covenants,
agreements, and obligations contained in the Contract Documents.

12.4  Any provisions or part of the Contract Documents held to be void or unenforceable under any Law
or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding
upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such
stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to
expressing the intention of the stricken provision.
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IN WITNESS WHEREOF, Owner, and Contractor have signed this Agreement in triplicate. One counterpart
each has been delivered to Owner, Contractor, and Engineer. All portions of the Contract Documents have
been signed, initialed or identified by Owner, and Contractor, or identified by Engineer on their behalf.

This Agreement will be effective on , 20 (which is the Effective Date of the
Agreement).

Article 13. GOVERNING LAW, VENUE AND WAIVER OF JURY TRIAL.

This Agreement shall be interpreted and construed in accordance with and governed by the laws of the State
of Florida. All parties agree and accept that jurisdiction of any dispute or controversy arising out of this
Agreement, and any action involving the enforcement or interpretation of any rights hereunder shall be
brought exclusively in the First Judicial Circuit in and for Okaloosa County, Florida, and venue for litigation
arising out of this Agreement shall be exclusively in such state courts, forsaking any other jurisdiction which
either party may claim by virtue of its residency or other jurisdictional device. In the event it becomes
necessary for the County to file a lawsuit to enforce any term or provision under this Agreement, then the
County shall be entitled to its costs and attorney’s fees at the pretrial, trial and appellate levels. BY ENTERING
INTO THIS AGREEMENT, CONTRACTOR AND COUNTY HEREBY EXPRESSLY WAIVE ANY RIGHTS EITHER PARTY
MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT. Nothing in this
Agreement is intended to serve as a waiver of sovereign immunity, or of any other immunity, defense, or
privilege enjoyed by the County pursuant to Section 768.28, Florida Statutes.

Article 14. CIVIL RIGHTS.

The Contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are promulgated
to ensure that no person shall, on the grounds of race, creed, color, national origin, sex, age, or disability be
excluded from participating in any activity conducted with or benefiting from Federal assistance. This
provision binds the Contractor and subcontractors from the bid solicitation period through the completion
of the contract. This provision is in addition to that required by Title VI of the Civil Rights Act of 1964.

ARTICLE 15. COMPLIANCE WITH NONDISCRIMINATION REQUIREMENTS.

During the performance of this Agreement, the Contractor, for itself, its assignees, and successors in
interest, agrees as follows:

a. Compliance with Regulations: The Contractor will comply with the Title VI List of Pertinent
Nondiscrimination Acts and Authorities, as they may be amended from time to time, which are
herein incorporated and attached hereto as Attachment “C”.

b. Nondiscrimination: The Contractor, with regard to the work performed by it during the
Agreement, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
Contractor will not participate directly or indirectly in the discrimination prohibited by the
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Nondiscrimination Acts and Authorities, including employment practices when the contract covers
any activity, project, or program set forth in Appendix B of 49 CFR part 21.

c. Solicitations for Subcontracts, including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding or negotiation made by the Contractor for work to be
performed under a subcontract, including procurements of materials, or leases of equipment, each
potential subcontractor or supplier will be notified by the Contractor of the contractor’s obligations
under this contract and the Nondiscrimination Acts and Authorities on the grounds of race, color, or
national origin.

d. Information and Reports: The Contractor will provide all information and reports required
by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined by
the County or other governmental entity to be pertinent to ascertain compliance with such
Nondiscrimination Acts and Authorities and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the information,
the Contractor will so certify to the County or the other governmental entity, as appropriate, and
will set forth what efforts it has made to obtain the information.

e. Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the non-
discrimination provisions of this contract, the County will impose such contract sanctions as it or
another applicable state or federal governmental entity may determine to be appropriate, including,
but not limited to:

a. Withholding payments to the Contractor under the Agreement until the Contractor
complies; and/or

b. Cancelling, terminating, or suspending the Agreement, in whole or in part.

f. Incorporation of Provisions: The Contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations, and directives issued pursuant thereto. The Contractor
will take action with respect to any subcontract or procurement as the County may direct as a means
of enforcing such provisions including sanctions for noncompliance. Provided, that if the Contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such
direction, the Contractor may request the County to enter into any litigation to protect the interests
of the County. In addition, the Contractor may request the United States to enter into the litigation
to protect the interests of the United States.

ARTICLE 16. COMPLIANCE WITH LAWS.

Contractor shall secure any and all permits, licenses and approvals that may be required in order to perform
the Services, shall exercise full and complete authority over Contractor’s personnel, shall comply with all

CRESTVIEW, FL SFA-9 STANDARD FORM OF AGREEMENT
BOB SIKES AIRPORT JUNE 2020
CONSTRUCT PARKING LOT BID DOCUMENTS



workers’ compensation, employer’s liability and all other federal, state, county, and municipal laws,
ordinances, rules and regulations required of an employer performing services such as the Services, and shall
make all reports and remit all withholdings or other deductions from the compensation paid to Contractor’s
personnel as may be required by any federal, state, county, or municipal law, ordinance, rule, or regulation.

ARTICLE 17. CONFLICT OF INTEREST.

The Contractor covenants that it presently has no interest and shall not acquire any interest, directly or
indirectly which could conflict in any manner or degree with the performance of the Services. The Contractor
further covenants that in the performance of this Agreement, no person having any such interest shall
knowingly be employed by the Contractor. The Contractor guarantees that he/she has not offered or given
to any member of, delegate to the Congress of the United States, any or part of this contract or to any benefit
arising therefrom.

ARTICLE 18. INDEPENDENT CONTRACTOR.

Contractor enters into this Agreement as, and shall continue to be, an independent contractor. All services
shall be performed only by Contractor and Contractor’s employees. Under no circumstances shall Contractor
or any of Contractor’s employees look to the County as his/her employer, or as partner, agent or principal.
Neither Contractor, nor any of Contractor’s employees, shall be entitled to any benefits accorded to the
County’s employees, including without limitation worker’s compensation, disability insurance, vacation or
sick pay. Contractor shall be responsible for providing, at Contractor’s expense, and in Contractor’s name,
unemployment, disability, worker’s compensation and other insurance as well as licenses and permits usual
and necessary for conducting the services to be provided under this Agreement.

ARTICLE 19. THIRD PARTY BENEFICIARIES.

It is specifically agreed between the parties executing this Agreement that it is not intended by any of the
provisions of any part of the Agreement to create in the public or any member thereof, a third-party
beneficiary under this Agreement, or to authorize anyone not a party to this Agreement to maintain a suit
for personal injuries or property damage pursuant to the terms or provisions of this Agreement.

ARTICLE 20. INDEMNIFICATION AND WAIVER OF LIABILITY.

The Contractor agrees, to the fullest extent permitted by law, to defend, indemnify and hold harmless the
County, its agents, representatives, officers, directors, officials and employees from and against claims,
damages, losses and expenses (including but not limited to attorney’s fees, court costs and costs of appellate
proceedings) relating to, arising out of or resulting from the Contractor’s negligent acts, errors, mistakes or
omissions relating to professional Services performed under this Agreement. The Contractor’s duty to
defend, hold harmless and indemnify the County its agents, representatives, officers, directors, officials and
employees shall arise in connection with any claim, damage, loss or expense that is attributable to bodily
injury; sickness; disease; death; or injury to impairment, or destruction of tangible property including loss of
use resulting therefrom, caused by any negligent acts, errors, mistakes or omissions related to Services in
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the performance of this Agreement including any person for whose acts, errors, mistakes or omissions the
Contractor may be legally liable. The parties agree that TEN DOLLARS ($10.00) represents specific
consideration to the Contractor for the indemnification set forth herein.

The waiver by a party of any breach or default in performance shall not be deemed to constitute a waiver
of any other or succeeding breach or default. The failure of the County to enforce any of the provisions
hereof shall not be construed to be a waiver of the right of the County thereafter to enforce such provisions.

ARTICLE 21. TAXES AND ASSESSMENTS.

Contractor agrees to pay all sales, use, or other taxes, assessments and other similar charges when due now
or in the future, required by any local, state or federal law, including but not limited to such taxes and
assessments as may from time to time be imposed by the County in accordance with this Agreement.
Contractor further agrees that it shall protect, reimburse and indemnify County from and assume all liability
for its tax and assessment obligations under the terms of the Agreement.

The County is exempt from payment of Florida state sales and use taxes. The Contractor shall not be
exempted from paying sales tax to its suppliers for materials used to fulfill contractual obligations with the
County, nor is the Contractor authorized to use the County's tax exemption number in securing such
materials.

The Contractor shall be responsible for payment of its own and its share of its employees' payroll, payroll
taxes, and benefits with respect to this Agreement.

ARTICLE 22. PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES.

Pursuant to Florida Statutes Section 215.4725, contracting with any entity that is listed on the Scrutinized
Companies that Boycott Israel List or that is engaged in the boycott of Israel is prohibited. Contractors must
certify that the company is not participating in a boycott of Israel. Any contract for goods or services of One
Million Dollars ($1,000,000) or more shall be terminated at the County’s option if it is discovered that the
entity submitted false documents of certification, is listed on the Scrutinized Companies with Activities in
Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or has been
engaged in business operations in Cuba or Syria after July 1, 2018.

Any contract entered into or renewed after July 1, 2018 shall be terminated at the County’s option if the
company is listed on the Scrutinized Companies that Boycott Israel List or engaged in the boycott of Israel.
Contractors must submit the certification that is attached to this agreement as Attachment “D”. Submitting
a false certification shall be deemed a material breach of contract. The County shall provide notice, in writing,
to the Contractor of the County’s determination concerning the false certification. The Contractor shall have
ninety (90) days following receipt of the notice to respond in writing and demonstrate that the determination
was in error. If the Contractor does not demonstrate that the County’s determination of false certification
was made in error, then the County shall have the right to terminate the contract and seek civil remedies
pursuant to Florida Statute Section 215.4725.
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ARTICLE 23. INCONSISTENCIES AND ENTIRE AGREEMENT.

If there is a conflict or inconsistency between any term, statement, requirement, or provision of any
attachment attached hereto, any document or events referred to herein, or any document incorporated into
this Agreement, the term, statement, requirement, or provision contained in this Agreement shall prevail
and be given superior effect and priority over any conflicting or inconsistent term, statement, requirement
or provision contained in any other document or attachment, including but not limited to Attachments listed
in Section 1.

ARTICLE 24. SEVERABILITY.

If any term or condition of this Contract shall be deemed, by a court having appropriate jurisdiction, invalid
or unenforceable, the remainder of the terms and conditions of this Contract shall remain in full force and
effect. This Contract shall not be more strictly construed against either party hereto by reason of the fact
that one party may have drafted or prepared any or all the terms and provisions hereof.

ARTICLE 25. ENTIRE AGREEMENT.

This Agreement and Exhibits contains the entire agreement of the parties, and may
be amended, waived, changed, modified, extended or rescinded only by in writing signed by the party against
whom any such amendment, waiver, change, modification, extension and/or rescission is sought.

ARTICLE 26. REPRESENTATION OF AUTHORITY TO CONTRACTOR/SIGNATORY.

The individual signing this Agreement on behalf of Contractor represents and warrants that he or she is duly
authorized and has legal capacity to execute and deliver this Agreement. The signatory represents and
warrants to the County that the execution and delivery of this Agreement and the performance of the
Services and obligations hereunder have been duly authorized and that the Agreement is a valid and legal
agreement binding on the Contractor and enforceable in accordance with its terms.

IN WITNESS WHEREOF, Owner, and Contractor have signed this Agreement in triplicate. One counterpart
each has been delivered to Owner, Contractor, and Engineer. All portions of the Contract Documents have

been signed, initialed or identified by Owner, and Contractor, or identified by Engineer on their behalf.

This Agreement will be effective on ,20__ (which is the Effective Date of the Agreement).

OWNER CONTRACTOR

Okaloosa County, Florida ,
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By: , By:
Robert A. “Trey” Goodwin, IlI
Chairman, Board of County Commissioners

Signed:
Signed:
[CORPORATE SEAL} [CORPORATE SEAL]
Attest Attest
Signed: Signed:
Address for giving notices Address for giving notices

(If Owner is a public body, attached evidence of License No.

authority to sign and resolution or other Agent for services of process:

documents authorizing execution of

Agreement). If Contractor is a corporation, attach evidence of

authority to sign
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OKALOOSA COUNTY
STANDARD FORM OF AGREEMENT CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

Special Conditions
Federal Requirements
With EEO and Davis — Bacon Act

The following special conditions apply to the Agreement and are incorporated herein by reference:

Clean Air Act (42 U.S.C. 7401-7671q.) and Federal Water Pollution Control Act (33 U.S.C. 1251-1387)
Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the
Clean Air Act (42 USC § 740-7671q) and the Federal Water Pollution Control Act as amended (33 USC
§ 1251-1387). The Contractor agrees to report any violation to the Owner immediately upon discovery.
The County assumes responsibility for notifying the Environmental Protection Agency (EPA) and the

Contractor must include this requirement in all subcontracts that exceeds $150,000.

Byrd Anti Lobbying Amendment (31 U.S. C. 1352). The Certification regarding Lobbying executed by
Contractor and attached as part of Attachment “A” to the Agreement is hereby acknowledged and made
part of the Agreement by reference.

Work Hour and Safety Standards (40 U.S.C. 3701-3708). The Certification regarding Work Hours and
Safety Standards executed by Contractor and attached as part of Attachment “A” to the Agreement is
hereby acknowledged and made part of the Agreement by reference.

Equal Employment Opportunity (2 CFR Part 200, Appendix 11(C); 41 CFR & 61-1.4; 41 CFR 61-4.3;
Executive Order 11246). During the performance of this contract, the Contractor agrees as follows:

(1) The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without regard to their
race, color, religion, sex, sexual orientation, gender identify, or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff, or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive considerations for employment without regard
to race, color, religion, sex, or national origin.

(3) The Contractor will send to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding, a notice to be provided advising
the said labor union or workers’ representatives of the Contractor’'s commitments under this section
and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and
of the rules, regulations, and relevant orders of the Secretary of Labor.
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OKALOOSA COUNTY
STANDARD FORM OF AGREEMENT CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto,
and will permit access to his books, records, and accounts by the administering agency and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(6) In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this contract
or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of
the Secretary of Labor, or as otherwise provided by law.

(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The Contractor will take such action with respect to any subcontract or purchase order as the
administering agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event a contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the administering agency
the Contractor may request the United States to enter into such litigation to protect the interests of the
United States.

Standard Federal Equal Employment Opportunity Construction Contract Specifications:

1. As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation from which this
contract resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S.
Department of Labor, or any person to whom the Director delegates authority;

c. “Employer identification number” means the Federal social security number used on the
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941;

d. “Minority” includes:

(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic
origin);

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or
other Spanish culture or origin regardless of race);

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the
Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(4) American Indian or Alaskan native (all persons having origins in any of the original
peoples of North America and maintaining identifiable tribal affiliations through membership
and participation or community identification).
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OKALOOSA COUNTY
STANDARD FORM OF AGREEMENT CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of $10,000 the
provisions of these specifications and the Notice which contains the applicable goals for minority and
female participation and which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR part 60-4.5) in a Hometown Plan approved by
the U.S. Department of Labor in the covered area either individually or through an association, its
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan. Contractors
shall be able to demonstrate their participation in and compliance with the provisions of any such
Hometown Plan. Each contractor or subcontractor participating in an approved plan is individually
required to comply with its obligations under the EEO clause and to make a good faith effort to
achieve each goal under the Plan in each trade in which it has employees. The overall good faith
performance by other contractors or subcontractors toward a goal in an approved Plan does not
excuse any covered contractor’s or subcontractor’s failure to take good faith efforts to achieve the
Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications. The goals set forth in the solicitation from which this contract
resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the Contractor should reasonably be able to achieve in each construction trade in
which it has employees in the covered area. Covered construction contractors performing construction
work in a geographical area where they do not have a Federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area where the
work is being performed. Goals are published periodically in the Federal Register in notice form, and
such notices may be obtained from any Office of Federal Contract Compliance Programs office or from
Federal procurement contracting officers. The Contractor is expected to make substantially uniform
progress in meeting its goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom
the Contractor has a collective bargaining agreement to refer either minorities or women shall excuse
the Contractor’s obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting
the goals, such apprentices and trainees shall be employed by the Contractor during the training
period and the Contractor shall have made a commitment to employ the apprentices and trainees at
the completion of their training, subject to the availability of employment opportunities. Trainees
shall be trained pursuant to training programs approved by the U.S. Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor’s compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at
all sites, and in all facilities at which the Contractor’s employees are assigned to work. The
Contractor, where possible, will assign two or more women to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor’s obligation to maintain such a working
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OKALOOSA COUNTY
STANDARD FORM OF AGREEMENT CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

environment, with specific attention to minority or female individuals working at such sites or in
such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations’ responses.

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment source,
or community organization and of what action was taken with respect to each such individual. If
such individual was sent to the union hiring hall for referral and was not referred back to the
Contractor by the union or, if referred, not employed by the Contractor, this shall be documented
in the file with the reason therefore along with whatever additional actions the Contractor may
have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority
person or female sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and apprenticeship
and trainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under 7b above.

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective bargaining agreement; by publicizing
it in the company newspaper, annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least once a year; and by
posting the company EEO policy on bulletin boards accessible to all employees at each location
where construction work is performed.

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination, or other employment decisions, including specific review of these items, with onsite
supervisory personnel such superintendents, general foremen, etc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the Contractor’s EEO policy with other contractors and subcontractors with whom
the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students; and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and employment
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needs. Not later than one month prior to the date for the acceptance of applications for
apprenticeship or other training by any recruitment source, the Contractor shall send written
notification to organizations, such as the above, describing the openings, screening procedures,
and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer, and vacation employment to minority and
female youth both on the site and in other areas of a contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under
41 CFR part 60-3.

|. Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel, for promotional opportunities and encourage these employees to seek or to prepare
for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s obligations under
these specifications are being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or
single user toilet and necessary changing facilities shall be provided to assure privacy between the
sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisor’s adherence to and performance under the
Contractor’s EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or
more of their affirmative action obligations (7a through 7p). The efforts of a contractor association,
joint contractor union, contractor community, or other similar groups of which the Contractor is a
member and participant may be asserted as fulfilling any one or more of its obligations under 7a
through 7p of these specifications provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the
Contractor’s minority and female workforce participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the
effectiveness of actions taken on behalf of the Contractor. The obligation to comply, however, is the
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the
Contractor’s noncompliance.

9. Asingle goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take affirmative
action for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, if the particular group is employed in a substantially disparate manner (for example,
even though the Contractor has achieved its goals for women generally), the Contractor may be in
violation of the Executive Order if a specific minority group of women is underutilized.
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10. The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and
of the Equal Opportunity Clause, including suspension, termination, and cancellation of existing
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its
implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who
fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive
Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall proceed in accordance with 41
CFR part 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related activity to
ensure that the company EEO policy is being carried out, to submit reports relating to the provisions
hereof as may be required by the Government, and to keep records. Records shall at least include for
each employee, the name, address, telephone number, construction trade, union affiliation if any,
employee identification number when assigned, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week
in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of
local or other area residents (e.g. those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

Davis-Bacon Act (2 CFR Part 200; 29 CFR Part 5).

1. Minimum Wages.

(i) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by the Secretary of Labor under the
Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent
thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist between the Contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
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or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided that the employer’s payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including any
additional classification and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can easily be seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the
wage determination;

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by
the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(C) In the event the Contractor, the laborers, or mechanics to be employed in the classification, or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits where appropriate), the contracting officer shall
refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs
(2)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
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benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program: Provided that the Secretary of Labor has
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the Contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

2. Withholding.

The or the County shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause to be withheld
from the Contractor under this contract or any other Federal contract with the same prime contractor,
or any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
Contractor or any subcontractor the full amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of work, all or part of the wages required by the contract,
may, after written notice to the Contractor, County, Applicant,
or Owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

3. Payrolls and Basic Records.

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working at
the site of the work. Such records shall contain the name, address, and social security number of each
such worker; his or her correct classification; hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in
1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours worked; deductions made; and
actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages
of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall
maintain records that show that the commitment to provide such benefits is enforceable, that the plan
or program is financially responsible, and that the plan or program has been communicated in writing
to the laborers or mechanics affected, and that show the costs anticipated or the actual costs incurred
in providing such benefits. Contractors employing apprentices or trainees under approved programs
shall maintain written evidence of the registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy

of all payrolls to the if the agency is a party to the contract, but if the
agency is not such a party, the Contractor will submit the payrolls to the applicant, County, or Owner, as
the case may be, for transmission to the . The payrolls

submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on
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weekly transmittals. Instead the payrolls shall only need to include an individually identifying number
for each employee (e.g. the last four digits of the employee’s social security number). The required
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available
for this purpose from the Wage and Hour Division Web site at www.dol.gov/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social security number and
current address of each covered worker and shall provide them upon request to the
if the agency is a party to the contract, but if the agency
is not such a party, the Contractor will submit them to the applicant, County, or Owner, as the case may
be, for transmission to the , the Contractor, or
the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of
compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor
to require a subcontractor to provide addresses and social security numbers to the prime contractor for
its own records, without weekly submission to the Countying government agency (or the applicant,
County, or Owner).

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) The payroll for the payroll period contains the information required to be provided under 29 CFR §
5.5(a)(3)(ii), the appropriate information is being maintained under 29 CFR § 5.5 (a)(3)(i), and that such
information is correct and complete;

(2) Each laborer and mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3;

(3) Each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits
or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required
by paragraph (3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to
civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United
States Code.

(iii) The Contractor or subcontractor shall make the records required under paragraph (3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the County,
, or the Department of Labor and shall permit such
representatives to interview employees during working hours on the job. If the Contractor or
subcontractor fails to submit the required records or to make them available, the Federal agency may,
after written notice to the Contractor, County, applicant, or Owner, take such action as may be necessary
to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.
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4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency
recognized by the Bureau, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Bureau of Apprenticeship and Training or a State
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an
apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification
shall not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate)
specified in the Contractor’s or subcontractor’s registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the registered program for the apprentice’s level of
progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the
Bureau of Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the Contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration. Every trainee must be paid at not less than the rate specified in the approved
program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees
shall be paid the full amount of fringe benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate on the wage determination that provides for
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate that is
not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the
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classification of work actually performed. In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until
an acceptable program is approved.

(iii) Equal Employment Opportunity. The utilization of apprentices, trainees, and journeymen under this
part shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act Requirements.

The Contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference
in this contract.

6. Subcontracts.

The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part
5.5(a)(1) through (10) and such other clauses as may by
appropriate instructions require, and also a clause requiring the subcontractors to include these clauses
in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR Part 5.5.

7. Contract Termination: Debarment.

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29
CFR5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes Concerning Labor Standards.

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the Contractor (or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their representatives.

10. Certification of Eligibility.

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person
or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC 1001.
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Attachment “C”

Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this Agreement, the Contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “Contractor”), as applicable, agrees to comply with the following
non-discrimination statutes and authorities; including but not limited to:

e Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits
discrimination on the basis of race, color, national origin);

e 49 CFR part 21 (Non-discrimination in Federally-assisted programs of the Department of
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
USC § 4601) (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

e Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits
discrimination on the basis of disability); and 49 CFR part 27;

e The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982 (49 USC § 471, Section 47123), as amended
(prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and Ill of the Americans with Disabilities Act of 1990, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42
USC §§ 12131 —12189) as implemented by U.S. Department of Transportation regulations
at 49 CFR parts 37 and 38;

e TheFederal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures nondiscrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 USC 1681 et seq).
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Draft Contract
Please note: this contract is a draft for contractor to view and understand the County’s

standard terms and conditions, it is subject to revisions. By submitting a bid/proposal
contractor/contractor understands and acknowledges that the draft contract is not an offer.
Contractors/contractors are not to sign this draft contract.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PERFORMANCE BOND

KNOW ALL MEN by these presents; That we (1)

a(2)
hereinafter called “Principal” and (3)
of , State of , hereinafter called the
“Surety”, are held and firmly bound unto (4)
of , hereinafter called “OWNER”, in the penal sum
of dollars (S )

in lawful money of the United States for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain

contract with the Owner, dated the day of , 20__, a copy of which is hereto

attached and make a part hereof for the construction of:

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the Owner, with or without
notice to the Surety, and if he shall satisfy all claims and demands incurred under such contract,
and shall fully indemnify and save harmless the Owner from all costs and damages which it may
suffer by reason of failure to do so, and shall reimburse and repay the Owner all outlay and
expense which the Owner may incur in making good any default, then this obligation shall be void;
otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that
no change, extension of time, alteration or addition to the terms of the contract or to the work to
be performed thereunder or the Specifications accompanying the same shall in any way affect its
obligations on this bond, and it does not hereby waive notice of any such change, extension of
time, alteration or addition to the terms of the contract or to the work or to the Specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.
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IN WITNESS WHEREOQF, this instrument is executed in six (6) counterparts, each one of which shall

be deemed an original, this the day of ,20

ATTEST:

Principal

By:

(Principal) Secretary

Witness as to Surety

Address Address

SEAL:

ATTEST:

Surety

(Surety) Secretary

Attorney-in-Fact

Witness as to Surety

Address Address

SEAL:

Date of bond must not be prior to date of Contract

1. Correct name of Contractor.
2. A Corporation, A Partnership or an Individual as case may be.
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3. Correct name of Surety.
4. Correct name of Owner.
5. If Contractor is Partnership, all partners should execute bond.
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PAYMENT BOND

KNOW ALL MEN by these presents; That we (1)

a(2)
hereinafter called “Principal” and (3)
of , State of , hereinafter call the
“Surety”, are held and firmly bound unto (4)
of State of Florida , hereinafter called “OWNER”, in the penal sum of

dollars (S ) in lawful money

of the United States for the payment of which sum well and truly to be made, we bind ourselves, our heirs,

executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a certain contract

with the Owner, dated the day of , 20, a copy of which is hereto

attached and make a part hereof for the construction of:

CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

NOW, THEREFORE, if the Principal shall promptly make payments to all persons, firms, subcontractors,
and corporations furnishing materials for or performing labor in the prosecution of the work provided for
in such contract, and any authorized extension or modification thereof, including all amounts due for
materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed
or used in connection with the construction of such work, and all insurance premiums on said work, and
for all labor, performed in such work, whether by subcontractor or otherwise, then this obligation shall

be void; otherwise to remain in full force and effect.
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PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that
no change, extension of time, alteration or addition to the terms of the contract or to the work to
be in any wise affect its obligation on this bond, and it does hereby waive notice of any such
changes, extension of time, alteration or addition to the terms of the contractor or to the work or
to the Specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOQF, this instrument is executed in six (6) counterparts, each one of which shall

be deemed an original, this the day of ,20

ATTEST:

Principal

By:

(Principal) Secretary

Witness as to Surety

Address Address

SEAL:

ATTEST:

Surety

(Surety) Secretary

Attorney-in-Fact

Witness as to Surety

Address Address

SEAL:
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CONTRACTOR'’S RELEASE OF LIENS

STATE OF:

COUNTY OF:

Before me, the undersigned Notary Public in and for the said County and State personally appeared

, representing the Contractor

, who being duly sworn

according to law deposes and says that all labor, materials, and outstanding claims and indebtedness of

whatever nature arising out of the performance of the Contract with , the
Owner, for , Contract No., have been paid in full and
that for the final payment in the amount of S , the Contractor releases

and discharges the Owner and his authorized representatives from any liens or claims or any nature
because of or arising from this Contract and/or its performance, which it has had, has or may have in the

future.

By:

Sworn to and subscribed before me this

day of

(Notary Public)

My Commission Expires:
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ADVERTISEMENT OF COMPLETION

(Contractor)
(Address)
gives notice of completion of (Project)
and sets as the date of final settlement.

All persons and firms should file all claims for payment to the below address prior to the settlement
date:

Okaloosa County
5479A Old Bethel Road
Crestview, FL 32536

By: (Name)
(Title)
Leg: (Publication Dates)
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Title VI Clauses for Compliance with Nondiscrimination Requirements

Compliance with Nondiscrimination Requirements

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

2. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Title VI List of Pertinent Nondiscrimination Acts And Authorities, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

3. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor will not participate directly or indirectly in the discrimination prohibited by the
Nondiscrimination Acts and Authorities, including employment practices when the contract
covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.

4. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor’s obligations under this contract and the Nondiscrimination Acts And Authorities on
the grounds of race, color, or national origin.

5. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined
by the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance
with such Nondiscrimination Acts And Authorities and instructions. Where any information
required of a contractor is in the exclusive possession of another who fails or refuses to furnish
the information, the contractor will so certify to the sponsor or the Federal Aviation
Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

6. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-
discrimination provisions of this contract, the sponsor will impose such contract sanctions as it
or the Federal Aviation Administration may determine to be appropriate, including, but not
limited to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
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OKALOOSA COUNTY
STANDARD ADDITIONAL CONTRACT CLAUSES CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

b. Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor will take action with respect to any subcontract or procurement as the sponsor or the
Federal Aviation Administration may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such direction, the
contractor may request the sponsor to enter into any litigation to protect the interests of the
sponsor. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.

Title VI List of Pertinent Nondiscrimination Acts and Authorities

Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in

interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-

discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin);

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of
Transportation—Effectuation of Title VI of The Civil Rights Act of 1964);

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C.
§ 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);
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e Titles Il and Ill of the Americans with Disabilities Act of 1990, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 —
12189) as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

e The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions
of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if
given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor
standards for full and part time workers.

The [contractor | consultant] has full responsibility to monitor compliance to the referenced statute or
regulation. The [contractor | consultant] must address any claims or disputes that arise from this
requirement directly with the U.S. Department of Labor — Wage and Hour Division

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970

All contracts and subcontracts that result from this solicitation incorporate by reference the
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. Contractor
must provide a work environment that is free from recognized hazards that may cause death or
serious physical harm to the employee. The Contractor retains full responsibility to monitor its
compliance and their subcontractor’s compliance with the applicable requirements of the
Occupational Safety and Health Act of 1970 (20 CFR Part 1910). Contractor must address any claims or
disputes that pertain to a referenced requirement directly with the U.S. Department of Labor —
Occupational Safety and Health Administration.
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E-VERIFY
Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract
award, the Contractor shall-

a. Enroll. Enroll as a Federal Contractor in the E-Verify Program within thirty (30)
calendar days of contract award;

b. Verify all new employees. Within ninety (90) calendar days of enrollment in the E-
Verify program, begin to use E-Verify to initiate verification of employment
eligibility of all new hires of the Contractor, who are working in the United States,
whether or not assigned to the contract, within three (3) business days after the
date of hire (but see paragraph (b)(3) of this section); and,

c. Verify employees assigned to the contract. For each employee assigned to the
contract, initiate verification within ninety (90) calendar days after date of
enrollment or within thirty (30) calendar days of the employee’s assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section.)

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor shall use E-Verify to initiate verification of employment eligibility of

a. All new employees.

i. Enrolled ninety (90) calendar days or more. The Contractor shall initiate
verification of all new hires of the Contractor, who are working in the
United States, whether or not assigned to the contract, within three (3)
business days after the date of hire (but see paragraph (b)(3) of this
section); or

b. Enrolled less than ninety (90) calendar days. Within ninety (90) calendar days
after enrollment as a Federal Contractor in E-Verify, the Contractor shall initiate
verification of all new hires of the contractor, who are working in the United
States, whether or not assigned to the contract, within three (3) business days
after the date of hire (but see paragraph (b)(3) of this section; or

ii. Employees assigned to the contract. For each employee assigned to the
contract, the Contractor shall initiate verification within ninety (90) calendar days
after date of contract award or within thirty (30) days after assignment to the
contract, whichever date is later (but see paragraph (b)(4) of this section.)

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a
State of local government or the government of a Federally recognized Indian tribe, or a
surety performing under a takeover agreement entered into with a Federal agency
pursuant to a performance bond, the Contractor may choose to verify only employees
assigned to the contract, whether existing employees or new hires. The Contractor shall

SACC-40F6 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
STANDARD ADDITIONAL CONTRACT CLAUSES CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

follow the applicable verification requirements of (b)(1) or (b)(2), respectively, except that
any requirement for verification of new employees applies only to new employees
assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to
verify all existing employees hired after November 6, 2986 (after November 27, 2009, in
the Commonwealth of the Northern Mariana Islands), rather than just those employees
assigned to the contract. The Contractor shall initiate verification for each existing
employee working in the United States who was hired after November 6, 1986 (after
November 27, 2009, in the Commonwealth of the Northern Mariana Islands), within one
hundred eighty (180) calendar days of-

i. Enrollment in the E-Verify program; or

ii. Notification to E-Verify Operations of the Contractor’s decision to exercise
this option, using the contract information provided in the E-Verify
program Memorandum of Understanding (MOU)

(5) The Contractor shall comply, for the period of performance of this contract, with the
requirements of the E-Verify program MOU.

i. The Department of Homeland Security (DHS) or the Social Security
Administration (SSA) may terminate the Contractor’s MOU and deny access to the
E-Verify system in accordance with the terms of the MOU. In such case, the
Contractor, will be referred to a suspension or debarment official.

ii. During the period between termination of the MOU and a decision by the
suspension or debarment official whether to suspend or debar, the contractor is
excused from its obligations under paragraph (b) of this clause. If the suspension
or debarment official determines not to suspend or debar the Contractor, then the
Contractor must reenroll in E-Verify.

iii. Web site. Information on registration for and use of the E-Verify program can
be obtained via the Internet at the Department of Homeland Security Web site:
http://www.dhs.gov/E-Verify.

Individuals previously verified. The Contractor is not required by this clause to
perform additional employment verification using E-Verify for any employee-

(a) Whose employment eligibility was previously verified by the
Contractor through the E-Verify program;

(b) Who has been granted and holds an active U.S. Government security
clearance for access to confidential, secret, or top secret information
in accordance with the National Industrial Security Program Operating
Manual; or
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(c) Who has undergone a completed background investigation and been
issued credentials pursuant to Homeland Security Presidential
Directive (HSPD)-12. Policy for a Common ldentification Standard for
Federal Employees and Contractors.

Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph €
(appropriately modified for identification of the parties in each subcontract that-

(1) Is for-(i) Commercial and noncommercial services (except for commercial services that are part
of the purchase of a COTS item (or an item that would be a COTS item, but for minor
modifications), performed by the COTS provider, and are normally provided for that COTS
item); or

(ii) Construction;
(2) Has a value of more than $3,500; and

(3) Includes work performed in the United States.
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GENERAL CONDITIONS

ARTICLE 1 — DEFINITIONS

Wherever used in these General Conditions or in the other Contract Documents the following terms have
the meanings indicated which are applicable to both the singular and plural thereof:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8

1.9.

1.10.

1.11.

1.12.

1.13.

AASHTO - The American Association of State Highway and Transportation Officials, the successor
association AASHO.

Access Road —The right-of-way, the roadway and all improvements constructed thereon
connecting the airport to a public highway.

Addenda — Written or graphic instruments issued prior to the opening of Bids which clarify, correct
or change the Project Requirements or the Contract Documents.

Advertisement — A public announcement, as required by local law, inviting bids for work to be
performed and materials to be furnished.

Agreement — The written contract between Owner and Contractor covering the Work to be per-
formed; other Contract Documents are attached to the Agreement and made a part thereof as
provided therein.

AIP — The Airport Improvement Program, a grant-in-aid program, administered by the Federal
Aviation Administration.

Air Operations Area — For the purpose of these specifications, the term air operations area shall
mean any area of the airport used or intended to be used for the landing, takeoff, or surface
maneuvering of aircraft. An air operation area shall include such paved or unpaved areas that are
used or intended to be used for the unobstructed movement of aircraft in addition to its
associated runway, taxiway, or apron.

Airport — Airport means the area of land or water which is used or intended to be used for the
landing and takeoff of aircraft, and includes its buildings and facilities, if any.

Application for Payment — The form accepted by Engineer which is to be used by Contractor in
requesting progress or final payments and which is to be accompanied by such supporting
documentation as is required by the Contract Documents.

Asbestos — Any material that contains more than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels established by the United States
Occupational Safety and Health Administration.

ASTM — The American Society for Testing and Materials.

Award — The acceptance, by the Owner, of the successful contractor's proposal.

Bid — The offer or proposal of the contractor submitted on the prescribed form setting forth the
prices for the Work to be performed.
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1.14.

1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

Contractor — Any individual, partnership, firm, or corporation, acting directly or through a duly
authorized representative, who submits a proposal for the work contemplated.

Project Documents — The advertisement or invitation to Bid, instructions to contractors, the Bid
Form, and the proposed Contract Documents (including all Addenda issued prior to receipt of
Bids).

Project Requirements — The advertisement or invitation to Bid, instructions to contractors, and
the Bid Form.

Building Area — An area on the airport to be used, considered, or intended to be used for airport
buildings, or other facilities or rights-of-way together with all airport buildings and facilities
located thereon.

Bonds — Performance and Payment bonds and other instruments of security.
Calendar Day — Every day shown on the calendar.

Certificates of Compliance — Written statements by the manufacturer stating the material
furnished is in conformance with the Specifications.

Change Order — A document recommended by Engineer, which is signed by Contractor and Owner
and authorizes an addition, deletion or revision in the Work, or an adjustment in the Contract
Price or the Contract Times, issued on or after the Effective Date of the Agreement. The work
covered by a change order shall be within the scope of the contract.

Contract Documents — The Agreement, Addenda (which pertain to the Contract Documents),
Contractor's Bid (including documentation accompanying the Bid and any post Bid documentation
submitted prior to the Notice of Award) when attached as an exhibit to the Agreement, the Notice
to Proceed, the Bonds, these General Conditions, the Supplementary Conditions, the
Specifications and the Drawings as the same are more specifically identified in the Agreement,
together with all Written Amendments, Change Orders, Work Change Directives, Field Orders and
Engineer's written interpretations and clarifications issued pursuant to paragraphs 3.5, 3.6.1, and
3.6.3 on or after the Effective Date of the Agreement. Shop Drawing submittals approved
pursuant to paragraphs 6.19 and 6.20 and the reports and drawings referred to in paragraphs
4.2.1.1 and 4.2.2.2 are not Contract Documents.

Contract Price — The money payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the provisions
of paragraph 11.9.1 in the case of Unit Price Work).

Contract Times — The numbers of days or the dates stated in the Agreement: (i) to achieve
Substantial Completion, and (ii) to complete the Work so that it is ready for final payment as
evidenced by Engineer's written recommendation of final payment in accordance with paragraph
14.13.

Contract Item (Pay Item) — A specific unit of work for which a price is provided in the Contract.
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1.26.

1.27.

1.28.

1.29.

1.30.

1.31.

1.32.

1.33.

1.34.

1.35.

1.36.

1.37.

Contractor — The person, firm or corporation with whom Owner has entered into the Agreement.

Defective — An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty or deficient, in that it does not conform to the Contract Documents, or does
not meet the requirements of any inspection, reference standard, test or approval referred to in
the Contract Documents, or has been damaged prior to Engineer's recommendation of final
payment (unless responsibility for the protection thereof has been assumed by Owner at
Substantial Completion in accordance with paragraph 14.8 or 14.10).

Drainage System — The system of pipes, ditches, and structures by which surface or subsurface
waters are collected and conducted from the airport area.

Drawings — The drawings which show the scope, extent, and character of the Work to be furnished
and performed by Contractor and which have been prepared or approved by Engineer and are
referred to in the Contract Documents. Shop drawings are not Drawings as so defined.

Effective Date of the Agreement — The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated it means the date on which the Agreement is signed and
delivered by the last of the two parties to sign and deliver.

Engineer — The person, firm, or corporation named as such in the Agreement.

Engineer's Consultant — A person, firm, or corporation having a contract with Engineer to furnish
services as Engineer's independent professional associate or consultant with respect to the
Project and who is identified as such in the Supplementary Conditions. The following list of
independent professional associates and consultants are considered the Engineer’s consultant for
this Construction Contract: CHOCTAW ENGINEERING, INC.

Equipment — All machinery, together with the necessary supplies for upkeep and maintenance,
and also all tools and apparatus necessary for the proper construction and acceptable completion
of the work.

Extra Work — An item of work not provided for in the awarded contract as previously modified
by change order or supplemental agreement, but which if found by the Engineer to be necessary
to complete the work within the intended scope of the contract as previously modified.

FAA — The Federal Aviation Administration of the U.S. Department of Transportation. When used
to designate a person, FAA shall mean the Administrator or his duly authorized representative.

Federal Specifications—The Federal Specifications and Standards, and supplements,
amendments, and indices thereto are prepared and issued by the General Services Administration
of the Federal Government. They may be obtained from the Specifications Activity, Printed
Materials Supply Division, Building 197, Naval Weapons Plant, Washington, D.C. 20407.

Field Order — A written order issued by Engineer which orders minor changes in the Work in
accordance with paragraph 9.5 but which does not involve a change in the Contract Price or the
Contract Times.
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1.38. General Requirements — Sections of Division 1 of the Specifications.

1.39. Hazardous Waste — The term Hazardous Waste shall have the meaning provided in Section 1004
of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

1.40. Inspector — An authorized representative of the Engineer assigned to make all necessary
inspections and/or tests of the work performed or being performed, or of the materials furnished
or being furnished by the Contractor.

1.41. Intention of Terms — Whenever, in these specifications or on the plans, the words, "directed,"
"required," "permitted," "ordered," "designated," "prescribed," or words of the like import are
used, it shall be understood that the direction, requirement, permission, order, designation, or
prescription of the Engineer is intended; and similarly, the words "approved," "acceptable,"
"Satisfactory," or words of like import, shall mean approved by, or acceptable to, or satisfactory
to the Engineer, subject in each case to the final determination of the Owner.

1.42. Laboratory — The official testing laboratories of the Owner or such other laboratories as may be
designated by the Engineer.

1.43. Laws and Regulations; Laws or Regulations — Any and all applicable laws, rules, regulations,
ordinances, codes and orders of any and all governmental bodies, agencies, authorities and courts
having jurisdiction.

1.44. Liens — Liens, charges, security interests, or encumbrances upon real property or personal
property.

1.45. Lighting — A system of fixtures providing or controlling the light sources used on or near the airport
or within the airport buildings. The field lighting includes all luminous signals, markers,
floodlights, and illuminating devices used on or near the airport or to aid in the operation of
aircraft landing at, taking off from, or taxiing on the airport surface.

1.46. Major and Minor Contract Items — A major contract item shall be any item that is listed in the
proposal, the total cost of which is equal to or greater than 25 percent of the total amount of the
award contract. All other items shall be considered minor contract items.

1.47. Materials — Any substance specified for use in the construction of the Contract work.

1.48. Mil Specifications — The Military Specifications and Standard, and indices thereto, that are
prepared and issued by the Department of Defense.

1.49. Milestone — A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.

1.50. Notice of Award — The written notice by Owner to the apparent successful contractor stating that

upon compliance by the apparent successful contractor with the conditions precedent
enumerated therein, within the time specified, Owner will sign and deliver the Agreement.
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1.51.

1.52.

1.53.

1.54.

1.55.

1.56.

1.57.

1.58.

1.59.

1.60.

1.61.

1.62.

1.63.

1.64.

1.65.

Notice to Proceed — A written notice given by Owner to Contractor (with a copy to Engineer) fixing
the date on which the Contract Times will commence to run and on which Contractor shall start
to perform Contractor's obligations under the Contract Documents.

FDOT — The Florida State Department of Transportation. When used to designate a person, FDOT
shall mean the commissioner or his duly authorized representative.

Owner — The public body or authority, corporation, association, firm, or person with whom
Contractor has entered into the Agreement and for whom the Work is to be provided.

Partial Utilization — Use by Owner of a substantially completed part of the Work for the purpose
for which it is intended (or a related purpose) prior to Substantial Completion of all the Work.

Pavement — The combined surface course, base course, and subbase course, if any, considered as
a single unit.

Payment Bond — The approved form of security furnished by the Contractor and his/her surety
as a guaranty that he will pay in full all bills and accounts for materials and labor used in the
construction of the work.

PCBs — Polychlorinated biphenyls.

Performance Bond — The approved form of security furnished by the Contractor and his/her
surety as a guaranty that the Contractor will complete the work in accordance with the terms of
the contract.

Petroleum — Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch
absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed
with other non-Hazardous Wastes and crude oils.

Plans — The official drawings or exact reproductions which show the location, character,
dimensions, and details of the airport and the work to be done and which are to be considered

as a part of the contract, supplementary to the specifications.

Project — The total construction of which the Work to be provided under the Contract Documents
may be the whole, or a part as indicated elsewhere in the Contract Documents.

Proposal — (See Bid).

Radioactive Material — Source, special nuclear, or byproduct material as defined by the Atomic
Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative - The authorized representative of Engineer who may be assigned
to the site or any part thereof.

Runway — The area on the airport prepared for the landing and takeoff of aircraft.
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1.66.

1.67.

1.68.

1.69.

1.70.

1.71.

1.72.

1.73.

1.74.

1.75.

1.76.

Samples — Physical examples of materials, equipment, or workmanship that are representative of
some portion of the Work and which establish the standards by which such portion of the Work
will be judged.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for Contractor and submitted by Contractor to
illustrate some portion of the Work.

Special Provisions — The specific clauses setting forth conditions or requirements peculiar to the
project under consideration, covering work or materials involved in the proposal and estimate,
which are not thoroughly or satisfactorily stipulated in these specifications.

Specifications — Those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards, and workmanship as
applied to the Work and certain administrative details applicable thereto.

Sponsor — For AIP Contracts, the term Sponsor shall have the meaning as the term Owner.

Structures — Airport facilities such as bridges; culverts; catch basins; inlets; retaining walls;
cribbing; storm and sanitary sewer lines; water lines; underdrains; electrical ducts, manholes,
handholes, lighting fixtures and bases; transformers; flexible and rigid pavements; navigational
aids; buildings; vaults; and, other manmade features of the airport that may be encountered in
the work and not otherwise classified herein.

Subcontractor — An individual, firm, or corporation having a direct contract with Contractor or
with any other Subcontractor for performance of a part of the Work at the site.

Subgrade — The soil which forms the pavement foundation.

Superintendent — The Contractor's executive representative who is present on the work during
progress, authorized to receive and fulfill instruction from the Engineer, and who shall supervise
and direct the construction.

Substantial Completion — The Work (or a specified part thereof) has progressed to the point
where, in the opinion of Engineer as evidenced by Engineer's definitive certificate of Substantial
Completion, it is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or specified part) can be utilized for the purposes for which it is intended; or if no such
certificate is issued, when the Work is complete and ready for final payment as evidenced by
Engineer's written recommendation of final payment in accordance with paragraph 14.13. The
terms "substantially complete" and "substantially completed" as applied to all or part of the Work
refer to Substantial Completion thereof.

Supplemental Agreement — A written agreement between the Contractor and the Owner
covering: (1) work that would increase or decrease the total amount of the awarded contract, or
any major contract item, by more than 25 percent, such increased or decreased work being within
the scope of the originally awarded contract; or (2) work that is not within the scope of the
originally awarded contract.
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1.77.

1.78.

1.79.

1.80.

1.81.

1.82.

1.83.

1.84

1.85.

1.86.

Supplementary Conditions — The part of the Contract Documents which amends or supplements
these General Conditions.

Supplier — A manufacturer, fabricator, supplier, distributor, materialman, or vendor having direct
contract with Contractor or with any Subcontractor to furnish materials or equipment to be
incorporated in the Work by Contractor or any Subcontractor.

Surety — The corporation, partnership, or individual, other than the Contractor, executing
payment or performance bonds which are furnished to the Owner by the Contractor.

Taxiway — For the purpose of this document, the term taxiway means the portion of the air
operations area of an airport that has been designated by competent airport authority for
movement of aircraft to and from the airport's runways or aircraft parking areas.

Underground Facilities — All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels, or other such facilities or attachments, and any encasements containing such facilities
which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone, or other communications, cable
television, sewage and drainage removal, traffic or other control systems or water.

Unit Price Work — Work to be paid for on the basis of unit prices.

Work — The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the Contract Documents. Work includes and is the result of
performing or furnishing labor and furnishings and incorporating materials and equipment into
the construction, and performing or furnishing services and furnishing documents, all as required
by the Contract Documents.

Work Change Directive - A written directive to Contractor, issued on or after the Effective Date of
the Agreement and signed by Owner and recommended by Engineer, ordering an addition,
deletion, or revision in the Work, or responding to differing or unforeseen physical conditions
under which the Work is to be performed as provided in paragraph 4.2 or 4.3 or to emergencies
under paragraph 6.18. A Work Change Directive will not change the Contract Price or the Contract
Times, but is evidence that the parties expect that the change directed or documented by a Work
Change Directive will be incorporated in a subsequently issued Change Order following
negotiations by the parties as to its effect, if any, on the Contract Price or Contract Times as
provided in Article 10.

Working Day — A working day shall be any day other than a legal holiday, Saturday, or Sunday on
which the normal working forces of the Contractor may proceed with regular work for at least 6
hours toward completion of the Contract. Unless work is suspended for causes beyond the
Contractor's control, Saturdays, Sundays and holidays on which the Contractor's forces engage
in regular work, requiring the presence of an inspector, will be considered as working days.

Work Period — A work period shall consist of any designated block of time on which the normal
working forces of the Contractor may proceed with regular work for at least 5 hours toward
completion of the contract. Unless work is suspended for causes beyond the Contractor's control,
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work occurring on any day, regardless of it being a weekend or holiday, which requires an
Inspector, will be considered a work period. Work periods are limited to between 7:00 a.m. and
5:00 p.m. local time Monday through Friday. Weekend work will not be permitted unless
contractor obtains written permission from Owner.

1.87. Written Amendment — A written amendment of the Contract Documents, signed by Owner and
Contractor on or after the Effective Date of the Agreement and normally dealing with the non-
engineering or nontechnical rather than strictly construction-related aspects of the Contract
Documents.

ARTICLE 2 — PRELIMINARY MATTERS

Delivery of Bonds:
2.1. When Contractor delivers the executed Agreements to Owner, Contractor shall also deliver to
Owner such Bonds as Contractor may be required to furnish in accordance with paragraph 5.1.

Copies of Documents:

2.2. Owner shall furnish to Contractor up to five copies (unless otherwise specified in the
Supplementary Conditions) of the Contract Documents as are reasonably necessary for the
execution of the Work. Additional copies will be furnished, upon request, at the cost of
reproduction.

Commencement of Contract Times; Notice to Proceed:

2.3. The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement, or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within thirty days after the Effective Date of the
Agreement. In no event will the Contract Time commence to run later than the one hundred
twentieth (120") day after the day of Bid opening or the ninetieth (90%") day after the Effective
Date of the Agreement, whichever date is earlier.

Starting the Work:

2.4, Contractor shall start to perform the Work on the date when the Contract Times commence to
run, but no Work shall be done at the site prior to the date on which the Contract Times
commence to run.

Before Starting Construction:

2.5. Before undertaking each part of the Work, Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements. Contractor shall promptly report in writing to Engineer any conflict, error,
ambiguity or discrepancy which Contractor may discover and shall obtain a written interpretation
or clarification from Engineer before proceeding with any Work affected thereby; however,
Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity or discrepancy in the Contract Documents, unless Contractor knew or reasonably
should have known thereof.

2.6. Within ten days after the Construction Notice to Proceed contractor shall submit to Engineer for
review:
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2.6.1. a preliminary progress schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2.6.2. a preliminary schedule of Shop Drawings and Sample submittals which will list each
required submittal and the times for submitting, reviewing and processing such submittal;

2.6.3. a preliminary schedule of values for all of the Work which will include quantities and
prices of items aggregating the Contract Price and will subdivide the Work into component parts
in sufficient detail to serve as the basis for progress payments during construction. Such prices
will include and appropriate amount of overhead and profit applicable to each item of Work.

2.7. Before any Work at the site is started, Contractor and Owner shall each deliver to the other, with
copies to each additional insured identified in the Supplementary Conditions, certificates of insurance
(and other evidence of insurance which either of them or any additional insured may reasonably request)
which Contractor and Owner respectively are required to purchase and maintain in accordance with
paragraphs 5.4 and 5.6.

Pre-construction Conference:

2.8. Within twenty (20) days prior to Construction Notice to Proceed, but before any Work at the site
is started, a conference attended by Contractor, Engineer and others as appropriate will be held to
establish a working understanding among the parties as to the Work and to discuss the schedules referred
to in paragraph 2.6, procedures for handling Shop Drawings, and other submittals, processing Applications
for Payment and maintaining required records.

Initially Acceptable Schedules:

2.9. Unless otherwise provided in the Contract Documents, at least ten days before submission of the
first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate
will be held to review for acceptability to Engineer as provided below the schedules submitted in
accordance with paragraph 2.6. Contractor shall have an additional ten days to make corrections and
adjustments and to complete and resubmit the schedules. No progress payment shall be made to
Contractor until the schedules are submitted to and acceptable to Engineer as provided below. The
progress schedule will be acceptable to Engineer as providing an orderly progression of the Work to
completion within any specified Milestones and the Contract Times, but such acceptance will neither
impose on Engineer responsibility for the sequencing, scheduling, or progress of Work nor interfere with
or relieve Contractor from Contractor's full responsibility therefore, Contractor's schedule of Shop
Drawing and Sample submissions will be acceptable to Engineer as providing a workable arrangement for
reviewing and processing the required submittals. Contractor's schedule of values will be acceptable to
Engineer as to form and substance.

ARTICLE 3 — CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

Intent:

3.1. The Contract Documents comprise the entire agreement between Owner and Contractor concerning
the Work. The Contract Documents are complementary: what is called for by one is as binding as if called
for by all. The Contract Documents will be construed in accordance with the law of the place of the
Project.
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3.2. It is the intent of the Contract Documents to describe a functionally complete Project (or part
thereof) to be constructed in accordance with the Contract Documents. Any Work, materials, or
equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or
trade usage as being required to produce the intended result will be furnished and performed whether or
not specifically called for. When words or phrases, which have a well-known technical or construction
industry or trade meaning are used to describe Work, materials, or equipment, such words or phrases
shall be interpreted in accordance with the meaning. Clarifications and interpretations of the Contract
Documents shall be issued by Engineer as provided in paragraph 9.4.

3.3. Reference to Standards and Specifications of Technical Societies: Reporting and Resolving
Discrepancies:

3.3.1. Reference to standards, specifications, manuals or codes of any technical society,
organization, or association, or to the Laws or Regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard, specification, manual,
code or Laws or Regulations in effect at the time of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids), except as may be otherwise specifically stated in the Contract
Documents.

3.3.2. |If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity,
or discrepancy within the Contract Documents or between the Contract Documents and any provision
of any such Law or Regulation applicable to the performance of the Work or of any such standard,
specification, manual, or code or of any instruction of any Supplier referred to in paragraph 6.5.,
Contractor shall report it to Engineer in writing at once, and, Contractor shall not proceed with the
Work affected thereby (except in an emergency as authorized by paragraph 6.18) until an amendment
or supplement to the Contract Documents has been issued by one of the methods indicated in
paragraph 3.5 or 3.6; provide, however, that Contractor shall not be liable to Owner or Engineer for
failure to report any such conflict, error, ambiguity or discrepancy unless Contractor knew or
reasonably should have known thereof.

3.3.3. Except as otherwise specifically stated in the Contract Documents or as may be provided by
amendment or supplement thereto issued by one of the methods indicated in paragraph 3.5 or 3.6,
the provisions of the Contract Documents shall take precedence in resolving any conflict, error,
ambiguity, or discrepancy between the provisions of the Contract Documents and:

3.3.3.1. the provisions of any such standard, specification, manual, code, or instruction (whether
or not specifically incorporated by reference in the Contract Documents): or

3.3.3.2. the provisions of any such Laws or Regulations applicable to the performance of the
Work (unless such an interpretation of the provisions of the Contract Documents would result in
violation of such Law or Regulation).

No provision of any such standard, specification, manual, code, or instruction shall be effective
to change the duties and responsibilities of Owner, Contractor, or Engineer, or any of their
subcontractors, consultants, agents, or employees from those set forth in the Contract
Documents, nor shall it be effective to assign to Owner, Engineer, or any of Engineer's
Consultants, agents, or employees any duty or authority to supervise or direct the furnishing or
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performance of the Work or any duty or authority to undertake responsibility inconsistent with
the provisions of paragraph 9.13 or any other provision of the Contract Documents.

3.3.4. Whenever the plans or specifications are in conflict, resolution of such conflict shall be in the
following order of precedence subject to agreement by Engineer:

Contract Agreement

Addenda, with those of later date having precedence over those of earlier dates
Bid Documents

Supplementary Conditions

General Conditions

Construction Drawings

Technical Specifications

FAA General Provisions

Florida DOT Standard Specifications

In case of our inconsistency within the Contract Drawings, the order of procedure is as follows:

Schedules

Specific Details
Typical Details
Construction Drawings

3.4. Whenever in the Contract Documents the terms "as ordered," "as directed," "as required," "as
allowed," "as approved" or terms of like effect or import are used, or the adjectives "reasonable,"
"suitable," "acceptable," "proper," or "satisfactory" or adjectives of like effect or import are used to
describe a requirement, direction, review or judgment of Engineer as to the Work, it is intended that such
requirement, direction, review, or judgment will be solely to evaluate, in general, the completed Work for
compliance with the requirements of and information in the Contract Documents and conformance with
the design concept of the completed Project as a functioning whole as shown or indicated in the Contract
Documents (unless there is a specific statement indicating otherwise). The use of any such term or
adjective shall not be effective to assign to Engineer any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to
the provisions of paragraph 9.13 or any other provision of the Contract Documents.

Amending and Supplementing Contract Documents:

3.5. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof in one or more of the following ways:

3.5.1. aformal Written Amendment.
3.5.2. aChange Order (pursuant to paragraph 10.4) or

3.5.3. a Work Change Directive (pursuant to paragraph 10.1).
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3.6. In addition, the requirements of the Contract Documents may be supplemented and minor
variations, and deviations of the Work may be authorized, in one or more of the following ways:

3.6.1. aField Order (pursuant to paragraph 9.5).
3.6.2.  Engineer's approval of a Shop Drawing or Sample (pursuant to paragraphs 6.19 and 6.20), or
3.6.3.  Engineer's written interpretation or clarification (pursuant to paragraph 9.4).

Reuse of Documents:

3.7. Contractor and any Subcontractor or Suppler or other person or organization performing or
furnishing any of the Work under a direct or indirect contract with Owner (i) shall not have or acquire any
title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any
thereof) prepared by or bearing the seal of Engineer or Engineer's Consultant, and (ii) shall not reuse any
of such Drawings, Specifications, other documents, or copies on extensions of the Project or any other
project without written consent of Owner and Engineer and specific written verification or adaption by
Engineer.

ARTICLE 4 — AVAILABILITY OF LANDS: SUBSURFACE AND PHYSICAL CONDITIONS; REFERENCE POINTS

4.1 Availability of Lands:

Owner shall furnish, as indicated in the Contract Documents, the lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and such other lands which are designated
for the use of Contractor. Upon reasonable written request, Owner shall furnish Contractor with a correct
statement of record legal title and legal description of the lands upon which the Work it to be performed
and Owner's interest therein as necessary for giving notice of or filing a mechanic's lien against such lands
in accordance with applicable Laws and Regulations. Owner shall identify any encumbrances or
restrictions not of general application but specifically related to use of lands so furnished with which
Contractor will have to comply in performing the Work. Easements for permanent structures or perma-
nent in existing facilities will be obtained and paid for by Owner, unless otherwise provided in the Contract
Documents. If Contractor and Owner are unable to agree on entitlement to or the amount or extent of
any adjustments in the Contract Price or the Contract Times as a result of any delay in Owner's furnishing
these lands, rights-of-way or easements. Contractor may make a claim therefore as provided in Articles
11 and 12. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

4.2. Subsurface and Physical Conditions:

4.2.1. Reports and Drawings: Reference is made to the Information Available to Contractors for
identification of:

4.2.1.1. Subsurface Conditions: Those reports of explorations and tests of subsurface conditions
at or contiguous to the site that have been utilized by Engineer in preparing the Contract
Documents; and
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4.2.1.2. Physical Conditions: Those drawings of physical conditions in or relating to existing
surface or subsurface structures at or contiguous to the site (except Underground Facilities) that
have been utilized by Engineer in preparing the Contract Documents.

4.2.2. Limited Reliance by Contractor Authorized; Technical Data: Contractor may rely upon the general
accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings
are not Contract Documents. Such "technical data" is identified in the Information Available to
Contractors. Except for such reliance on such "technical data," Contractor may not rely upon or make any
claim against Owner, Engineer, or any of Engineer's Consultants with respect to:

4.2.2.1. the completeness of such reports and drawings for Contractor's purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident thereto,
or

4.2.2.2. otherdata, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings, or

4.2.2.3. any Contractor interpretation of or conclusion drawn from any "technical data" or any
such data, interpretations, opinions, or information.

4.2.3. Notice of Differing Subsurface or Physical Conditions: If Contractor believes that any subsurface
or physical condition at or contiguous to the site that is uncovered or revealed either:

4.2.3.1. isof such a nature as to establish that any "technical data" on which Contractor is entitled
to rely as provided in paragraphs 4.2.1 and 4.2.2 is materially inaccurate, or

4.2.3.2. is of such a nature as to require a change in the Contract Documents, or
4.2.3.3. differs materially from that shown or indicated in the Contract Documents, or

4.2.3.4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract Documents;
then Contractor shall, promptly, but in no event later than fifteen (15) days, after becoming aware
thereof and before further disturbing conditions affected thereby or performing any Work in
connection therewith (except in an emergency as permitted by paragraph 6.18), notify Owner and
Engineer in writing about such condition. Contractor shall not further disturb such conditions or
perform any Work in connection therewith (except as aforesaid) until receipt of written order to
do so.

4.2.4. Engineer's Review: Engineer will promptly review the pertinent conditions, determine the

necessity of Owner's obtaining additional exploration or tests with respect thereto and advise Owner

in writing (with a copy to Contractor) of Engineer's findings and conclusions.

4.2.5. Possible Contract Documents Change: If Engineer concludes that a change in the Contract
Documents is required as a result of a condition that meets one or more of the categories in paragraph
4.2.3., a Work Change Directive or a Change Order will be issued as provided in Article 10 to reflect and
document the consequences of such change.
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4.2.6. Possible Price and Times Adjustments: An equitable adjustment in the Contract Price or in
the Contract Times, or both, will be allowed to the extent that the existence of such uncovered or
revealed condition causes an increase or decrease in Contractor's cost of, or time required for
performance of the Work; subject, however, to the following:

4.2.6.1. such condition must meet any one or more of the categories described in paragraphs
4.2.3.1 through 4.2.3.4. inclusive;

4.2.6.2. achange inthe Contract Documents pursuant to paragraph 4.2.5 will not be an automatic
authorization of nor a condition precedent to entitlement to any such adjustment:

4.2.6.3. with respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract
price will be subject to the provisions of Article 10 and Paragraph 11.9; and

4.2.6.4. Contractor shall not be entitled to any adjustment in the Contract Price or Times if;

4.2.6.4.1. Contractor knew of the existence of such conditions at the time Contractor made a
final commitment to Owner in respect of Contract Price and Contract Times by the submission
of a bid or becoming bound under a contract: or

4.2.6.4.2. the existence of such condition could reasonably have been discovered or revealed as
a result of any examination, investigation, exploration, test, or study of the site and contiguous
areas required by the Project Requirements or Contract Documents to be conducted by or for
Contractor prior to Contractor's making such final commitment; or

4.2.6.4.3. Contractor failed to give the written notice within the time and as required by
paragraph 4.2.3.

If Owner and Contractor are unable to agree on entitlement to or as to the amount or length of any such
equitable adjustment in the Contract Price or Contract Times, a claim may be made therefore as provided
in Articles 11 and 12. However, Owner, Engineer, and Engineer's Consultants shall not be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in connection with any
other project or anticipated project.

4.3. Physical Conditions — Underground Facilities:

4.3.1. Shown or Indicated: The information and data shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or contiguous to the site is based on information and data
furnished to Owner or Engineer by the owners of such Underground Facilities or by others. Unless it is
otherwise expressly provided in the Information Available to Contractors:

4.3.1.1. Owner and Engineer shall not be responsible for the accuracy or completeness of any
such information or data; and

4.3.1.2. The cost of all of the following will be included in the Contract Price and Contractor shall
have full responsibility for: (i) reviewing and checking all such information and data, (ii) locating all
Underground Facilities shown or indicated in the Contract Documents, (iii) coordination of the
Work with the owners of such Underground Facilities during construction, and (iv) the safety and
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protection of all such Underground Facilities as provided in paragraph 6.20 and repairing any
damage thereto resulting from the Work.

4.3.2. Not Shown or Indicated: If an Underground Facility is uncovered or revealed at or contiguous to
the site which was not shown or indicated in the Contract Documents. Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or performing any
Work in connection therewith (except in an emergency as required by paragraph 6.18), identify the owner
of such Underground Facility and give written notice to that owner and to Owner and Engineer. Engineer
will promptly review the Underground Facility and determine the extent, if any, to which a change is
required in the Contract Documents to reflect and document the consequences of the existence of the
Underground Facility. If Engineer concludes that a change in the Contract Documents is required, a Work
Change Directive or a Change Order will be issued as provided in Article 10 to reflect and document such
consequences. During such time, Contractor shall be responsible for the safety and protection of such
Underground Facility as provided in paragraph 6.15. Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, to the extent that they are attributable to
the existence of any Underground Facility that was not shown or indicated in the Contract Documents
and that Contractor did not know of and could not reasonably have been expected to be aware of or to
have anticipated. If Owner and Contractor are unable to agree on entitlement to or the amount or length
of any such adjustment in Contract Price or Contract Times, Contractor may make a claim, therefore, as
provided in Articles 11 and 12. However, Owner, Engineer, and Engineer's Consultants shall not be liable
to Contractor for any claims, costs, losses or damages incurred or sustained by Contractor on or in
connection with any other project or anticipated project.

Reference Points:

4.4, Owner shall provide engineering surveys to establish reference points for construction which in
Engineer's judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be
responsible for laying out the Work, shall protect and preserve the established reference points and shall
make no changes or relocations without the prior written approval of Owner, Contractor shall report to
Engineer whenever any reference point is lost or destroyed or requires relocation because of necessary
changes in grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points by professionally qualified personnel.

4.5, Asbestos, PCBs, Petroleum, Hazardous Waste or Radioactive Material:

4.5.1. Owner shall be responsible for any Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive
Material uncovered or revealed at the site which was not shown or indicated in Drawings or Specifications
or identified in the Contract Documents to be within the scope of the Work and which may present a
substantial danger to persons or property exposed thereto in connection with the Work at the site. Owner
shall not be responsible for any such materials brought to the site by Contractor, Subcontractor, Suppliers,
or anyone else for whom Contractor is responsible.

4.5.2. Contractor shall immediately: (i) stop all Work in connection with such hazardous condition and
in any area affected thereby (except in an emergency as required by paragraph 6.18), and (ii) notify Owner
and Engineer (and thereafter confirm such notice in writing). Owner shall promptly consult with Engineer
concerning the necessity for Owner to retain a qualified expert to evaluate such hazardous condition to
take corrective action, if any. Contractor shall not be required to resume Work in connection with such
hazardous condition or in any such affected area until after Owner has obtained any required permits
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related thereto and delivered to Contractor special written notice: (i) specifying that such condition and
any affected area is or has been rendered safe for the resumption of Work, or (ii) specifying any special
conditions under which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or the amount or extent of an adjustment, if any, in Contract Price or Contract Times as a
result of such Work stoppage or such special conditions under which Work is agreed by Contractor to be
resumed, either party may make a claim therefore as provided in Articles 11 and 12.

4.5.3. If after receipt of such special written notice Contractor does not agree to resume such Work
based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order such portion of the Work that is in connection with such hazardous
condition or in such affected area to be deleted from the Work. If Owner and Contractor cannot agree as
to entitlement to or the amount or extent of an adjustment, if any, in Contract Price or Contract Times as
a result of deleting such portion of the Work, then either party may make a claim therefore as provided
in Articles 11 and 12. Owner may have such deleted portion of the Work performed by Owner's own
forces or others in accordance with Article 7.

4.5.4. The provisions of paragraphs 4.2 and 4.3 are not intended to apply to Asbestos, PCBs, Petroleum,
Hazardous Waste or Radioactive Material uncovered or revealed at the site.

ARTICLE 5 — BONDS AND INSURANCE

Performance, Payment, and Other Bonds:

5.1. Contractor shall furnish Performance and Payment Bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all Contractor's obligations under
the Contract Documents. These Bonds shall remain in effect at least until one year after the date when
final payment becomes due, except as provided otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other Bonds as are required by the Supplementary
Conditions. All Bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the current list
of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Audit Staff. Bureau of
Government Financial Operations, U.S. Treasury Department. All Bonds signed by an agent must be
accompanied by a certified copy of such agent's authority to act.

5.2. If the surety on any Bond furnished by Contractor is declared a bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it ceases to
meet the requirements of paragraph 5.1. Contractor shall within ten days thereafter substitute another
bond and surety, both of which must be acceptable to Owner.

5.3. Licensed Sureties and Insurers; Certificates of Insurance:

5.3.1.  AllBonds and insurance required by the Contract Documents to be purchased and maintained
by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or
authorized in the jurisdiction in which the Project is located to issue Bonds or insurance policies for the
limits and coverages so required. Such surety and insurance companies shall also meet such additional
requirements and qualifications as may be provided in the Supplementary Conditions.
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5.3.2.  Contractor shall deliver to Owner, with copies to each additional insured identified in the
Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by
Owner or any other additional insured) which Contractor is required to purchase and maintain in
accordance with paragraph 5.4.

Contractor's Liability Insurance:

5.4. Contractor shall purchase and maintain such liability and other insurance as is appropriate for the
Work being performed and furnished and as will provide protection from claims set forth below which
may arise out of or result from Contractor's performance and furnishing of the Work and Contractor's
other obligations under the Contract Documents, whether it is to be performed or furnished by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to
perform or furnish any of the Work, or by anyone for whose acts any of them may be liable:

5.4.1. claims under workers' compensation, disability benefits and other similar employee benefit
acts;

5.4.2.  claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor's employees;

5.4.3.  claims for damages because of bodily injury, sickness or disease, or death of any person other
than Contractor's employees;

5.4.4. claims for damages insured by customary personal injury liability coverage which are
sustained: (i) by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or by any other person for any other reason;

5.4.5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

5.4.6. claims for damages because of bodily injury or death of any person or property damage arising
out of the ownership, maintenance or use of any motor vehicle.

The policies of insurance so required by this paragraph 5.4 to be purchased and maintained shall:

5.4.7. with respect to insurance required by paragraphs 5.4.3 through 5.4.6 inclusive, include as
additional insureds (subject to any customary exclusion in respect of professional liability) Owner,
Engineer, Engineer's Consultants and any other persons or entities identified in the Supplementary
Conditions, all of whom shall be listed as additional insureds, and include coverage for the respective
officers and employees of all such additional insureds;

5.4.8. include the specific coverages and be written for not less than the limits of liability provided
in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;

5.4.8.1 Contractor's Liability Insurance and the Owner's Protective Liability Insurance specified
above shall be provided in not less than the following amount:

a. Injury or death to more than one person or single occurrence $1,000,000
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b. On and Off Premises Operations Liability $1,000,000
c. Explosion and Collapse Hazard $1,000,000
d. Underground Hazard $1,000,000
e. Completed Operations and Products Liability $1,000,000
f. Property damage in account of all occurrences $1,000,000
g. Independent Contractors Liability $1,000,000

h. Personal Injury Liability Insurance $1,000,000

Contractor's Vehicle Insurance as follows:

1. Injury or death to one person $1,000,000
2. Injury or death to more than one person or a single occurrence $1,000,000
3. Property Damage $1,000,000
4. Business Auto Liability, Including all owned, non-owned and hired vehicles  $1,000,000

An Umbrella Policy may be used to meet the above limits.
All policies shall be drawn to cover a period of not less than one (1) year from the date of issue.

5.4.9. include contractual liability insurance covering Contractor's indemnity obligations under
paragraphs 6.9, 6.13.1, and 6.22.1 through 6.22.2.8;

5.4.10. contain a provision or endorsement that the coverage afforded will not be cancelled,
materially changed or renewal refused until at least thirty days prior written notice has been given to
Owner and Contractor and to each other additional insured identified in the Supplementary Conditions
to whom a certificate of insurance has been issued (and the certificates of insurance furnished by the
Contractor pursuant to paragraph 5.3.2 will so provide);

5.4.11. remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing or replacing defective Work in accordance with paragraph 13.12; and

5.4.12. with respect to completed operations insurance, and any insurance coverage written on an
occurrence basis, remain in effect for at least two years after final payment (and Contractor shall
furnish Owner and each other additional insured identified in the Supplementary Conditions to whom
a certificate of insurance has been issued evidence satisfactory to Owner and any such additional
insured of continuation of such insurance at final payment and one year thereafter).

Owner's Liability Insurance:

5.5. In addition to the insurance required to be provided by Contractor under paragraph 5.4, Owner,
at Owner's option, may purchase and maintain at Owner's expense Owner's own liability insurance as will
protect Owner against claims which may arise from operations under the Contract Documents. Any
liability insurance carried by Owner is excess and non-contributory to any and all other coverage whether
collectable or not.

Property Insurance:

5.6 Contractor shall purchase and maintain property insurance upon the Work at the site in amount
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of the full replacement cost thereof (subject to such deductible amounts as may be provided in these
Supplementary Conditions or required by Laws and Regulations). This insurance shall:

5.6.1 include the interests of Owner, Contractor, Subcontractors, Engineer, Engineer's Consultants
and any other persons or entities identified in the Supplementary Conditions each of whom is
deemed to have an insurable interest an shall be listed as an insured or additional insured;

5.6.2 include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

5.6.3 cover materials and equipment in transit for incorporation in the Work or stored at the site or
at another location that was agreed to in writing by Owner prior to being incorporated in the
Work, provided that such materials and equipment have been included in an Application for
Payment recommended by Engineer; and

5.6.4 be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with thirty days written notice to each other additional
insured to whom a certificate of insurance has been issued.

5.7. NOT USED
5.8. NOT USED

5.9. Owner shall not be responsible for purchasing and maintaining any property insurance to protect
the interests of Contractor, Subcontractors or others in the Work to the extent of any deductible amounts
that are identified in the Supplementary Conditions. The risk of loss within such identified deductible
amount, will be borne by Contractor, Subcontractor, or others suffering any such loss and if any of them
wishes property insurance coverage within the limits of such amounts, each may purchase and maintain
it at the purchaser's own expense.

5.10. NOT USED
5.11. NOTUSED
Receipt and Application of Insurance Proceeds:

5.12. Any insureds loss under the policies of insurance required by paragraphs 5.5 and 5.6 will be
adjusted with Owner and made payable to Owner as fiduciary for the insureds, as their interests may
appear, subject to the requirements of any applicable mortgage clause and of paragraph 5.13. Owner
shall deposit in a separate account any money so received, and shall distribute it in accordance with such
agreement as the parties in interest may reach. If no other special agreement is reached, the damaged
Work shall be repaired or replaced, the moneys so received applied on account thereof and the Work and
the cost thereof covered by an appropriate Change Order or Written Amendment.

5.13. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within fifteen days after the occurrence of loss to Owner's
exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with the
insurers in accordance with such agreement as the parties in interest may reach. If no such agreement
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among the parties in interest is reached, Owner as fiduciary shall adjust and settle the loss with the
insurers and, if required in writing by any party in interest, Owner as fiduciary shall give bond for the
proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace:

5.14. If either party (Owner or Contractor) has any objection to the coverage afforded by or other
provisions of the Bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the objecting
party shall so notify the other party in writing within ten days after receipt of the certificates (or other
evidence requested) required by paragraph 2.7. Owner and Contractor shall each provide to the other
such additional information in respect of insurance provided as the other may reasonably request. If
either party does not purchase or maintain all of the Bonds and insurance required of such party by the
Contract Documents, such party shall notify the other party in writing of such failure to purchase prior to
the start of the Work, or of such failure to maintain prior to any change in the required coverage. Without
prejudice to any other right or remedy, the other party may elect to obtain equivalent Bonds or insurance
to protect such other party's interests at the expense of the party who was required to provide such
coverage, and a Change Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization — Property Insurance:

5.15. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial
Completion of all the Work, such use or occupancy may be accomplished in accordance with paragraph
14.10; provided that no such use or occupancy shall commence before the insurers providing the property
insurance have acknowledged notice thereof and in writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance shall consent by endorsement on the policy or
policies, but the property insurance shall not be cancelled or permitted to lapse on account of any such
partial use or occupancy.

ARTICLE 6 — CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence:

6.1. Contractor shall supervise, inspect and direct the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as may be necessary to perform the Work in
accordance with the Contract Documents. Contractor shall be solely responsible for the means, methods,
techniques, sequences and procedures of construction, but Contractor shall not be responsible for the
negligence of others in the design or specification of a specific means, method, technique, sequence or
procedure of construction which is shown or indicated in and expressly required by the Contract
Documents. Contractor shall be responsible to see that the completed Work complies accurately with the
Contract Documents.

6.2. Contractor shall keep on the Work at all times during its progress a competent resident
superintendent, who shall not be replaced without written notice to Owner and Engineer except under
extraordinary circumstances. The superintendent will be Contractor's representative at the site and shall
have authority to act on behalf of Contractor. All communications to the superintendent shall be as
binding as if given to CONTRACTOR.
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Labor, Materials and Equipment:

6.3. Contractor shall provide competent, suitably qualified personnel to survey, lay out and construct
the Work as required by the Contract Documents. Contractor shall at all times maintain good discipline
and order at the site. Except as otherwise required for the safety or protection of persons or the Work or
property at the site or adjacent thereto, and except as otherwise indicated in the Contract Documents, all
Work at the site shall be performed during regular working hours and Contractor will not permit overtime
work or the performance of Work on Saturday, Sunday or any legal holiday without Owner's written
consent given after prior written notice to Engineer.

6.4. Unless otherwise specified in the General Requirements, Contractor shall furnish and assume full
responsibility for all materials, equipment, labor, transportation, construction equipment and machinery,
tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all
other facilities and incidentals necessary for the furnishing, performance, testing, start-up and completion
of the Work.

6.5. All materials and equipment shall be of good quality and new, except as otherwise provided in
the Contract Documents. All warranties and guarantees specifically called for by the Specifications shall
expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory
evidence (including reports of required tests) as to the kind and quality of materials and equipment. All
materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned
in accordance with instructions of the applicable Supplier, except as otherwise provided in the Contract
Documents.

Progress Schedule:

6.6. Contractor shall adhere to the progress schedule established in accordance with paragraph 2.9 as
it may be adjusted from time to time as provided below:

6.6.1.  Contractor shall submit to Engineer for acceptance (to the extent indicated in paragraph 2.9)
proposed adjustments in the progress schedule that will not change the Contract Times (or Milestones).
Such adjustments will conform generally to the progress schedule then in effect and additionally will
comply with any provisions of the General Requirements applicable thereto.

6.6.2. Proposed adjustments in the progress schedule that will change the Contract Times (or
Milestones) shall be submitted in accordance with the requirements of paragraph 12.1. Such
adjustments may only be made by a Change Order or Written Amendment in accordance with Article
12.

6.7. Substitutes and "Or-Equal” Items:

6.7.1.  Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular Supplier, the
specification or description is intended to establish the type, function and quality required. Unless the
specification or description contains or is followed by words reading that no like, equivalent or "or-
equal" item or no substitution is permitted, other items of material or equipment or material or
equipment of other Suppliers may be accepted by Engineer under the following circumstances:
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6.7.1.1. "Or-Equal": If in Engineer's sole discretion an item of material or equipment proposed by
Contractor is functionally equal to that named and sufficiently similar so that no change in related
Work will be required, it may be considered by Engineer as an "or-equal" item, in which case review
and approval of the proposed item may, in Engineer's sole discretion, be accomplished without
compliance with some or all of the requirements for acceptance of proposed substitute items.

6.7.1.2. Substitute Items: If in Engineer's sole discretion an item of material or equipment
proposed by Contractor does not qualify as an "or-equal" item under subparagraph 6.7.2, it will be
considered a proposed substitute item. Contractor shall submit sufficient information as provided
below to allow Engineer to determine that the item of material or equipment proposed is
essentially equivalent to that named and an acceptable substitute therefore. The procedure for
review by the Engineer will include the following as supplemented in the General Requirements
and as Engineer may decide is appropriate under the circumstances. Requests for review of
proposed substitute items of material or equipment will not be accepted by Engineer from anyone
other than Contractor. If Contractor wishes to furnish or use a substitute item of material or
equipment, Contractor shall first make written application to Engineer for acceptance thereof,
certifying that the proposed substitute will perform adequately the functions and achieve the
results called for by the general design, be similar in substance to that specified and be suited to
the same use as that specified. The application will state the extent, if any, to which the evaluation
and acceptance of the proposed substitute will prejudice Contractor's achievement of Substantial
Completion on time, whether or not acceptance of the substitute for use in the Work will require a
change in any of the Contract Documents (or in the provisions of any other direct contract with
Owner for work on the Project) to adapt the design to the proposed substitute and whether or not
incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royalty. All variations of the proposed substitute from that specified will be identified
in the application and available maintenance, repair and replacement service will be indicated. The
application will also contain an itemized estimate of all costs or credits that will result directly or
indirectly from acceptance of such substitute, including costs of redesign and claims of other
contractors affected by the resulting change, all of which will be considered by Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish additional data
about the proposed substitute.

6.7.1.3. Contractor's Expense: All data to be provided by Contractor in support of any proposed
"or-equal” or substitute item will be at Contractor's expense.

6.7.2. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence or procedure of construction is shown or indicated in an expressly required by the Contract
Documents, Contractor may furnish or utilize a substitute means, method, technique, sequence or
procedure of construction acceptable to Engineer. Contractor shall submit sufficient information to
allow Engineer, in Engineer's sole discretion, to determine that the substitute proposed is equivalent
to that expressly called for by the Contract Documents. The procedure for review by Engineer will be
similar to that provided in subparagraph 6.7.3.

6.7.3. Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to paragraphs 6.7.1.1 and 6.7.1.2. Engineer will be the sole
judge of acceptability. No "or-equal" or substitute will be ordered, installed or utilized without
Engineer's prior written acceptance which will be evidenced by either a Change Order or an approved
Shop Drawing. Owner may require Contractor to furnish at Contractor's expense a special performance

GC- 22 OF 58 CHOCTAW ENGINEERING, INC.



OKALOOSA COUNTY
GENERAL CONDITIONS CONSTRUCT PARKING LOT AT BOB SIKES AIRPORT

guarantee or other surety with respect to any "or-equal" or substitute. Engineer will record time
required by Engineer and Engineer's Consultants in evaluating substitutes proposed or submitted by
Contractor pursuant to paragraphs 6.7.1.1 and 6.7.1.2 and in making changes in the Contract
Documents (or in the provisions of any other direct contract with Owner for work on the Project)
occasioned thereby. Whether or not Engineer accepts a substitute item so proposed or submitted by
Contractor, Contractor shall reimburse Owner for the changes of Engineer and Engineer's Consultants
for evaluating each such proposed substitute item.

6.8. Concerning Subcontractors, Suppliers and Others:

The Contractor shall submit a list of Subcontractors and major Material Suppliers for the Owner's
approval within (24) hours after Bid Opening. Such list shall be accompanied by an experience
statement with pertinent information as to similar projects and other evidence of qualifications
from each such Subcontractor, person and organization requested by Owner. If Owner, after due
investigation has reasonable objections to any proposed Subcontractor, other person or
organization, the Owner may before giving the Notice of Award request the apparent successful
Contractor to submit an acceptable Subcontractor without an increase in Bid Price. If the apparent
successful Contractor declines to make any such substitution, the Contract shall not be awarded
to such Contractor, but his declining to make any such substitution will not constitute grounds for
sacrificing his Bid Security. Any Subcontractor, other person or organization so listed and to whom
Owner does not make written objection prior to the giving of the Notice of Award will be deemed
acceptable to Owner.

6.8.1.  Contractor shall not employ any Subcontractor, Supplier or other person or organization
(including those acceptable to Owner and Engineer as indicated in paragraph 6.8.2), whether initially
or as a substitute, against whom Owner or Engineer may have reasonable objection. Contractor shall
not be required to employ any subcontractor, Supplier or other person or organization to furnish or
perform any of the Work against whom Contractor has reasonable objection.

6.8.2.  If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers or
other persons or organizations (including those who are to furnish the principal items of materials or
equipment) to be submitted to Owner in advance of the specified date prior to the Effective Date of
the Agreement for acceptance by Owner and Engineer, and if Contractor has submitted a list thereof
in accordance with the Supplementary Conditions, Owner's or Engineer's acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection in the
project documents or the Contract Documents) of any such Subcontractor, Supplier or other person or
organization so identified may be revoked on the basis of reasonable objection after due investigation,
in which case Contractor shall submit an acceptable substitute, the Contract Price will be adjusted by
the difference in the cost occasioned by such substitution and an appropriate Change Order will be
issued or Written Amendment signed. No acceptance by Owner or Engineer of any such Subcontractor,
Supplier or other person or organization shall constitute a waiver of any right of Owner or Engineer to
reject defective Work.

6.8.3.  Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the
Work under a direct or indirect contract with Contractor just as Contractor is responsible for
Contractor's own acts and omissions. Nothing in the Contract Documents shall create for the benefit
of any such Subcontractor, Supplier, or other person or organization any contractual relationship
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between Owner or Engineer and any such Subcontractor, Supplier or other person or organization, nor
shall it create any obligation on the part of Owner or Engineer to pay or to see to the payment of any
moneys due any such Subcontractor, Supplier or other person or organization except as may otherwise
be required by Laws and Regulations.

6.8.4. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the
Work under a direct or indirect contract with Contractor. Contractor shall require all Subcontractors,
Suppliers and such other persons and organizations performing or furnishing any of the Work to
communicate with the Engineer through Contractor.

6.8.5. The divisions and sections of the Specifications and the identifications of any drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work
to be performed by any specific trade.

6.8.6.  All Work performed by Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds
the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for
the benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier
who is listed as an additional insured on the property insurance provided in paragraph 5.5. or 5.6. the
agreement between the Contractor and the Subcontractor or Supplier will contain provisions whereby
the Subcontractor or Supplier waives all rights against Owner, Contractor, Engineer, Engineer's
Consultants and all other additional insureds for all losses and damages caused by, arising out of or
resulting from any of the perils covered by such policies and any other property insurance applicable
to the Work. If the insurers on any such policies require separate waiver forms to be signed by any
Subcontractor or Supplier, Contractor will obtain the same.

6.9 Patent Fees and Royalties:

Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process, product or
device which is the subject of patent rights or copyrights held by others. If a particular invention, design,
process, product or device is specified in the Contract Documents for use in the performance of the Work
and if to the actual knowledge of Owner or Engineer its use is subject to patent rights or copyrights calling
for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed by
Owner in the Contract Documents. To the fullest extent permitted by Laws and Regulations, Contractor
shall indemnify and hold harmless Owner, Engineer, Engineer's Consultants and the officers, directors,
employees, agents and other consultants of each and any of them from and against all claims, costs, losses
and damages arising out of or resulting from any infringement of patent rights or copyrights incident to
the use in the performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product or device not specified in the Contract Documents.

6.10. Permits:

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such
permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the
prosecution of the Work, which are applicable at the time of opening of Bids, or, if there are no Bids, on
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the Effective Date of the Agreement. Contractor shall pay all charges of utility owners for connections to
the Work, and Owner shall pay all charges of such utility owners for capital costs related thereto such as
plant investment fees.

6.11. Laws and Regulations:

6.11.1. Contractor shall give all notices and comply with all Laws and Regulations applicable to
furnishing and performance of the Work. Except where otherwise expressly required by applicable
Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's
compliance with any Laws or Regulations.

6.11.2. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws
or Regulations, Contractor shall bear all claims, costs, losses and damages caused by, arising out of or
resulting therefrom: however, it shall not be Contractor's primary responsibility to make certain that
the Specifications and Drawings are in accordance with Laws and Regulations, but this shall not relieve
Contractor or Contractor's obligations under paragraph 3.3.2.

6.12. Taxes:

Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by Contractor in
accordance with the Laws and Regulations of the place of the Project which are applicable during the
performance of the Work.

6.13. Use of Premises:

6.13.1 Contractor shall confine construction equipment, the storage of materials and equipment
and the operations of workers to the site and land and areas identified in and permitted by the Contract
Documents, rights-of-way, permits and easements, and shall not unreasonably encumber the premises
with construction equipment or other materials or equipment. Contractor shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any
adjacent land or areas, resulting from the performance of the Work. Should any claim be made by any
such owner or occupant because of the performance of the Work, Contractor shall promptly settle
with such other party by negotiation or otherwise resolve the claim by dispute resolution proceeding
or at law. Contractor shall, to the fullest extent permitted by Laws and Regulations, indemnify and
hold harmless Owner, Engineer, Engineer's Consultant and anyone directly or indirectly employed by
any of them from and against all claims costs, losses and damages arising out of or resulting from any
claim or action, legal or equitable, brought by any such owner or occupant against Owner, Engineer or
any other party indemnified hereunder to the extent caused by or based upon Contractor's
performance of the Work.

6.13.2. During the progress of the Work, Contractor shall keep the premises free from
accumulations of waste materials, rubbish and other debris resulting from the Work. At the
completion of the Work Contractor shall remove all waste materials, rubbish and debris from and
about the premises as well as all tools, appliances, construction equipment and machinery and surplus
materials. Contractor shall leave the site clean and ready for occupancy by Owner at Final Completion
of the Work. Contractor shall restore to original condition all property not designated for alteration by
the Contract Documents.
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6.13.3. Contractor shall not load nor permit any part of any structure to be loaded in any manner
that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property
to stresses or pressures that will endanger it.

6.14. Record Documents:

Contractor shall maintain in a safe place at the site one record copy of all Drawings, Specifications,
Addenda, Written Amendments, Change Orders, Work Change Directives, Field Orders and written
interpretations and clarifications (issued pursuant to paragraph 9.4) in good order and annotated to show
all changes made during construction. These record documents together with all approved Samples and
a counterpart of all approved Shop Drawings will be available to Engineer for reference. Upon completion
of the Work, these record documents, Samples and Shop Drawings will be delivered to Engineer for
Owner.

6.15. Safety and Protection:

Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary precautions for the safety of,
and shall provide the necessary protection to prevent damage, injury or loss to:

6.15.1.  all persons on the Work site or who may be affected by the Work;

6.15.2.  all the Work and materials and equipment to be incorporated therein, whether in storage
on or off the site; and

6.15.3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities and Underground Facilities not designated for
removal, relocation or replacement in the course of construction.

Contractor shall comply with all applicable Laws and Regulations of any public body having jurisdiction for
safety of persons or property or to protect them from damage, injury of loss; and shall erect and maintain
all necessary safeguards for such safety and protection. Contractor shall notify owners of adjacent
property and of Underground Facilities and utility owners when prosecution of the Work may affect them,
and shall cooperate with them in the protection, removal, relocation and replacement of their property.
All damage, injury or loss to any property referred to in paragraph 6.15.2. or 6.15.3. caused, directly or
indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier or any other person or
organization directly or indirectly employed by any of them to perform or furnish any of the Work or
anyone for whose acts any of them may be liable, shall be remedied by Contractor (except damage or loss
attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or
Engineer's Consultant or anyone employed by any of them or anyone for whose acts any of them may be
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of
Contractor or any Subcontractor, Supplier or other person or organization directly or indirectly employed
by any of them). Contractor's duties and responsibilities for safety and for protection of the Work shall
continue until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with paragraph 14.13. that the Work is acceptable (except as otherwise
expressly provided in connection with Substantial Completion).

6.16. Safety Representative:
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Contractor shall designate a qualified and experienced safety representative at the site whose duties and
responsibilities shall be the prevention of accidents and the maintaining and supervising of safety
precautions and programs.

6.17. Hazard Communication Programs:

Contractor shall be responsible for coordinating any exchange of material safety data sheets or other
hazard communication information required to be made available to or exchanged between or among
employers at the site in accordance with Laws or Regulations.

6.18. Emergencies:

In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent
thereto, Contractor, without special instruction or authorization from Owner or Engineer, is obligated to
act to prevent threatened damage, injury or loss. Contractor shall give Engineer prompt written notice if
Contractor believes that any significant changes in the Work or variations from the Contract Documents
have been caused thereby. If Engineer determines that a change in the Contract Documents is required
because of the action taken by Contractor in response to such an emergency, a Work Change Directive or
Change Order will be issued to document the consequences of such action.

6.19. Shop Drawings and Samples:

6.19.1. Contractor shall submit Shop Drawings to Engineer for review and approval in accordance
with the accepted schedule of Shop Drawings and Sample submittals (see paragraph 2.9.). All
submittals will be identified as Engineer may require and in the number of copies specified in the
General Requirements. The data shown on the Shop Drawings will be complete with respect to
guantities, dimensions, specified performance and design criteria, materials and similar data to shown
Engineer the materials and equipment Contractor proposes to provide and to enable Engineer to
review the information for the limited purposes required by paragraph 6.26.

6.19.2. Contractor shall also submit Samples to Engineer for review and approval in accordance with
said accepted schedule of Shop Drawings and Sample submittals. Each Sample will be identified clearly
as to material, Supplier, pertinent data such as catalog numbers and the use for which intended and
otherwise as Engineer may require to enable Engineer to review the submittal for the limited purposes
required by paragraph 6.20. The numbers of each Sample to be submitted will be as specified in the
Specifications.

6.20. Submittal Procedures:
6.20.1. Before submitting each Shop Drawing or Sample, Contractor shall have determined and verified:

6.20.1.1 all field measurements, quantities, dimensions, specified performance criteria, installation
requirements, materials, catalog numbers and similar information with respect thereto,

6.20.1.2. all materials with respect to intended use, fabrication, shipping, handling storage, assembly
and installation pertaining to the performance of the Work, and
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6.20.1.3. all information relative to Contractor's sole responsibilities in respect of means, methods,
techniques, sequences and procedures of construction and safety precautions and programs incident
thereto.

Contractor shall also have reviewed and coordinated each Shop Drawing or Sample with other Shop
Drawings and Samples and with the requirements of the Work and the Contract Documents.

6.20.2 Each submittal will bear a stamp or specific written indication that Contractor has satisfied
Contractor's obligations under the Contract Documents with respect to Contractor's review and approval
of that submittal.

6.20.3. At the time of each submission, Contractor shall give Engineer specific written notice of such
variations, if any, that the Shop Drawing or Sample submitted may have from the requirements of the
Contract Documents, such notice to be in a written communication separate from the submittal; and, in
addition, shall cause a specific notation to be made on each Shop Drawing and Sample submitted to
Engineer for review and approval of each such variation.

6.20.4. Engineer will review and approve Shop Drawings and Samples in accordance with the schedule of
Shop Drawings and Sample submittals accepted by Engineer as required by paragraph 2.9. Engineer's
review and approval will be only to determine if the items covered by the submittals will, after installation
or incorporation in the Work, conform to the information given in the Contract Documents and be
compatible with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents. Engineer's review and approval will not extend to means, methods, techniques,
sequences or procedures of construction (except where a particular means, method, technique, sequence
or procedure of construction is specifically and expressly called for by the Contract Documents) or to
safety precautions or programs incident thereto. The review and approval of a separate item as such will
not indicate approval of the assembly in which the item functions. Contractor shall make corrections
required by Engineer, and shall return the required number of corrected copies of Shop Drawings and
submit as required new Samples for review and approval. Contractor shall direct specific attention in
writing to revisions other than the corrections called for by Engineer on previous submittals.

6.20.5. Engineer's review and approval of Shop Drawings or Samples shall not relieve Contractor from
responsibility for any variation from the requirements of the Contract Documents unless Contractor has
in writing called Engineer's attention to each such variation at the time of submission as required by
paragraph 6.20.3 and Engineer has given written approval of each such variation by specific written
notation thereof incorporated in or accompanying Shop Drawing or Sample approval; nor will any
approval by Engineer relieve Contractor from responsibility for complying with the requirements of
paragraph 6.20.

6.20.6. Where a Shop Drawing or Sample is required by the Contract Documents or the schedule of Shop
Drawings and Sample submissions accepted by Engineer as required by paragraph 2.9, any related Work
performed prior to Engineer's review and approval of the pertinent submittal will be at the sole expense
and responsibility of Contractor.

6.21. Continuing the Work:

Contractor shall carry on the Work and adhere to the progress schedule during all disputes or disagree-
ments with Owner. No Work shall be delayed or postponed pending resolution of any disputes or
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disagreements, except as permitted by paragraph 15.5 or as Owner and Contractor may otherwise agree
in writing.

6.22. Contractor's General Warranty and Guarantee:

6.22.1. Contractor warrants and guarantees to Owner, Engineer and Engineer's Consultants that all
Work will be in accordance with the Contract Documents and will not be defective. Contractor's
warranty and guarantee hereunder excludes defects or damage caused by:

6.22.1.1. abuse, modification or improper maintenance or operation by persons other than
Contractor, Subcontractors or Suppliers; or

6.22.1.2. normal wear and tear under normal usage.

6.22.2. Contractor's obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is not
in accordance with the Contract Documents or a release of Contractor's obligation to perform the Work
in accordance with the Contract Documents:

6.22.2.1. observations by Engineer;
6.22.2.2. recommendation of any progress or final payment by Engineer;

6.22.2.3. the issuance of a certificate of Substantial Completion or any payment by Owner to
Contractor under the Contract Documents;

6.22.2.4. use or occupancy of the Work or any part thereof by Owner;
6.22.2.5. any acceptance by Owner or any failure to do so;

6.22.2.6. any review and approval of Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer pursuant to paragraph 14.13;

6.22.2.7. any inspection, test or approval by others; or
6.22.2.8. any correction of defective Work by Owner.
6.23  Indemnification:

6.23.1. To the fullest extent permitted by Laws and Regulations. Contractor shall indemnify and
hold harmless Owner, Engineer, Engineer's Consultants and the officers, directors, employees, agents
and other consultants of each and any of them from and against all claims, costs, losses and damages
(including but not limited to all fees and charges of engineers, architects, attorneys and other
professionals and all court or dispute resolution costs) caused by, arising out of or resulting from the
performance of the Work, provided that any such claim, cost, loss or damage: (i) is attributable to
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than
the Work itself), including the loss of use resulting therefrom, and (ii) is caused in whole or in part by
any negligent act or omission of Contractor, any Subcontractor, any Supplier, any person or
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organization directly or indirectly employed by any of them to perform or furnish any of the Work or
anyone for whose acts any of them may be liable, regardless of whether or not caused in part by any
negligence or omission of a person or entity indemnified hereunder or whether liability is imposed
upon such indemnified party by Laws and Regulations regardless of the negligence of any such person
or entity.

6.23.2. In any and all claims against Owner or Engineer or any of their respective consultants,
agents, officers, directors or employees by any employee (or the survivor or personal representative
of such employee) of Contractor, any Subcontractor, any Supplier, any person or organization directly
or indirectly employed by any of them to perform or furnish any of the Work, or anyone for whose
acts any of them may be liable, the indemnification obligation under paragraph 6.23.1 shall not be
limited in any way by any limitation on the amount or type of damages, compensation or benefits
payable by or for Contractor or any such Subcontractor, Supplier or other person or organization
under workers' compensation acts, disability benefit acts or other employee benefit acts.

6.23.3. The indemnification obligations of Contractor under paragraph 6.23.1 shall not extend to
the liability of Engineer and Engineer's Consultants, officers, directors, employees or agents caused
by the professional negligence, errors or omissions of any of them.

6.24. Survival of Obligations:

All representations, indemnifications, warranties and guarantees made in, required by or given in
accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract
Documents, will survive final payment, completion and acceptance of the Work and termination or
completion of the Agreement.

ARTICLE 7 — OTHER WORK

Related Work at Site:

7.1. Owner may perform other work related to the Project at the site by Owner's own forces, or let
other direct contracts therefore which shall contain General Conditions similar to these, or have other
work performed by utility owners. If the fact that such other work is to be performed was not noted in
the Contract Documents, then; (i) written notice thereof will be given to Contractor prior to starting any
such other work, and (ii) Contractor may make a claim therefore as provided in Articles 11 and 12 if
Contractor believes that such performance will involve additional expense to Contractor or requires
additional time and the parties are unable to agree as to the amount or extent thereof.

7.2. Contractor shall afford each other contractor who is a party to such a direct contract and each
utility owner (and Owner if Owner is performing the additional work with Owner's employees) proper and
safe access to the site and a reasonable opportunity for the introduction and storage of materials and
equipment and the execution of such other work and shall properly connect and coordinate the Work
with theirs. Unless otherwise provided in the Contract Documents. Contractor shall do all cutting, fitting,
and patching of the Work that may be required to make its several parts come together properly and
integrate with such other work. Contractor shall not endanger any work of others by cutting, excavating
or otherwise altering their work and will only cut or alter their work with the written consent of Engineer
and the others whose work will be affected. The duties and responsibilities of Contractor under this
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paragraph are for the benefit of such utility owners and other contractors to the extent that there are
comparable provisions for the benefit of Contractor in said direct contracts between Owner and such
utility owners and other contractors.

7.3. If the proper execution or results of any part of Contractor's Work depends upon work performed
by others under this Article 7. Contractor shall inspect such other work and promptly report to Engineer
in writing any delays, defects or deficiencies in such other work that render it unavailable or unsuitable
for the proper execution and results of Contractor's Work. Contractor's failure so to report will constitute
an acceptance of such other work as fit and proper for integration with Contractor's Work except for
latent or non-apparent defects and deficiencies in such other work.

Coordination:

7.4. If Owner contracts with others for the performance of other work on the Project at the site, the
following will be set forth in Supplementary Conditions:

7.4.1. the person, firm or corporation who will have authority and responsibility for coordination of
the activities among the various prime contractors will be identified;

7.4.2.  the specific matters to be covered by such authority and responsibility will be itemized: and
7.4.3. the extent of such authority and responsibilities will be provided.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and
responsibility in respect of such coordination.

ARTICLE 8 — OWNER'S RESPONSIBILITIES

8.1. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

8.2. In case of termination of the employment of Engineer, Owner shall appoint an engineer, whose
status under the Contract Documents shall be that of the former Engineer.

8.3. Owner shall furnish the data required of Owner under the Contract Documents promptly and shall
make payments to Contractor promptly when they are due as provided in paragraphs 14.4 and
14.13.

8.4. Owner's duties in respect of providing lands and easements and providing engineering surveys to

establish reference points are set forth in paragraphs 4.1 and 4.4. Paragraph 4.2 refers to Owner's
identifying and making available to Contractor copies of reports of explorations and tests of
subsurface conditions at the site and drawings of physical conditions in existing structures at or
contiguous to the site that have been utilized by Engineer in preparing the Contract Documents.

8.5. Owner's responsibilities in respect of purchasing and maintaining liability and property insurance
are set forth in paragraphs 5.5 through 5.6.

8.6. Owner is obligated to execute Change Orders as indicated in paragraph 10.4.
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8.7. Owner's responsibility in respect of certain inspections, tests and approvals is set forth in
paragraph 13.4.

8.8. In connection with Owner's right to stop Work or suspend Work, see paragraphs 13.10 and 15.1.
Paragraph 15.2 deals with Owner's right to terminate services of Contractor under certain
circumstances.

8.9. The Owner shall not supervise, direct or have control or authority over, nor be responsible for,
Contractor's means, methods, techniques, sequences or procedures of construction or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the furnishing or performance of the Work. Owner will not be
responsible for Contractor's failure to perform or furnish the Work in accordance with the
Contract Documents.

8.10. Owner's responsibility in respect of undisclosed Asbestos, PCBs, Petroleum, Hazardous Waste or
Radioactive Materials uncovered or revealed at the site is set forth in paragraph 4.5.

8.11. If and to the extent Owner has agreed to furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner's obligations under the Contract Documents,

Owner's responsibility in respect thereof will be as set forth in the Supplementary Conditions.

ARTICLE 9 — ENGINEER'S STATUS DURING CONSTRUCTION

Owner's Representative:

9.1. Engineer will be Owner's representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner's representative during construction
are set forth in the Contract Documents and shall not be extended without written consent of Owner and
Engineer.

Visits to Site:

9.2. Engineer will make visits to the site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design professional the
progress that has been made and the quality of the various aspects of Contractor's executed Work. Based
on information obtained during such visits and observations, Engineer will endeavor for the benefit of
Owner to determine, in general, if the Work is proceeding in accordance with the Contract Documents.
Engineer will not be required to make exhaustive or continuous on-site inspections to check the quality
or quantity of the Work. Engineer's efforts will be directed toward providing for Owner a greater degree
of confidence that the completed Work will conform generally to the Contract Documents. On the basis
of such visits and on-site observations, Engineer will keep Owner informed of the progress of the Work
and will endeavor to guard Owner against defective Work. Engineer's visits and on-site observations are
subject to all the limitations on Engineer's authority and responsibility set forth in paragraph 9.13, and
particularly, but without limitation, during or as a result of Engineer's on-site visits or observations of
Contractor's Work Engineer will not supervise, direct, control or have authority over or be responsible for
Contractor's means, methods, techniques, sequences or procedures of construction, or the safety
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precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the furnishing or performance of the Work.

Project Representative:

9.3. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more continuous observation of the Work. The responsibilities and authority and
limitations thereon of any such Resident Project Representative and assistants will be as provided in
paragraph 9.13 and in the Supplementary Conditions. If Owner designates another representative or
agent to represent Owner at the site who is not Engineer's Consultant, agent or employee, the
responsibilities and authority and limitations thereon of such other person will be as provided in the
Supplementary Conditions.

9.3.1 Engineer may furnish a Resident Project Representative, assistants and other field staff as
needed, to assist Owner in observing performance of the Work. The Resident Project Representative
is to observe and inspect, in the Owner's interest, the materials furnished and the work done as the
work progresses in order to insure full and complete compliance with the contract and to verify
quantities of work completed.

9.3.2 Owner may also designate one of its employees to represent Owner for these purposes.

9.3.3 Engineer, Resident Project Representative, Owner and all such other persons referred to shall
have unrestricted access to all parts of the Work. Contractor shall cooperate by supplying necessary
facilities and assistance required by above persons to carry out their work of observation and
inspection.

9.3.4 Itis not the function of the Engineer, Resident Project Representative or Owner to supervise
or direct the manner in which the work to be done under this Contract is carried on or conducted.
The Engineer, Resident Project Representative or Owner is not responsible for construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection
with the work, and they will not be responsible for the Contractor's failure to carry out the work in
accordance with the Contract Documents. Nevertheless, Contractor agrees that any method or
procedure, which in the opinion of the Engineer or Owner does not achieve the required results or
quality of the work specified, shall be discontinued immediately upon the order of the Engineer.

9.3.5 All communications between Contractor and Engineer or Contractor and Owner are to be
through the Resident Project Representative.

9.3.6 Duties and Responsibilities of Resident Project Representative (RPR):

1)  RPR will act as directed by and under the supervision of Engineer and/or Owner, and will
confer with Engineer and Owner regarding RPR's actions. RPR's dealings in matters
pertaining to the on-site work shall in general be with Engineer and Contractor keeping
Owner advised as necessary. RPR's dealings with subcontractors shall only be through or
with the full knowledge and approval of Contractor.

2) Review progress schedule, schedule of Shop Drawing submittals and schedule of values
prepared by Contractor and consult with Engineer and Owner concerning acceptability.
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3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

Attend meetings with Contractor, such as pre-construction conferences, progress meetings,
job conferences and other project-related meetings, and prepare and circulate copies of
minutes thereof.

Serve as Engineer's and Owner's liaison with Contractor, working principally through
Contractor's superintendent and assist in understanding the intent of the Contract
Documents.

Advise Engineer, Owner and Contractor of the commencement of any Work requiring a Shop
Drawing or sample if the submittal has not been approved by Engineer.

Conduct on-site observations of the Work in progress to assist Engineer and Owner in
determining if the Work is in general proceeding in accordance with the Contract
Documents. Report to Engineer and Owner whenever RPR believes that any Work is
unsatisfactory, faulty or defective or does not conform to the Contract Documents, or has
been damaged, or does not meet the requirements of any inspection, test or approval
required to be made; and advise Engineer and Owner of Work that RPR believes should be
corrected or rejected or should be uncovered for observation, or requires special testing,
inspection or approval.

Report to Engineer and Owner when clarifications and interpretations of the Contract
Documents are needed and transmit to Contractor clarifications and interpretations as
issued by Engineer.

Consider and evaluate Contractor's suggestions for modifications in Drawings or
Specifications and report with RPR's recommendations to Engineer and Owner. Transmit to
Contractor decisions as issued by Engineer and/or Owner.

Maintain orderly files for correspondence, reports of job conferences, Shop Drawings and
samples, reproductions of original Contract Documents including all Work Directive Changes,
Addenda, Change Orders, Field Orders, additional Drawings issued subsequent to the
execution of the Contract, Engineer's clarifications and interpretations of the Contract
Documents, progress reports, and other Project related documents.

Keep a diary or log book, recording Contractor hours on the job site, weather conditions,
data relative to questions of Work Directive Changes, Change Orders or Changed conditions,
list of job site visitors, daily activities, decisions, observations in general, and specific
observations in more detail as in the case of observing test procedures; and send copies to
Engineer and Owner.

Record names, addresses and telephone numbers of all Contractors, subcontractors and
major suppliers of materials and equipment.

Furnish Engineer and Owner periodic reports as required of progress of the Work and of
Contractor's compliance with the progress schedule and schedule of Shop Drawing and
sample submittals.
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13)

14)

15)

16)

17)

18)

19)

9.3.7

1)

2)

3)

4)

5)

6)

Draft proposed Change Orders and Work Directive Changes, obtaining backup material from
Contractor and recommend to Engineer and Owner Change Orders, Work Directive Changes,
and Field Orders.

Report immediately to Engineer and Owner upon the occurrence of any accident.

Review applications for payment with Contractor for compliance with the established
procedure for their submission and forward with recommendations to Engineer, noting
particularly the relationship of the payment requested to the schedule of values, Work
completed and materials and equipment delivered at the site but not incorporated in the
Work.

During the course of the Work, verify that certificates, maintenance and operation manuals
and other data required to be assembled and furnished by Contractor are applicable to the
items actually installed and in accordance with the Contract Documents, and have this
material delivered to Engineer for review and forwarding to Owner prior to final payment
for the work.

Before Engineer issues a Certificate of Substantial Completion, submit to Contractor a list of
observed items requiring completion or correction.

Conduct final inspection in the company of Engineer, Owner and Contractor and prepare a
final list of items to be completed or corrected.

Observe that all items on final list have been completed or corrected and make
recommendations to Engineer and Owner concerning acceptance.

Limitations of Authority of Resident Project Representative (RPR):

Shall not authorize any deviation from the Contract Documents or substitution of materials
or equipment, unless authorized by Engineer or Owner.

Shall not exceed limitations of Engineer's authority as set forth in the Contract Documents.

Shall not undertake any of the responsibilities of Contractor, subcontractors or Contractor's
superintendent.

Shall not advise on, issue directions relative to or assume control over any aspect of the
means, methods, techniques, sequences or procedures of construction unless such advice

or directions are specifically required by the Contract Documents.

Shall not advise on, issue directions regarding or assume control over safety precautions
and programs in connection with the Work.

Shall not accept Shop Drawing or sample submittals from anyone other than Contractor.

9.3.8 The Engineer and or Owner shall have the authority to reject any work, or materials, or any
part thereof, which does not in his opinion conform to the plans, drawings, specifications and
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contract, and it shall be permissible for him to do so at any time during the progress of the work and
until its acceptance.

No material of any kind shall be used upon the work until it has been inspected and accepted by the
Engineer. All materials rejected shall be removed immediately from the work and not again offered
for inspection. Any materials or workmanship found at any time to be defective or not of the quality
or character required by the plans and specifications shall be remedied at once regardless of previous
inspection.

Such inspection shall not relieve the Contractor from any obligation to perform said work strictly in
accordance with the plans and specifications and work not so constructed shall be removed and made
good by the Contractor at his own expense, and free from all expense to the Owner whenever so
ordered by the Owner without reference to any previous oversight or error in inspection.

Clarifications and Interpretations:

9.4. Engineer will issue with reasonable promptness such written clarifications or interpretations of
the requirements of the Contract Documents (in the form of Drawings or otherwise) as Engineer may
determine necessary, which shall be consistent with the intent of and reasonably inferable from Contract
Documents. Such written clarifications and interpretations will be binding on Owner and Contractor. If
Owner or Contractor believes that a written clarification or interpretation justifies an adjustment in the
Contract Price or the Contract Times and the parties are unable to agree to the amount or extent thereof,
if any, Owner or Contractor may make a written claim therefore as provided in Article 11 or Article 12.

Authorized Variations in Work:

9.5. Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and are
compatible with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents. These may be accomplished by a Field Order and will be binding on Owner and also
on Contractor who shall perform the Work involved promptly. If Owner or Contractor believes that a Field
Order justifies an adjustment in the Contract Price or the Contract Times and the parties are unable to
agree as to the amount or extent thereof, Owner or Contractor may make a written claim therefore as
provided in Article 11 or 12.

Rejecting Defective Work:

9.6. Engineer will have authority to disapprove or reject Work which Engineer believes to be defective,
or that Engineer believes will not produce a complete Project that conforms to the Contract Documents
or that will prejudice the integrity of the design concept of the completed Project as a functioning whole
as indicated by the Contract Documents. Engineer will also have authority to require special inspection
or testing of the Work as provided in paragraph 13.9, whether or not the Work is fabricated, installed or
completed.

Shop Drawings, Change Orders and Payments:

9.7. In connection with Engineer's authority as to Shop Drawings and Samples, see paragraphs 6.19
through 6.20.4 inclusive.
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9.7.1. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12.
9.7.2. In connection with Engineer's authority as to Applications for Payment, see Article 14.
Determinations for Unit Prices:

9.8.  Engineer will determine the actual quantities and classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such
matters before rendering a written decision thereon (by recommendation of an Application for Payment
or otherwise). Engineer's written decision thereon will be final and binding upon Owner and Contractor,
unless, within ten days after the date of any such decision, either Owner or Contractor delivers to the
other and to Engineer written notice of intention to appeal from Engineer's decision and, a formal
proceeding is instituted by the appealing party in a forum of competent jurisdiction to exercise such rights
or remedies as the appealing party may have with respect to Engineer's decision, unless otherwise agreed
in writing by Owner and Contractor. Such appeal will not be subject to procedures of paragraph 9.9.

Decisions on Disputes:

9.9. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work there under. Claims, disputes and other matters relating to the
acceptability of the Work or the interpretation of the requirements of the Contract Documents pertaining
to the performance and furnishing of the Work and Claims under Articles 11 and 12 in respect of changes
in the Contract Price or Contract Times will be referred initially to Engineer in writing with a request for a
formal decision in accordance with this paragraph. Written notice of each such claim, dispute or other
matter will be delivered by the claimant to Engineer and the other party to the Agreement promptly, but
in no event later than fifteen (15) days, after the start of the occurrence or event giving rise thereto, and
written supporting data will be submitted to Engineer and the other party within forty-five (45) days after
the start of such occurrence or event unless Engineer allows an additional period of time for the
submission of additional or more accurate data in support of such claim, dispute or other matter. The
opposing party shall submit any response to Engineer and the claimant within thirty days after receipt of
the claimant's last submittal (unless Engineer allows additional time). Engineer will render a formal
decision in writing within thirty days after receipt of the opposing party's submittal, if any, in accordance
with this paragraph. Engineer's written decision on such claim, dispute or other matter will be final and
binding upon Owner and Contractor unless: a written notice of intention to appeal from Engineer's written
decision is delivered by Owner or Contractor to the other and to Engineer within thirty days after the date
of such decision and a formal proceeding is instituted by the appealing party in a forum of competent
jurisdiction to exercise such rights or remedies as the appealing party may have with respect to such claim,
dispute or other matter in accordance with applicable Laws and Regulations within sixty days of the date
of such decision, unless otherwise agreed in writing by Owner and Contractor.

9.9.1. When functioning as interpreter and judge under paragraph 9.9.1, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation
or decision rendered in good faith in such capacity. The rendering of a decision by Engineer
pursuant to paragraphs 9.8 or 9.9 with respect to any such claim, dispute or other matter
(except any which have been waived by the making or acceptance of final payment as
provided in paragraph 14.15) will be a condition precedent to any exercise by Owner or
Contractor of such rights or remedies as either may otherwise have under the Contract
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Documents or by Laws or Regulations in respect of any such claim, dispute or other matter.
9.10. Not Used
9.11. Not Used
9.12. Not Used
Limitations on Engineer's Authority and Responsibilities:

9.13. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise
such authority or responsibility or the undertaking, exercise or performance of any authority or
responsibility by Engineer shall create, impose or give rise to any duty owed by Engineer to Contractor,
any Subcontractor, and Supplier, any other person or organization, or to any surety for employee or agent
of any of them.

9.13.1. Engineer will not supervise, direct, control or have authority over or be responsible for
Contractor's means, methods, techniques, sequences or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the furnishing or performance of the Work. Engineer will not be responsible
for Contractor's failure to perform or furnish the Work in accordance with the Contract Documents.

9.13.2. Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other person or organization performing or furnishing any of the
Work.

9.13.3. Engineer's review of the final Application for Payment and accompanying documentation and
all maintenance and operating instructions, schedules, guarantees, bonds and certificates of
inspection, tests, and approvals and Other documentation required to be delivered by paragraph 14.12
will only be to determine generally that their content complies with the requirements of, and in the
case of, certificates of inspections, tests and approvals that the results certified indicate compliance
with the Contracted Documents.

9.13.4. the limitations upon authority and responsibility set forth in this paragraph 9.13 shall also
apply to Engineer's Consultants, Resident Project Representative and assistants.

ARTICLE 10 — CHANGES IN THE WORK

10.1. Without invalidating the Agreement and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions or revisions in the Work. Such additions, deletions or
revisions will be authorized by a Written Amendment, a Change Order, or a Work Change Directive. Upon
receipt of any such document, Contractor shall promptly proceed with the Work involved which will be
performed under the applicable conditions of the Contract Documents (except as otherwise specifically
provided).
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10.2. If Owner and Contractor are unable to agree as to the extent, if any, of an adjustment in the
Contract Price or an adjustment of the Contract Times that should be allowed as a result of a Work Change
Directive, a claim may be made therefore as provided in Article 11 or Article 12.

10.3. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract
Times with respect to any Work performed that is not required by the Contract Documents as amended,
modified and supplemented as provided in paragraphs 3.5 and 3.6 except in the case of an emergency as
provided in paragraph 6.23 or in the case of uncovering Work as provided in paragraph 13.9.

10.4. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

10.4.1. changes in the Work which are (i) ordered by Owner pursuant to paragraph 10.1, (ii) required
because of acceptance of defective Work under paragraph 13.13 or correcting defective Work under
paragraph 13.14, or (iii) agreed to by the parties;

10.4.2. changes in the Contract Price or Contract Times which are agreed to by the parties; and

10.4.3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to paragraph 9.9;

Provided that, in lieu of executing any such Change Order, an appeal may be taken from any such decision
in accordance with the provisions of the Contract Documents and applicable Laws and Regulations, but
during any such appeal, Contractor shall carry on the Work and adhere to the progress schedule as
provided in paragraph 6.21.

10.5. If notice of any change affecting the general scope of the Work or the provisions of the Contract
Documents (including, but not limited to, Contract Price or Contract Times) is required by the provisions
of any Bond to be given to a surety, the giving of any such notice will be Contractor's responsibility, and
the amount of each applicable Bond will be adjusted accordingly.

ARTICLE 11 — CHANGE OF CONTRACT PRICE

11.1. The Contract Price constitutes the total compensation (subject to authorized adjustments)
payable to Contractor for performing the Work. All duties, responsibilities and obligations assigned to or
undertaken by Contractor shall be at Contractor's expense without change in the Contract Price.

11.2. The Contract Price may only be changed by a Change Order. Any claim for an adjustment in the
Contract Price shall be based on written notice delivered by the party making the claim to the other party
and to Engineer promptly (but in no event later than ten days) after the start of the occurrence or event
giving rise to the claim and stating the general nature of the claim. Notice of the amount of the claim with
supporting data shall be delivered within thirty days after the start of such occurrence or event (unless
Engineer allows additional time for claimant to submit additional or more accurate data in support of the
claim) and shall be accompanied by claimant's written statement that the adjustment claimed covers all
known amounts to which the claimant is entitled as a result of said occurrence or event. All claims for
adjustment in the Contract Price shall be determined by Engineer in accordance with paragraph 9.8 if
Owner and Contractor cannot otherwise agree on the amount involved. No claim for an adjustment in
the Contract Price will be valid if not submitted in accordance with this paragraph 11.2.
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11.3  The value of any Work covered by a Change Order or of any claim for an adjustment in the
Contract Price will be determined as follows:

11.3.1. where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the provisions of
paragraphs 11.9.1. through 11.9.3. inclusive);

11.3.2. where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with paragraph 11.6.2):

11.3.3. where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under paragraph 11.3.2, on the basis of the Cost of the
Work (determined as provided in paragraphs 11.4 and 11.5) plus a Contractor's fee for overhead and
profit (determined as provided in paragraph 11.6).

Cost of the Work Covered by a Change Order:

11.4. The term Cost of the Work means the sum of all costs necessarily incurred and paid by Contractor
in the proper performance of the Work. Except as otherwise may be agreed to in writing by Owner, such
costs shall be in amounts no higher than those prevailing in the locality of the Project, shall include only
the following items and shall not include any of the costs itemized in paragraph 11.5.

11.4.1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work
under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall
include without limitation superintendents, foremen and other personnel employed full-time at the
site. Payroll costs for employees not employed full-time on the Work shall be apportioned on the basis
of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages
plus the cost of fringe benefits which shall include social security contributions, unemployment, excise
and payroll taxes, workers' compensation, health and retirement benefits, bonuses, sick leave, vacation
and holiday pay applicable thereto. The expenses of performing Work after regular working hours, on
Saturday, Sunday or legal holidays, shall be included in the above to the extent authorized by Owner.

11.4.2. Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers' field services required in connection therewith.
All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with which
to make payments, in which case the cash discounts shall accrue to Owner. All trade discounts, rebates
and refunds and returns from sale of surplus materials and equipment shall accrue to Owner, and
Contractor shall make provisions so that they may be obtained.

11.4.3. Payments made by Contractor to the Subcontractors for Work performed or furnished by
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner who will then determine,
with the advice of Engineer, which bids, if any, will be accepted. If any subcontract provides that the
Subcontractor is to be paid on the basis of Cost of the Work Plus a fee, the Subcontractor's Cost of the
Work and fee shall be determined in the same manner as Contractor's Cost of the Work and fee as
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provided in paragraphs 11.4, 11.5, 11.6 and 11.7. All subcontracts shall be subject to the other
provisions of the Contract Documents insofar as applicable.

11.4.4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys and accountants) employed for services specifically related to the
Work.

11.4.5. Supplemental costs including the following:

11.4.5.1. The proportion of necessary transportation, travel and subsistence expenses of
Contractor's employees incurred in discharge of duties connected with the Work.

11.4.5.2. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the site and hand tools not owned by the
workers, which are consumed in the performance of the Work, and cost less market value of such
items used but not consumed which remain the property of Contractor.

11.4.5.3. Rentals of all construction equipment and machinery and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by Owner with
the advice of Engineer, and the costs of transportation, loading, unloading, installation, dismantling
and removal thereof — all in accordance with the terms of said rental agreements. The rental of
any such equipment, machinery or parts shall cease when the use thereof is no longer necessary
for the Work.

11.4.5.4. Sales, consumer, use or similar taxes related to the work, and for which Contractor is
liable, imposed by Laws and Regulations.

11.4.5.5. Deposits lost for causes other than negligence of Contractor, any Subcontractor or anyone
directly or indirectly employed by any of them or for whose acts any of them may be liable, and
royalty payments and fees for permits and licenses.

11.4.5.6. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance and furnishing of the Work (except losses and damages within the deductible
amounts of property insurance established by Owner in accordance with paragraph 5.9), provided
they have resulted from causes other than the negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may be liable.
Such losses shall include settlements made with the written consent and approval of Owner. No
such losses, damages and expenses shall be included in the Cost of the Work for the purpose of
determining Contractor's fee. If, however, any such loss or damage requires reconstruction and
Contractor is placed in charge thereof, Contractor is placed in charge thereof, Contractor shall be
paid for services a fee proportionate to that stated in paragraph 11.6.2.

11.4.5.7. The cost of utilities, fuel and sanitary facilities at the site.

11.4.5.8. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
site, expressage and similar petty cash items in connection with the Work.
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11.4.5.9. Cost of premiums for additional Bonds and insurance required because of changes in the
Work.

11.5. The term Cost of the Work Covered by a Change Order shall not include any of the following:

11.5.1. Payroll costs and other compensation of Contractor's officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, architects, estimators, attorneys,
auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks and other
personnel employed by Contractor whether at the site or in Contractor's principal or a branch office
for general administration of the Work and not specifically included in the agreed upon schedule of job
classifications referred to in paragraph 11.4.1 or specifically covered by paragraph 11.4.4 — all of which
are to be considered administrative costs covered by the Contractor's fee.

11.5.2. Expenses of Contractor's principal and branch offices other than Contractor's office at the
site.

11.5.3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed
for the Work and charges against Contractor for delinquent payments.

11.5.4. Cost of premiums for all Bonds and for all insurance whether or not Contractor is required by
the Contract Documents to purchase and maintain the same (except for the cost of premiums covered
by subparagraph 11.4.5.9 above).

11.5.5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not limited to, the
correction of defective Work, disposal of materials or equipment wrongly supplied and making good
any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not specifically and
expressly included in paragraph 11.4.

11.6. The Contractor's fee allowed to Contractor for overhead and profit shall be determined as follows:
11.6.1. a mutually acceptable fixed fee; or

11.6.2. if afixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

11.6.2.1. for costs incurred under paragraphs 11.4.1 and 11.4.2, the Contractor's fee shall be ten
percent;

11.6.2.2. for costs incurred under paragraph 11.4.3, the Contractor's fee shall be five percent.

11.6.2.3. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of paragraphs 11.4.1, 11.4.2, 11.4.3 and 11.6.2 is that
the Subcontractor who actually performs or furnishes the Work, at whatever tier, will be paid a fee
of ten percent of the costs incurred by such Subcontractor under paragraphs 11.4.1 and 11.4.2 and
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that any higher tier Subcontractor and Contractor will each be paid a fee of five percent of the
amount paid to the next lower tier Subcontractor:

11.6.2.4. no fee shall be payable on the basis of costs itemized under paragraphs 11.4.4,11.4.5 and
11.5;

11.6.2.5. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in
Contractor's fee by an amount equal to five percent of such net decrease; and

11.6.2.6. when both additions and credits are involved in any one change, the adjustment in
Contractor's fee shall be computed on the basis of the net change in accordance with paragraphs
11.6.2.1 through 11.6.2.5, inclusive.

11.7. Whenever the cost of any work is to be determined pursuant to paragraphs 11.4 and 11.5,
Contractor will establish and maintain records thereof in accordance with generally accepted accounting
practices and submit in form acceptable to Engineer an itemized cost breakdown together with supporting
data.

11.8. Not Used
11.9. Unit Price Work:

11.9.1. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the
sum of the established unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement. The estimated quantities of items of
Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and
determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit
Price Work performed by Contractor will be made by Engineer in accordance with paragraph 9.10.

11.9.2. Each unit price will be deemed to include an amount considered by Contractor to be adequate
to cover Contractor's overhead and profit for each separately identified item.

11.9.3. Owner or Contractor may make a claim for an adjustment in the Contract Price in accordance
with Article 11 if:

11.9.3.1. the quantity of any item of Unit Price Work performed by Contractor differs materially
and significantly from the estimated quantity of such item indicated in the Agreement; and

11.9.3.2. there is no corresponding adjustment with respect to any other item of Work; and

11.9.3.3. if Contractor believes that Contractor is entitled to an increase in Contract Price as a result
of having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.
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ARTICLE 12 — CHANGE OF CONTRACT TIMES

12.1. The Contract Times (or Milestones) may only be changed by a Change Order or a Written
Amendment. Any claim for an adjustment of the Contract Times (or Milestones) shall be based on written
notice delivered by the party making the claim to the other party and to Engineer promptly (but in no
event later than thirty days) after the occurrence of the event giving rise to the claim and stating the
general nature of the claim. Notice of the extent of the claim with supporting data shall be delivered
within sixty days after such occurrence (unless Engineer allows an additional period of time to ascertain
more accurate data in support of the claim) and shall be accompanied by the claimant's written statement
that the adjustment claimed is the entire adjustment to which the claimant has reason to believe it is
entitled as a result of the occurrence of said event. All claims for adjustment in the Contract Times (or
Milestones) shall be determined by Engineer in accordance with paragraph 9.11 if Owner and Contractor
cannot otherwise agree. No claim for an adjustment in the Contract Times (or Milestones) will be valid if
not submitted in accordance with the requirements of this paragraph 12.1.

12.2.  All time limits stated in the Contract Documents are of the essence of the Agreement.

12.3.  Where Contractor is prevented from completing any part of the Work within the Contract Times
(or Milestones) due to delay beyond the control of Contractor, the Contract Times (or Milestones) will be
extended in an amount equal to the time lost due to such delay if a claim is made therefore as provided
in paragraph 12.1. Delays beyond the control of Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions or acts of God. Delays
attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within
the control of Contractor.

12.4. Should Contractor be obstructed or delayed in the prosecution of or completion of the Work as a
result of unforeseeable causes beyond the control of Contractor, and not due to its fault or neglect,
including but not restricted to acts of God or of the public enemy, acts of government, fires, floods,
epidemics, quarantine regulation, strikes or lockouts, Contractor shall notify the Owner in writing within
forty-eight (48) hours after the commencement of such delay, stating the cause or causes thereof, or be
deemed to have waived any right which Contractor may have had to request a time extension.

12.5. Nointerruption, interference, inefficiency, suspension or delay in the commencement or progress
of the Work from any cause whatever, including those for which the Owner may be responsible, in whole
or in part, shall relieve Contractor of his duty to perform or give rise to any right to damages or additional
compensation from the Owner. Contractor expressly acknowledges and agrees that it shall receive no
damages for delay. Contractor's sole remedy, if any, against the Owner will be the right to seek an
extension to the Contract Time; provided, however, the granting of any such time extension shall not be
a condition precedent to the aforementioned “No Damage For Delay” provision. This paragraph shall
expressly apply to claims for early completion, as well as to claims based on late completion.

ARTICLE 13 — TESTS AND INSPECTION: CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Notice of Defects:
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13.1. Prompt notice of all defective Work of which Owner or Engineer have actual knowledge will be
given to Contractor. All defective Work may be rejected, corrected or accepted as provided in this Article
13.

Access to Work:

13.2. Owner, Engineer, Engineer's Consultants, other representatives and personnel of Owner,
independent testing laboratories and governmental agencies with jurisdictional interests will have access
to the Work at reasonable times for their observation, inspecting and testing. Contractor shall provide
them proper and safe conditions for such access and advise them of Contractor's site safety procedures
and programs so that they may comply therewith as applicable.

Tests and Inspections:

13.3.  Contractor shall give Engineer timely notice of readiness of the Work for all required inspections,
tests or approvals, and shall cooperate with inspection and testing personnel to facilitate required
inspections or tests.

13.4. Contractor shall employ and pay for services of an independent testing laboratory to perform all
Quality Control inspections, test or approvals required by the contract documents. Contractor shall allow
the Engineer access to all work done in the project for Acceptance Testing by the owner. This testing will
be in addition to Quality Control Testing required by the Contractor. Owner shall arrange and pay all costs
associated with Acceptance Testing done by an independent testing laboratory of the Owners choosing
except:

13.4.1. for inspections, tests or approvals covered by paragraph 13.5 below.

13.4.2. that costs incurred in connection with tests or inspections conducted pursuant to paragraph
13.9 below shall be paid as provided in said paragraph 13.9; and

13.4.3. as otherwise specifically provided in the Contract Documents.
13.4.4 Owner shall perform the following test as part of quality assurance / acceptance testing:
All material testing included in the Bidding Documents.

All other required testing is to be completed by the contractor as part of the contractor’s quality control
procedures and submittals. This section shall take precedence over all other sections that describe testing
requirements.

13.5. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested or approved by an employee or other representative of such public
body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests or
approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of
inspection, or approval. Contractor shall also be responsible for arranging and obtaining and shall pay all
costs in connection with any inspections, tests or approvals required for Owner's and Engineer's accep-
tance of materials or equipment to be incorporated in the Work, or of materials, mix designs, or
equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the Work.
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Quality Control Testing of materials and equipment shall be the responsibility of the Contractor who shall
pay all costs associated with the required testing. Contractor shall provide the Engineer adequate advance
notice of intended tests to allow the Engineer to be present during the Testing.

13.6. If any Work (or the work of others) that is to be inspected, tested or approved is covered by
Contractor without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for
observation.

13.7. Uncovering Work as provided in paragraph 13.6 shall be at Contractor's expense unless Contractor
has given Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted
with reasonable promptness in response to such notice.

Uncovering Work:

13.8. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer's observation and replaced at Contractor's expense.

13.9. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose or otherwise make
available for observation, inspection or testing as Engineer may require that portion of the Work in
question, furnishing all necessary labor, material and equipment. If it is found that such Work is defective,
Contractor shall pay all claims, costs, losses and damages caused by, arising out of or resulting from such
uncovering, exposure, observation, inspection and testing and of satisfactory replacement or
reconstruction (including but not limited to all costs of repair or replacement of work of others; and Owner
shall be entitled to an appropriate decrease in the Contract Price, and, if the parties are unable to agree
as to the amount thereof, may make a claim therefore as provided in Article 11. If, however, such Work
is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension
of the Contract Times (or Milestones), or both, directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement and reconstruction; and, if the parties are unable to agree
as to the amount or extent therefore, Contractor may make a claim therefore as provided in Articles 11
and 12.

Owner May Stop the Work:

13.10. Ifthe Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials
or equipment, or fails to furnish or perform the Work in such a way that the completed Work will conform
to the Contract Documents, Owner may order Contractor to stop the Work, or any portion thereof, until
the cause for such order has been eliminated; however, this right of Owner to stop the Work shall not
give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor or any surety
or other party.

Correction or Removal of Defective Work:

13.11. If required by Engineer, Contractor shall promptly, as directed, either correct all defective Work,
whether or not fabricated, installed or completed, or, if the Work has been rejected by Engineer, remove
it from the site and replace it with Work that is not defective. Contractor shall pay all claims, costs, losses
and damages caused by or resulting from such correction or removal (including but not limited to all costs
of repair or replacement of work of others).
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Correction Period:

13.12. If within one year after the date of Substantial Completion or such longer period of time as may
be prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by the
Contract Documents or by any specific provision of the Contract Documents, any Work is found to be
defective, Contractor shall promptly, without cost to Owner and in accordance with Owner's written
instruction: (i) correct such defective Work, or, if it has been rejected by Owner, remove it from the site
and replace it with Work that is not defective, and (ii) satisfactorily correct or remove and replace any
damage to other Work or the work of others resulting therefrom. If Contractor does not promptly comply
with the terms of such instructions, or in any emergency where delay would cause serious risk of loss or
damage, Owner may have the defective Work corrected or the rejected Work removed and replaced, and
all claims, costs, losses and damages caused by or resulting from such removal and replacement (including
but not limited to all costs of repair or replacement of work of others) will be paid by Contractor.

13.12.1. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to run
from an earlier date if so provided in the Specifications or by Written Amendment.

13.12.2. Where defective Work (and damage to other Work resulting therefrom) has been corrected,
removed or replaced under this paragraph 13.12, the correction period hereunder with respect to such
Work will be extended for an additional period of one year after such correction or removal and
replacement has been satisfactorily completed.

Acceptance of Defective Work:

13.13. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer's recommendation of final payment, also Engineer) prefers to accept it, Owner may do
so. Contractor shall pay all claims, costs, losses and damages attributable to Owner's evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness). If any such acceptance occurs prior to Engineer's recommendation of final payment, a
Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect
to the Work; and Owner shall be entitled to an appropriate decrease in the Contract Price, and, if the
parties are unable to agree as to the amount thereof, Owner may make a claim therefore as provided in
Article 11. If the acceptance occurs after such recommendation, an appropriate amount will be paid by
Contractor to Owner.

Owner May Correct Defective Work:

13.14. If Contractor fails within a reasonable time after written notice from Engineer to correct defective
Work or to remove and replace rejected Work as required by Engineer in accordance with paragraph
13.11, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if
Contractor fails to comply with any other provision of the Contract Documents, Owner may, after seven
days' written notice to Contractor, correct and remedy any such deficiency. In exercising the rights and
remedies under this paragraph Owner shall proceed expeditiously. In connection with such corrective
and remedial action, Owner may exclude Contractor from all or part of the site, take possession of all or
part of the Work, and suspend Contractor's services related thereto, take possession of Contractor's tools,
appliances, construction equipment and machinery at the site and incorporate in the Work all materials
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and equipment stored at the site or for which Owner has paid Contractor but which are stored elsewhere.
Contractor shall allow Owner, Owner's representative, agents and employees, Owner's other contractors
and Engineer and Engineer's Consultants access to the site to enable Owner to exercise the rights and
remedies under this paragraph. All claims, costs, losses and damages incurred or sustained by Owner in
exercising such rights and remedies will be charged against Contractor and a Change Order will be issued
incorporating the necessary revisions in the Contract Documents with respect to the Work; and Owner
shall be entitled to an appropriate decrease in the Contract Price, and, if the parties are unable to agree
as to the amount thereof, Owner may make a claim therefore as provided in Article 11. Such claims, costs,
losses and damages will include but not be limited to all costs of repair or replacement of work of others
destroyed or damaged by correction, removal or replacement of Contractor's defective Work. Contractor
shall not be allowed an extension of the Contract Times (or Milestones) because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner's rights and remedies
hereunder.

ARTICLE 14 — PAYMENTS TO CONTRACTOR AND COMPLETION

Schedule of Values:

14.1. The schedule of values established as provided in paragraph 2.9 will serve as the basis for progress
payments and will be incorporated into a form of Application for Payment acceptable to Engineer.
Progress payments on account of Unit Price Work will be based on the number of units completed.

Application for Progress Payment:

14.2. Atleast ten days before the date established for each progress payment (but not more often than
once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and
signed by Contractor covering the Work completed as of the date of the Application and accompanied by
such supporting documentation as is required by the Contract Documents. If payment is requested on
the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at
the site or at another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice or other documentation warranting that Owner has received the materials and
equipment free and clear of all Liens and evidence that the materials and equipment are covered by
appropriate property insurance and other arrangements to protect Owner's interest therein, all of which
will be satisfactory to Owner. The amount of retainage with respect to progress payments will be as
stipulated in the Agreement.

Contractor's Warranty of Title:

14.3. Contractor warrants and guarantees that title to all Work, materials and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than
the time of payment free and clear of all Liens.

Review of Applications for Progress Payment:

14.4. Engineer will, within ten fifteen (15) days after receipt of each Application for Payment, either
indicate in writing a recommendation of payment and present the Application to Owner, or return the
Application to Contractor indicating in writing Engineer's reasons for refusing to recommend payment. In
the latter case, Contractor may make the necessary corrections and resubmit the Application. Fen Thirty
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(30) days after presentation of the Application for Payment to Owner with Engineer's recommendation,
the amount recommended will (subject to the provisions of the last sentence of paragraph 14.7) become
due and when due will be paid by Owner to Contractor.

14.5. Engineer's recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer's on-site observations of the
executed Work as an experienced and qualified design professional and on Engineer's review of the
Application for Payment and the accompanying data and schedules, that to the best of Engineer's
knowledge, information and belief:

14.5.1. the Work has progressed to the point indicated.

14.5.2. the quality of the Work is generally in accordance with the Contract Documents (subject to
an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results
of any subsequent tests called for in the Contract Documents, to a final determination of quantities
and classifications for Unit Price Work under paragraph 9.8, and to any other qualifications stated in
the recommendation), and

14.5.3. the conditions precedent to Contractor's being entitled to such payment appear to have been
fulfilled in so far as it is Engineer's responsibility to observe the Work.

However, by recommending any such payment Engineer will not thereby be deemed to have represented
that: (i) exhaustive or continuous on-site inspections have been made to check the quality or the quantity
of the Work beyond the responsibilities specifically assigned to Engineer in the Contract Documents or (ii)
that there may not be other matters or issues between the parties that might entitle Contractor to be
paid additionally by Owner or entitle Owner to withhold payment to Contractor.

14.6. Engineer's recommendation of any payment, including final payment, shall not mean that
Engineer is responsible for Contractor's means, methods, techniques, sequences or procedures of
construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the furnishing or performance of Work, or for any failure
of Contractor to perform or furnish Work in accordance with the Contract Documents.

14.7. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's opinion,
it would be incorrect to make the representations to Owner referred to in paragraph 14.5. Engineer may
also refuse to recommend any such payment, or, because of subsequently discovered evidence or the
results of subsequent inspections or tests, nullify any such payment previously recommended, to such
extent as may be necessary in Engineer's opinion to protect Owner from loss because:

14.7.1. the Work is defective, or completed Work has been damaged requiring correction or
replacement.

14.7.2. the Contract Price has been reduced by Written Amendment or Change Order.

14.7.3. Owner has been required to correct defective Work or complete Work in accordance with
paragraph 13.14. or
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14.7.4. Engineer has actual knowledge of the occurrence of any of the events enumerated in
paragraphs 15.2.1 through 15.2.4 inclusive.

Owner may refuse to make payment of the full amount recommended by Engineer because:

14.7.5. claims have been made against Owner on account of Contractors performance or furnishing
of the Work.

14.7.6. Liens have been filed in connection with the Work, except where Contractor has delivered a
specific Bond satisfactory to Owner to secure the satisfaction and discharge of such Liens,

14.7.7. there are other items entitling Owner to a set-off against the amount recommended, or

14.7.8. Owner has actual knowledge of the occurrence of any of the events enumerated in
paragraphs 14.7.1 through 14.7.3 or paragraphs 15.2.1 through 15.2.4 inclusive;

but Owner must give Contractor immediate written notice (with a copy to Engineer) stating the reasons
for such action and promptly pay Contractor the amount so withheld, or any adjustment thereto agreed
to by Owner and Contractor, when Contractor corrects to Owner's satisfaction the reasons for such action.

Substantial Completion:

14.8. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically
listed by Contractor as incomplete) and request that Engineer issue a certificate of Substantial
Completion. Within a reasonable time thereafter, Owner, Contractor and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the Work
substantially complete, Engineer will notify Contractor in writing giving the reasons therefore. If Engineer
considers the Work substantially complete, Engineer will prepare and deliver to Owner a tentative
certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be
attached to the certificate a tentative list of items to be completed or corrected before final payment.
Owner shall have seven days after receipt of the tentative certificate during which to make written
objection to Engineer as to any provisions of the certificate or attached list. If, after considering such
objections, Engineer concludes that the Work is not substantially complete, Engineer will within fourteen
days after submission of the tentative certificate to Owner notify Contractor in writing, stating the reasons
therefore. If, after consideration of Owner's objections, Engineer considers the Work substantially
complete, Engineer will within said fourteen days execute and deliver to Owner and Contractor a
definitive certificate of Substantial Completion (with a revised tentative list of items to be completed or
corrected) reflecting such changes from the tentative certificate as Engineer believes justified after
consideration of any objections from Owner. At the time of delivery of the tentative certificate of
Substantial Completion Engineer will deliver to Owner and Contractor a written recommendation as to
division of responsibilities pending final payment between Owner and Contractor with respect to security,
operation, safety, maintenance, heat, utilities, insurance and warranties and guarantees. Unless Owner
and Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing the
definitive certificate of Substantial Completion, Engineer's aforesaid recommendation will be binding on
Owner and Contractor until final payment.
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14.9. Owner shall have the right to exclude Contractor from the Work after the date of Substantial
Completion, but Owner shall allow Contractor reasonable access to complete or correct items on the
tentative list.

Partial Utilization:

14.10. Use by Owner at Owner's option of any substantially completed part of the Work which: (i) has
specifically been identified in the Contract Documents, or (ii) Owner, Engineer and Contractor agree
constitutes a separately functioning and usable part of the Work that can be used by Owner for its
intended purpose without significant interference with Contractor's performance of the remainder of the
Work, may be accomplished prior to Substantial Completion of all the Work subject to the following:

14.10.1. Owner at any time may request Contractor in writing to permit Owner to use any such part
of the Work which Owner believes to be ready for its intended use and substantially complete. If
Contractor agrees that such part of the Work is substantially complete, Contractor will certify to Owner
and Engineer that such part of the Work is substantially complete and request Engineer to issue a
certificate of Substantial Completion for that part of the Work. Contractor at any time may notify
Owner and Engineer in writing that Contractor considers any such part of the Work ready for its
intended use and substantially complete and request Engineer to issue a certificate of Substantial
Completion for that part of the Work. Within a reasonable time after either such request, Owner,
Contractor and Engineer shall make an inspection of that part of the Work to determine its status of
completion. If Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefore. If Engineer considers that part
of the Work to be substantially complete, the provisions of paragraphs 14.8 and 14.9 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of responsi-
bility in respect thereof and access thereto.

14.10.2. No occupancy or separate operation of part of the Work will be accomplished prior to
compliance with the requirements of paragraph 5.6 in respect of property insurance.

Owner may at any time request Contractor in writing to permit Owner to take over operation of any such
part of the work although it is not substantially complete. A copy of such request will be sent to Engineer
and within a reasonable time thereafter Owner, Contractor, and Engineer shall make an inspection of that
part of the Work to determine its status of completion and will prepare a list of the items remaining to be
completed or corrected thereon before final payment. If Contractor does not object in writing to Owner
and Engineer that such part of the Work is not ready for separate operation by Owner, Engineer will
finalize the list if items to be completed or corrected and will deliver such lists to Owner and Contractor
together with a written recommendation as to the division of responsibilities pending final payment
between Owner and Contractor with respect to security, operation, safety, maintenance, utilities,
insurance, warranties and guarantees for that part of the Work which will become binding upon Owner
and Contractor at the time when Owner takes over such operation (unless they shall have otherwise
agreed in writing and so informed Engineer). During such operation and prior to Substantial Completion
of such part of the Work, Owner shall allow Contractor reasonable access to complete or correct items on
said list and to complete other related Work.

Final Inspection:
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14.11. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will make a final inspection with Owner and Contractor and will notify Contractor in
writing of all particulars in which this inspection reveals that the Work is incomplete or defective.
Contractor shall immediately take such measures as are necessary to complete such Work or remedy such
deficiencies.

Final Application for Payment:

14.12. After Contractor has completed all such corrections to the satisfaction of Engineer and delivered
in accordance with the Contract Documents all maintenance and operating instructions, schedules,
guarantees, Bonds, certificates or other evidence of insurance required by paragraph 5.4, certificates of
inspection, marked-up record documents (as provided in paragraph 6.14) and other documents,
Contractor may make application for final payment following the procedure for progress payments. The
final Application for Payment shall be accompanied (except as previously delivered) by:

(i) consent of the surety, if any, to final payment.

(ii) complete and legally effective releases or waivers (satisfactory to Owner) of all Liens arising out of or
filed in connection with the Work. In lieu of such releases or waivers of Liens and as approved by Owner,
Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the releases and
receipts include all labor, services, material and equipment for which a Lien could be filed, and (ii) all
payrolls, material and equipment bills and other indebtedness connected with the Work for which Owner
or Owner's property might in any way be responsible have been paid or otherwise satisfied. If any
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a Bond
or other collateral satisfactory to Owner to indemnify Owner against any Lien.

(iii) certification from surety that payment and performance bond shall remain in effect one (1) year
following final payment.

(iv) contractor’s advertisement of completion — advertisement for a period of four (4) successive weeks in
the newspaper or largest circulation published within the county where the work is performed.

(v) certification from insurance company that any insurance coverage written on a claims-made basis,
remain in effect for at least two (2) years following final payment.

Final Payment and Acceptance:

14.13. If, on the basis of Engineer's observation of the Work during construction and final inspection,
and Engineer's review of the final application for Payment and accompanying documentation as required
by the Contract Documents, Engineer is satisfied that the Work has been completed and Contractor's
other obligations under the Contract Documents have been fulfilled, Engineer will, within ten days after
receipt of the final Application for Payment, indicate in writing Engineer's recommendation of payment
and present the Application to Owner for payment. At the same time Engineer will also give written notice
to Owner and Contractor that the Work is acceptable subject to the provisions of paragraph 14.15
Otherwise, Engineer will return the Application to Contractor, indicating in writing the reasons for refusing
to recommend final payment, in which case Contractor shall make the necessary corrections and resubmit
the Application. Thirty days after the presentation to Owner of the Application and accompanying
documentation, in appropriate form and substance and with Engineer's recommendation and notice of
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acceptability, the amount recommended by Engineer will become due and will be paid by Owner to
Contractor

14.14. If, through no fault of Contractor, final completion of the Work is significantly delayed and if
Engineer so confirms, Owner shall, upon receipt of Contractor's final Application for Payment and recom-
mendation of Engineer, and without terminating the Agreement, make payment of the balance due for
that portion of the Work fully completed and accepted. If the remaining balance to be held by Owner for
Work not fully completed or corrected is less than the retainage stipulated in the Agreement, and if Bonds
have been furnished as required in paragraph 5.1, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made under the
terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

Waiver of Claims:

14.15. The making and acceptance of final payment will constitute:
14.15.1. a waiver of all claims by Owner against Contractor, except claims arising from unsettled Liens,
from defective Work appearing after final inspection pursuant to paragraph 14.11, from failure to
comply with the Contract Documents or the terms of any special guarantees specified therein, or from

Contractor's continuing obligations under the Contract Documents; and

14.15.12.  a waiver of all claims by Contractor against Owner other than those previously made in
writing and still unsettled.

ARTICLE 15 — SUSPENSION OF WORK AND TERMINATION

Owner May Suspend Work:

15.1. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than ninety days by notice in writing to Contractor and Engineer which will fix the date on
which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be
allowed an adjustment in the Contract Price or an extension of the Contract Times, or both, directly
attributable to any such suspension if Contractor makes an approved claim therefore as provided in
Articles 11 and 12.

Owner May Terminate:

15.2. Upon the occurrence of any one or more of the following events:
15.2.1. if Contractor persistently fails to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable
materials or equipment or failure to adhere to the progress schedule established under paragraph 2.9
as adjusted from time to time pursuant to paragraph 6.6);

15.2.2. if Contractor disregards Laws or Regulations of any public body having jurisdiction;

15.2.3. if Contractor disregards the authority of Engineer; or
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15.2.4. if Contractor otherwise violates in any substantial way any provisions of the Contract
Documents;

15.2.5 if Contractor commences a voluntary case under any chapter of the Bankruptcy Code (Title
11, United States Code), as now or hereafter in effect, or if Contractor takes any equivalent or similar
action by filing a petition or otherwise under any other federal or state law in effect at such time
relating to the bankruptcy or insolvency;

15.2.5.1 if a petition is filed against Contractor under any chapter of the Bankruptcy Code (Title
11, United States Code), as now or hereafter in effect at the time of filing, or if a petition is filed
seeking any such equivalent or similar relief against Contractor under any other federal or state
law in effect at the time relating to bankruptcy or insolvency;

15.2.5.2 if Contractor makes a general assignment for the benefit of creditors;

15.2.5.3 if a trustee, receiver, custodian, or agent of Contractor is appointed under applicable
law or under contract, whose appointment or authority to take charge of property of Contractor
is for the purpose of enforcing a Lien against such property or for the purpose of general
administration of such property for the benefit of Contractor's creditors;

15.2.5.4 if Contractor admits in writing an inability to pay its debts generally as they become due.

Owner may, after giving Contractor (and the surety, if any,) seven days' written notice and to the extent
permitted by Laws and Regulations, terminate the services of Contractor, exclude Contractor from the
site and take possession of the Work and of all Contractor's tools, appliances, construction equipment
and machinery at the site and use the same to the full extent they could be used by Contractor (without
liability to Contractor for trespass or conversion), incorporate in the Work all materials and equipment
stored at the site or for which Owner has paid Contractor but which are stored elsewhere, and finish the
Work as Owner may deem expedient. In such case Contractor shall not be entitled to receive any further
payment until the Work is finished. If the unpaid balance of the Contract Price exceeds all claims, costs,
losses and damages sustained by Owner arising out of or resulting from completing the Work such excess
will be paid to Contractor. If such claims, costs, losses and damages exceed such unpaid balance,
Contractor shall pay the difference to Owner. Such claims, costs, losses and damages incurred by Owner
will be reviewed by Engineer as to their reasonableness and when so approved by Engineer incorporated
in a Change Order, provided that when exercising any rights or remedies under this paragraph Owner shall
not be required to obtain the lowest price for the Work performed.

15.3.  Where Contractor's services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any
retention or payment of moneys due Contractor by Owner will not release Contractor from liability.

15.4. Upon seven days' written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, elect to terminate the Agreement. In such case,
Contractor shall be paid (without duplication of any items):
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15.4.1. for completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for overhead and profit
on such Work;

15.4.2. for expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials or equipment as required by the Contract Documents in connection with
uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses;

15.4.3. for all claims, costs, losses and damages incurred in settlement of terminated contracts with
Subcontractors, Suppliers and other; and

15.4.4. for reasonable expenses directly attributable to termination.

Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

Contractor May Stop Work or Terminate:

15.5. If, through no act or fault of Contractor, the Work is suspended for a period of more than ninety
days by Owner or under an order of court or other public authority, or Engineer fails to act on any
Application for Payment within thirty days after it is submitted or Owner fails for thirty days to pay
Contractor any sum finally determined to be due, then Contractor may, upon seven days' written notice
to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure within
that time, terminate the Agreement and recover from Owner payment on the same terms as provided in
paragraph 15.4. In lieu of terminating the Agreement and without prejudice to any other right or remedy,
if Engineer has failed to act on an Application for Payment within thirty days after it is submitted, or Owner
has failed for thirty days to pay Contractor any sum finally determined to be due, Contractor may upon
seven day's written notice to Owner and Engineer stop the Work until payment of all such amounts due
Contractor, including interest thereon. The provisions of this paragraph 15.5 are not intended to preclude
Contractor from making claim under Articles 11 and 12 for an increase in Contract Price or Contract Times
or otherwise for expenses or damage directly attributable to Contractor's stopping Work as permitted by
this paragraph.

ARTICLE 16 — MISCELLANEOUS

16.1  Giving Notice:

Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed
to have been validly given if delivered in person to the individual or to a member of the firm or to an
officer of the corporation for whom it is intended, or if delivered at or sent by registered or certified mail,
postage prepaid, to the last business address known to the giver of the notice.

16.2 Computation of Times:

16.2.1. When any period of time is referred to in the Contract Documents by days, it will be computed
to exclude the first and include the last day of such period. If the last day of any such period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day
will be omitted from the computation.
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16.2.2. A calendar day of twenty-four hours measured from midnight to the next midnight will
constitute a day.

16.3. Notice of Claim:

Should Owner or Contractor suffer injury or damage to person or property because of any error, omission
or act of the other part or of any of the other party's employees or agents or others for whose acts the
other party is legally liable, claim will be made in writing to the other party promptly, but in no event later
than fifteen (15) days of the first observance of such injury or damage. The provisions of this paragraph
16.3 shall not be construed as a substitute for or a waiver of the provisions of any applicable statute of
limitations or repose.

16.4. Cumulative Remedies:

The duties and obligations imposed by these General Conditions and the rights and remedies available
hereunder to the parties hereto, and, in particular but without limitation, the warranties, guarantees and
obligations imposed upon Contractor by paragraphs 6.2, 6.13,6.22,6.23,13.1,13.12,13.14,14.3 and 15.2
and all of the rights and remedies available to Owner and Engineer thereunder, are in addition to, and are
not to be construed in any way as a limitation of, any rights and remedies available to any or all of them
which are otherwise imposed or available by Laws or Regulations, by special warranty or guarantee or by
other provisions of the Contract Documents, and the provisions of this paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty, obligation, right
and remedy to which they apply.

16.5. Professional Fees and Court Costs Included:
Whenever reference is made to "claims, costs, losses and damages," it shall include in each case, but not
be limited to, all fees and charges of engineers, architects, attorneys and other professionals and all court
or other dispute resolution costs.
16.6. Labor Records and Schedules:
The Department of Jurisdiction on such public work shall require all Contractors and Subcontractors to
keep the following records on the site of the public work project on which such Contractors, and
Subcontractors are engaged:

16.6.1 Record of hours worked by each worker, laborer, and mechanic on each day.

16.6.2  Record of days worked each week by each worker, laborer, and mechanic.

16.6.3  Schedule of occupation or occupations at which each worker, laborer, and mechanic on the
project is employed during each workday and week.

16.6.4 Schedule of hourly wage rates and supplements paid to each worker, laborer, and mechanic
for each occupation.
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16.7. Wage Schedules:

Pursuant to the Labor Law, each laborer, worker, or mechanic employed by the Contractor, Subcontractor,
or other person shall be paid not less than the prevailing rate of wages for a legal day's work and shall be
provided supplements not less than the prevailing supplements as determined by the Industrial
Commissioner.

The Contractor and every Subcontractor shall post in a prominent and accessible place on the site of the
work a legible statement of all wage rates and supplements as specified in the Contract to be paid or
provided, as the case may be, for the various classes of mechanics, workers, and laborers employed on the
work.

The Owner does not represent or warrant that the accompanying schedule of wage rates and supplements
with the classification of workers, mechanics, and laborers, as required the Labor Law, is complete, and it
reserves the right to revise such schedule when required. If any occupation is not mentioned in the
schedule of wage rates and supplements it shall be requested from the Industrial Commissioner, by the
Contractor through the Engineer and such schedules, shall, upon notice to the Contractor, become and be
a part of the wage and supplement schedules embodied in the Contract.

Also included is the Federal Wage Rate Determination. Laborers, workmen, and mechanics employed on
the work done in performance of said Contract shall be paid not less than the rate of wages listed thereon
for the trade or occupation of such laborer, etc.
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CONSTRUCT PARKING LOT

AT BOB SIKES AIRPORT

A COMMERCIAL DEVELOPMENT IN

SECTION 3, TOWNSHIP 3 NORTH, RANGE 23 WEST

SITe IMPROVEMENT PLANS

DUTY TO INDEMNIFY:

THE CONTRACTOR SHALL DEFEND, INDEMNIFY, KEEP AND SAVE HARMLESS
THE OWNER AND ENGINEER AND THEIR RESPECTIVE MEMBERS,
REPRESENTATIVES, AGENTS AND EMPLOYEES, IN BOTH INDIVIDUAL AND
OFFICIAL CAPACITIES, AGAINST ALL SUITS, CLAIMS, DAMAGES, LOSSES AND
EXPENSES, INCLUDING ATTORNEY'S FEES, CAUSED BY, GROWING OUT OF,
OR INCIDENTAL TO THE PERFORMANCE OF THE WORK UNDER THE
CONTRACT BY THE CONTRACTOR OR ITS SUBCONTRACTORS TO THE FULL
EXTENT AS ALLOWED BY THE LAWS OF THE STATE OF FLORIDA AND NOT
BEYOND ANY EXTENT WHICH WOULD RENDER THESE PROWVISIONS VOID OR
UNENFORCEABLE. IN THE EVENT OF ANY SUCH INJURY (INCLUDING

DEATH) OR LOSS OR DAMAGE, OR CLAIMS THEREFORE, THE CONTRACTOR
SHALL GIVE PROMPT NOTICE TO THE OWNER.

UTILITIES NOTE

CONTRACTOR SHALL FIELD VERIFY LOCATION OF EXISTING
UTILITIES AND COORDINATE WITH UTILITY COMPANIES 48 HOURS
PRIOR TO CONSTRUCTION.

UTILITY COMPANIES

CONTRACTOR SHALL HAVE ALL EXISTING BURIED UTILITIES "LINE

SPOTTED” BY CALLING 1-800—432—4770 "CALL SUNSHINE” OR BY
CONTACTING LOCAL UTILITY COMPANIES.

WATER: ENGINEERING DEPARTMENT
1804 LEWIS TURNER BLVD., SUITE 300
FT. WALTON BEACH, FL 32547
CONTACT: GABBY ARCEO
(850) 651—7504

TELEPHONE: CENTURYLINK
P.0. BOX 1778
FT. WALTON BEACH, FL 32549
MAIL CODE 2722
CONTACT: CARMEN GUFFY

PHONE: (850) 664—3963

TV CABLE: COX COMMUNICATIONS
320 NW RACETRACK RD.
FT. WALTON BEACH, FL 32547
CONTACT: ROGER DIXON
PHONE: (850) 314-—8121
FAX: (850) 863—7061
LINE SPOT: (850) 862—4144

ELECTRIC: GULF POWER
1655 S. FERDON BLVD.
CRESTVIEW, FL 32539
CONTACT: JOEL HUGHES

PHONE: (850) 689—4623

GAS: OKALOOSA GAS DISTRICT
364 HWY 190
PO BOX 548
VALPARAISO, FL 32580
CONTACT: ESSA RHEBI, ENGINEERING
PHONE: (850) 729-4864
FAX: (850) 678—2165
LINE SPOT: (850) 729—4880
(800) 432—4770

FIRE: NORTH OKALOOSA FIRE DISTRICT
812 E. JAMES LEE BOULEVARD
CRESTVIEW, FL 32539
PHONE: (850) 689-5080
CONTACT: CHUCK BONTA

OKALOOSA COUNTY, FLORIDA

PREPARED BY:

CHOCTAW ENGINEERING, INC.
112 TRUXTON AVENUE

FT. WALTON BEACH, FL 32547
PHONE: (850) 862—-6611

FAX: (850) 863—8059
cei@choctaweng.com

CEl PROJECT NO.: 2015—-165—A

FDOT GRANT CONTRACT # G1J21
FINANCIAL PROJECT NUMBER 425618—8—-94-01

PREPARED FOR:

OKALOOSA COUNTY BOARD OF COUNTY COMMISSIONERS

DISTRICT 4 TREY GOODWIN (CHAIRMAN)

DISTRICT 2 CAROLYN KETCHEL (VICE CHAIRMAN)

DISTRICT 1 GRAHAM FOUNTAIN

DISTRICT 3 NATHAN BOYLES

DISTRICT 5 KELLY WINDES
OKALOOSA COUNTY AIRPORTS — TRACY STAGE, A.A.E.
AIRPORTS DEPUTY DIRECTOR — PLANS & PROGRAMS — ROBERT C. ROGERS, P.E.
HSU INNOVATION INSTITUE — DR. PAUL HSU
NORTHWEST FLORIDA STATE COLLEGE — DR. G. DEVIN STEPHENSON
OKALOOSA COUNTY AVIATION BOARD

BENCHMARK INFORMATION:

BENCHMARK NO. 1:
USGS MONUMENT K 296
ELEVATION: 292.16

BENCHMARK NO. 2:
FINISHED FLOOR OF BUILDING
ELEVATION: 233.6

LEGAL DESCRIPTIONS:

E 1/2 OF SECTION 3, TOWNSHIP 3 NORTH, RANGE 23 WEST, LESS
AND EXCEPT PARCELS CONVEYED FOR ROAD RIGHT OF WAY.

DATE PREPARED:

23 MARCH 2020
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6. PRIOR TO OCWS ACCEPTANCE OF INFRASTRUCTURE AND THE SETTING OF WATER METERS, THE FOLLOWING ITEMS ARE REQUIRED: g
a. FDEP CLEARANCE q ROADWAY SUCH AS WHEEL WASHING MAY BE REQUIRED. \20% J:/I \\:\/ /] EXISTING FEATURES TO BE REMOVED
b. PASSING FINAL INSPECTION, AT ESTABLISHED FINISHED GRADE > | _ _
c. ASSOCIATED RIGHT—OF—WAY AND/OR EASEMENTS EXECUTED AND RECORDED WATER & SEWER CONSTRUCTION COST 6. ANY SEDIMENT THAT IS TRACKED ONTO ROADWAY SHALL BE REMOVED E p T e o POWER POLE
d. 12-MONTH WARRANTY AGREEMENT, TO COVER ANY DAMAGES TO OCWS’ MAINTAINED UTILITES, WHICH MAY BE CAUSED BY THE INSTALLATION IMMEDIATELY BY SWEEPING. THE SEDIMENT COLLECTED BY SWEEPING SHALL BE g
OF OTHER UTILITES OR INFRASTRUCTURE. THE WARRANTY REQUIRES THE DEVELOPER AND CONTRACTOR TO MAKE ALL REPAIRS OR PAY REMOVED FROM ROADWAY & STABILIZED ON THE SITE. N A e DO P L z - GUY ANCHOR
ASSOCIATED COST REQUIRED TO CORRECT DAMAGE(S). QA .t ofe A o L 2"=3" COURSE -+ T =
St L p A o AGGREGATE - N Xx LIGHT POLE

7. CAPACITY EXPANSION CHARGES SHALL BE PAID IN FULL PRIOR TO THE ISSUANCE OF A BUILDING PERMIT. COORDINATE CAPACITY EXPANSION a foe ST MIN 8T THICK - -

CHARGES, ACCOUNT SETUP, AND HYDRANT METERS WITH THE OCWS TAPS OFFICE AT (850) 609—6182. g L T OHE OVERHEAD UTILITY LINE

8. A MINIMUM 15'—0" CLEARANCE SHALL BE MAINTAINED BETWEEN UTILITY MAINS AND PROPOSED BUILDINGS. THE CONTRACTOR SHALL PROVIDE DEMOLITION NOTES: % T ELECTRICAL BOX
PROPER SEPARATION FROM PROPOSED DRAINAGE SYSTEMS AND UTILITY PIPES, INCLUDING SERVICES. - s® \

i TELEVISION BOX
9.NO UTILITY CONNECTIONS WILL BE MADE INTO COUNTY/FDOT RIGHT—OF—WAY AND/OR EASEMENTS WITHOUT AN APPROVED UTILITY PERMIT. ALL 1. REMOVE PAVEMENT, BUILDINGS, BASE COURSE AND CURBING. DIVERSION RIDGE
CROSSINGS UNDER EXISTING ROADS WILL BE BORED, UNLESS PERMITTED OTHERWISE. THE CONTRACTOR MUST REPAIR ANY PAVEMENT CUTS WITHIN , TRAFFIC SIGNAL BOX
TIME SPECIFIED ON PERMIT AND COORDINATE ALL CUTS WITH GOVERNING AUTHORITY A MINIMUM 15 DAYS PRIOR TO WORK BEING DONE. 2. REMOVE EXISTING UTILITY SERVICES. COORDINATE WITH UTILITY COMPANIES AT 50° MIN
LEAST 48 HOURS PRIOR TO COMMENCING WORK. TELEPHONE BOX
10. THE CONTRACTOR WILL BE RESPONSIBLE FOR EXTENDING THE PROPOSED WATER AND SEWER MAINS FROM THE UTILITY MAIN CONNECTIONS
PROVIDED BY OCWS INTO THE DEVELOPMENT. 3. CONTRACTOR SHALL DISPOSE OF ALL DEBRIS OFF—SITE AND BE IN PLAN X FENCE
COMPLIANCE WITH FEDERAL, STATE AND COUNTY LAWS AND REGULATIONS. “NTS

1.

12.

13.

14.
15.

ALL WATER UTILITIES SHALL BE CONSTRUCTED IN ACCORDANCE WITH OCWS REQUIREMENTS AND SPECIFICATIONS. ALL WATER MAIN PIPING SHALL
BE C—900 DR 18 OR LESS, WITH 2 EXCEPTIONS: DUCTILE IRON PIPE IS REQUIRED FROM TEES TO HYDRANTS, OR AS OTHERWISE SPECIFIED BY
OCWS. HYDRANTS SHALL BE MUELLER SUPER CENTURION A423 OR AMERICAN DARLING B84B.

A MINIMUM 36" (AND A MAXIMUM 42" FOR WATER) COVER IS REQUIRED FROM TOP OF ALL PROPOSED UTILITY LINES AND SERVICES FROM FINISHED
GRADES, INCLUDING SWALES AND BASINS.

ALL LOT CORNERS, RIGHTS—OF—WAY, AND REAR EASEMENT LINES SHALL BE LOCATED AND PROPERLY MARKED, PRIOR TO THE CONTRACTOR
INSTALLING MAINS AND SERVICES, THEN AGAIN PRIOR TO FINAL INSPECTION. OCWS ENGINEERING WILL REQUIRE EXACT VERIFICATION OF EACH
SERVICE PLACEMENT, BEFORE FINAL ACCEPTANCE IS MADE.

A MINIMUM HORIZONTAL CLEARANCE OF 36" IS REQUIRED FROM POWER TRANSFORMER/BOX PERIMETER TO ANY UTILITY MAINS AND SERVICES.

CLEANOUTS ARE REQUIRED ON ALL SEWER SERVICES AND SHOULD BE LOCATED AT THE BACK OF THE RIGHT—OF—WAY OR EASEMENT LINE. THE
TOP OF THE CLEANOUT SHALL BE 6—12” BELOW GRADE AND INSIDE A PLASTIC METER BOX WITH A GREEN LID. IF THE CLEANOUT IS LOCATED IN

PAVEMENT, IT SHALL BE TRAFFIC—RATED/BRASS, AND NO METER BOX IS REQUIRED.

4. CONTRACTOR SHALL RETAIN ALL SOIL EROSION SEDIMENTATION ON-SITE BY
USING STAKED SILT FENCE.

5. THE EXISTING WATER SERVICES WITHIN THE PROPERTY MUST BE LOCATED,
DISCONNECTED AND CAPPED AT THE MAIN LINE AND REMOVED FROM THE
SITE.

. EXCAVATION MATERIAL TO BE USED AS FILL MATERIAL ON-SITE OR DISPOSED
OFF-SITE.

(o]

TEMPORARY CONSTRUCTION ENTRANCE DETAIL

NOTES:
1. THE ENTRANCE SHALL BE MAINTAINED IN A 2. WHEN NECESSARY WHEELS SHALL BE
CONDITION THAT WILL PREVENT TRACKING OR CLEANED PRIOR TO ENTRANCE ONTO PUBLIC
FLOWING OF SEDIMENT ONTO PUBLIC RIGHT—OF—WAY.

RIGHT-OF—WAYS. THIS MAY REQUIRE TOP

DRESSING, REPAIR, AND/OR CLEANOUT OF ANY 3. WHEN WASHING IS REQUIRED IT SHALL BE
MEASURES USED TO TRAP SEDIMENT. DONE ON AN AREA STABILIZED WITH CRUSHED

STONE THAT DRAINS INTO AN APPROVED
SEDIMENT TRAP OR SEDIMENT BASIN.

— SINGLE POLE SIGN
- DOUBLE POLE SIGN
® MONITORING WELL

J
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CONCRETE PAVEMENT SIDEWALK LANDSCAPE AREA | PLANTING REQUIREMENTS | SITE INFORMATION | PLANTS REQUIRED | PROPOSED VEGETATION Z = 20
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5 MATURE SPREAD OF CROWN LESS THAN 20 FEET MAY BE ARRANGED IN GROUPINGS SO AS TO CREATE THE TRAFFIC ARROW m B <
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RELECTORIZATION:  LEGEND, BORDER éREFLg CONCRETE FLAT CURB DETAIL 5. A RAIN SENSOR DEVICE OR SWITCH SHALL BE INSTALLED WITH IRRIGATION SYSTEM. @ MONITORING WELL - > /M <
BACKGROUND N.T.S. 6. IRRIGATION TO BE PROVIDED BY SHALLOW WELL. E‘ g : % 0
. P
SIGN COLORS: LEGEND, BORDER %Elgl-:) 7. ALL LANDSCAPING SHALL BE HIGH SALT TOLERANT. SITE DATA TABLE: @) H S 85 &
ZONED: AIRPORT INDUSTRIAL PARK (I-2) O E g ; ;
=1 LAND USE: INDUSTRIAL (1) O B &
- z =8
:é B £ " g FLOOD ZONE: X <>£ﬂ=l:r-. O
%’E : ° - - S 2 - = PARCEL ID:  03-3N—23—-0000—0001-0000
-4
p— 8 L TOTAL SITE AREA: 162 AC
BAR > >
Ep 7 | U) — - “ % LIMITS OF CONSTRUCTION AREA: 72,130 SF
EX. WHITE STRIPE < EX. WHITE STRIPE O_
W T PARKING SPACES REQUIRED: N/A
- - — — EX._WHITE_STRIPE < EOP PARKING SPACES PROVIDED: 103 SPACES (5 H/C SPACES)
= EX. TURN LANE $ — Ve — e = EX. TURN LANE P = o = —EX._DouBLE vy -
P = == = . v = v — ISLAND a 77’”""::::::Zf’i:::,,qu
_ _ _ _ _ z DOUBLE YELLOW STRI_PE _ . _ _ _ . EX. DOUBLE YELLOW STRIPE
cx. wre sTare — = = - - - — — — - — - BID ALTERNATE NOTE: DO NOT
EOP 4 EOP — INSTALL WATER LINE IF BID
96:,9 2’ STOP BAR ;-TOP SIGN AlRPORT ROAD 2’ e . — EOP ALTERNATE IS NOT AWARDED.
FLAT _— o (RIGHT-OF—WAY VARIES) FLAT STOP SIGN
c
URB ~__FLAT CURB
CURB FIBER
uTILITY UTILTY oPTIC glljlng- .
L > e ! - . . R BID ALTERNATE NOTE: DO NOT
- v OHE Y OHE OHE H OHE OHE OHE e OHE OHE ——— OHE OHE ' OHE OHE OHE OHE OHE OHE OHE OHE OHE T H ohe OHE —— onE INSTALL TREES AND IRRIGATION IF
-y e e — - — = | _ | -, EX. RIGHT-OF—WAY . _
& o 8 oo 6 olwl 6 6 86 6 6. 86 & 8 6 o 8 &6 © 8 6 orlar G0 ALTERNATE IS NOT AWARDED. | ~
1la" conpuit Eg@ 10 FRONT BUFFER /T T T T T mE e e = =T — = @ @_ o i UL |
740 LF 12" WATER MAIN 4 CONDUIT
/.‘\—w—w—w—w—w—w—w—w—w—w—w—w—w—w—w—jw—: — W — W — W —W—W—W—W—W—W—W—W—W—W— W —W—W— W —W— W —W—W—W We—W— W — W —W— W —W—W— W —W—W—W—W—W—W—W—W—WH— W —w ]
FIBER
+ CURB & GUTTER . CURB & GUTTER opmc I .
ool|# : o CURB & GUTTER CURB & GUTTER CURB & GUTTER MARKER o [l
. =Y [ =100 0 Qg =00 = ~loo = Oie| 3
g @b g ) 5 o > by o G = = ANT 2
— Y 8 |SPACES AT | @ @O“ 7 SPACES AT Q) S <) o { P ey t
W—W—W—W S . ; / : 15 SPACES AT & 3 12| SPACES |AT Q o, 8|SPACES AT o v w Mw Wl s
EX. 12° WATER MAIN d)ﬁ& 9 IX 20" = 72 u /MQ 9’ X[18' £ 6 "/ "X 18 4135 9’ x 18] = {08’ 9 (x 18 = 72 %. Zw? /~Q~WAETE'R13\°:\|N EX.[12” WATHR MAIN g
DETAIL "B” SR SR 5R 5R %60 N <
N N 2" ASPHALT " |
~
5 2 PAVEMENT 2 (ASPHALT N
: ] PAVEMENT > /////
S & s v L
18| SPACES AT o) O \12.017) 12.007] 12.0] 12.07.4 12.0]  § spAces |AT 12 lsPAdES AT : | ez
= ; e CONCRETE 5" : ES AT ] { _ 13 [SPAGES AT Do /
" 9 [X 20 =1p2 g’o CONCRETE " > }\? 9 9 | o[x 2 =[+ a@a 9 X 20°[= 108 a@_. 9" X 20'|= 1|7 ///////
o : 3@) ~ ol e ' S // 7, /
% > — — — i ) < < ////////////// % s
5’ CONC. SIDEWALK T 5 CONC. SIDEWALK g 2 ©
D er  H/C SIONS —— _ ‘ v - é PARKING BY é
o < BUMPER  H/C SIGNS —— N e 2 R | DISABLED |
EX. CONC BLOCK (TYP) . CONCRETE 1" SERIES "C"—) g
FLUME I__F| PROPOSED ’ PERMIT é ..
PROPOSED 12" 41—+ - - T D ~ 4 é ONLY é e
) s %
WATER MAIN EX. 5'x5.5' EX. 5'x5.5 EX. CONC.) » ,/"'//////////////////////////////////// ‘g
W —w— A/C UNIT A/C UNIT STOOP mc;ggs&il b}z s
+ @
‘/ CONTRACTOR EX. 2' HIGH BLOCK —w—V \ AN \ /
( WALL — COOLING TANKS 4\ T
x TE=IN BY CONTRACTOR s - ( \
S 0CWS . | —N\—
g, toow, NOTE: g e ) .
EXISTNG 12 ALL DIMENSIONS ARE TO FACE OF CURB - | -
EX. 1—STORY BRICK & METAL BUILDING _ UNLESS OTHERWISE NOTED. EXSTNG 12° i - < 5
DETAIL "B” F.F.E 233.6° : | some | senes O 9
s -89 © 7 11" seriEs "¢ o
D T I - UTILITY NOTES: DETAIL "A” A = — A i 9
. * X.. CONCRETE 5] 1. OCWS TO MAKE CONNECTIONS TO EXISTING WATER MAIN. 2z o @
A e Ny 2. CONTRACTOR SHALL BE RESPONSIBLE FOR PRESSURE TEST AND O A 8
ok BACTERIOLOGICAL TEST. 3 6" 3 Z. o | £
) E = 3. ONCE THE RELOCATED WATER MAIN IS IN SERVICE, CONTRACTOR SHALL REMOVE . —— “ n,
> — g AND DISPOSE OF ABANDONED PORTION OF EXISTING 12" WATER MAIN. (FTP — 55) v > 0
wt STEPS < 4. CONTRACTOR SHALL INSTALL THE 12" WATER MAIN IN ACCORDANCE WITH OCWS - < < o
< : - STANDARDS & SPECIFICATIONS. 2t O £
7  — .| L | — < COLOR ‘O
[ 3 W2, 4 %4% i 4. . " EX. CONCRETE WALK =+ , . * _ =+ .. ¥ v <4 e g N ; o BACKGROUND WHITE < w CD an.l
. . <8
T A/C R < 2 LEGEND & BORDER BLACK a, M -
o EX. 6" STEP CURB Al ® ' % " % o
. - ao L EX. 6" STEP CURB Z £
49 4 Q 2 x =
~N . Xy UeHT THIS PANEL SHALL BE INSTALLED UNDER THE =~ 'a‘ S
]rEX. CONC. & & EX, -CONC. FTP—25 OR ETP—26 HANDICAP PARKING SIGN. @) < o
RAMP a
. C DOT HANDICAP = M — 2
12" (UNLESS SHOWN D L
SIGN (TYP.) HANDICAP SIGN DETAIL | Y5
OTHERWISE) 3 5| 2R
9’ =M o %
7 /)] 3|l W
5| 2o
/4" |2 41/2 2 1/4" / /e Z, & E 2l &2
O o .
6’ LONG PRECAST O~ 2| 6o
v BUMPER BLOCK —~7-1/2" STD. @) 0p) v &
- 2" ASPHALT SURFACE s 6" MIN. X
0 FINE TYPE SP-12.5 . 4
. | o g /
| 2X #5 REBAR
°l # CT?\ CT?\ CONC. /ASPHALT
™ 1” DRAINAGE VOID : PRIME COAT 0.15 GAL/YD. \ PAVEMENT
o 03 20 R R T T T AR R R
N \ ’/// // //////4 &, L ANDICAP JOINT FILLER—" Job No.: 19—165—A
" f—e" . % . - Date: 23 MAR 2020
ASPHALT PAVEMENT , ///'J 6" GRADED AGGREGATE SwiPe 56 S ey = L EXANSION JONT NLvy | Fid. Vol.: N/A
— === CONCRETE PAVEMENT ONLY ._Vol.:
2 — 3/4"8 ANCHOR — e N e N Sedle: 1" = 30
BOLTS, 18" LONG < : =
BUMPER BLOCK — 12" MIN. COMPACTED SUB—BASE CONCRETE CURB AND GUTTER DETAIL Disk No.: 19165A—ENG
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N.T.S. OF THE ADJACENT PAVEMENT AND THE THICKNESS OF THE
LIP SHALL BE 6” MIN., UNLESS OTHERWISE SHOWN ON PLANS. Checked: MCS
EXPANSION JOINT, PREFORMED JOINT FILLER AND JOINT
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N.T.S. OANUILAE AREA O INRIFIINGY UE TAIL PAVEMENT OR CONCRETE STRUCTURES.
N.T.S. N.T.S. \ 3 of 9 /




(o w5 )
[=]
O Z S
RIM: 28.8 6'-0" Z - =
SLOT: 28.3 . 2 g
INV.: 25.0 ]
NOTES: - @é@é@é@é@é{j N 882 19
20 Tk
] -~ WO © o
1. MATERIAL EXCAVATED FOR STORMWATER MANAGEMENT SYSTEM TO BE USED %%% (5 a LRSS ©
FOR FILL MATERIAL THROUGHOUT SITE. % 2 S 2=
. K /-FlLTER CLOTH Z N B3 Z
2. CONTRACTOR WILL BE RESPONSIBLE FOR MONITROING CONSTRUCTION AND 3 - 2° MIN. SILT FENCE o i
SUBMITTING TO THE DISTRICT NOTICE OF COMMENCEMENT. i > (=) — B 47
ENGINEER—OF—RECORD WILL BE RESPONSIBLE FOR AS—BUILT CERTIFICATIONS AN SH - N S 4 e SUPPORT m H 8% % 0
WHEN PROJECT IS COMPLETED. / 7 ' STAKE NOTE:
l & MORE 3 o.e™ | SILT FENCE TO BE CONSTRUCTED m é - = ;
3. THE PROPOSED DEVELOPMENT SHALL BE CONSTRUCTED WITH THE LOWEST 8” 31" 8" ~ AND MAINTAINED AROUND ALL <
FLOOR ELEVATION (EXCLUDING BASEMENTS AND NON—HABITABLE GARAGE) ] - . BACK FILL ORes A 2 pecRoaS PRAINAGE Eﬂ V4 N
NOT LESS THAN ONE (1) FOOT ABOVE THE AVERAGE ACTUAL CROWN OR ¥ Q 3-0" ¥ . . 63 =
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T I o s il | R W | = | Z ~H O
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EOP
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L EX. WHITE STRIPE
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= EX. TURN LANE '3 = ‘e — e = o = = EX._ Doupit v, | - PERFORATED CORRUGATED POLYETHYLENE-RIRE
P — v = 4 OZ EX. TURN LANE ¥ O7 5" 67 ISLAND ———,,;::::::::1::,:,,,,,W YETHY
— — — — — EX. DOUBLE YELLOW STRIPE _ _ _ . . EX. DOUBLE YELLOW STRIPE £X DOME VL
£ VT STRPE —e EX. WHITE STRIPE o - o o T — - —
EOP EoP EX. WHITE STRIPE
MITERED END —== CATCH BASIN EOP
MITERED END SECTION W/ TYPE "E” #9 'AELEETQORFIWAB %’:‘,E)S)
SECTION W/ RIP—RAP 114 LF 24°¢ RCp -_— e W/ CONCRETE APRON
RIP—RAP INV:218.0 RiM: 222.5
y y FIBER
ooty INV:219.0 STLITY L SLOT: 222.0 (E) oPTIC
POLE T INV.: 218.5 MARKER O
OHE OHE —é— OHE — OHE OHE POLE 3 ﬂ# OHE OHE OHE é OHE OHE OHE OHE o, OHE OHE OHE OHE OHE OHE OHE OHE OHE J [l oHE " OHE OHE
w_~ - - - — — — ¥ — — _ - - _ - - - _ -z o EX. RIGHT-OF-WAY _ | _ _ Ugg-l'_lT_:Yj; OHE OHE OHE C
30 LF 1270 CATCH BASIN | e e e s e e e s T - - — — - — I oy —_— —
IADS—N12 PIPE TYPE "C" 46 EX. RIGHT_OF—WAY
RIM: 227.0 »
CATCH BASN |y 5935 N I:I CATCH BASIN CATCH BASIN CATCH BASIN ,‘13SL_"N}§ f:’.,p,.:\_ CATCH BASIN
CATCH BASIN TYPE "C” #7 E |40 LF 18”8 TYPE "C” #4 TYPE "C" #3 TYPE "C” #2 /—TYPE c" #
TYPE "C #8 /—m'\v}.’zzzzez;oz - < ADS—-N12 PIPE RIM: 230.5 RIMZ’230.5 R|M10230.5 FIBER @ RIM:.228.8
w/ SKIMMER .2 . — “T— INV.: 224.6 INV.:224.8 INV.: 225.0 OPTIC - INV.: 225.3
. ,_é' 4 I~ MARKER -
RIM: 225.5 T R o
SLOT: 224.9 (S) t 80 [LF 18"% - TE0 T 15 ) 4 — . FIRE WATER LINE
X INV.: 222.0 g | ADP—NI12 PIFE \ 130 LF 1279 130 LF 1279 : WITNESS POST
SECTION W/ ADB-N12. PIPE gATcﬂ BASIN \J A‘ ) L
RIP—RAP ~—TYPE "C" #5 \ "
INV:223.0 RIM: 229.6 EX. WATER
INV.:224.4 H E\ METER VAULT
&EX. BACKFLOW
r— PREVENTER
3 3 3| 3
7 — — —
[I:] N1 s e o
W < EX. COVERED
o CONCRETE
EX. CONC. |18z
FLUME I__Fl s &
ya - [PS ] Y ya|
E:/-:’sgﬁ' ?}csbﬁii EX. CONC.-) L E G E N D
STOOP
—— —— — PROPOSED STORM SEWER PIPE
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WALL — COOLII-I\?((;: KTANKS ~ CPP CORRUGATED POLYETHYLENE PIPE
00
PCPP
0 ———=—2=— EXISTING STORM SEWER PIPE b
=
STORM DRAIN MANHOLE S
EX. 1—-STORY BRICK & METAL BUILDING ToP © =
F.F.E. 233.6° CATCH BASIN
gg' = TYPE "9" CURB INLET
3d. -
N (5 _N TYPE ”3" CURB INLET CRAPHIC SCALE
- . A TYPE "4" CURB INLET 30 0 5 30 60
STEPS ) x
T N EX GONCRETE WALK—F —— - To e N g ( IN FEET )
D ) ; EX. P : S N T £ SCALE: 1" = 30 ft.
AL | T | it -
. EX. §" STEP CURB | ® - % EX. 6" STEP CURB &
‘ ~ P POLE DIMENSIONS & QUANTITIES
jrgﬁh gONC. é\ (7:_\ EX. ichc. v
D A B C SINGLE [DOUBLE
PIPE PIPE
15" 2.27' 4.09' 6.36 | 4.63 | 7.21
18" 2.36' 512" 7.48 | 492 | 7.75
24" 2.53 | 7.18° A 9.7 | 550 | 8.92'
30" 2.70° 9.25' 11.95 | 6.08° | 10.33"
1/4 36 287 | 11310 1418 | 667 | 11.75
o Zd SLOPE [_427 3.05 | 13.37 | 16.42 | 7.25 | 13.25
4-4 48 322 | 15.43 | 1865 | 7.83 | 14.58
54" 3.39’ 17.49' | _20.88° | 8.42° | 16.08
3—4" — — 60" 3.56" 1955 | 2311 | 9.000 | 17.50"
% DRI R s Lo 66" 3.73 21.62' |__25.35 | 9.58_ | 18.75
T s * i 72" 391 | 23.68 | 27.59° | 10.16° | 20.16"
0 | B L o A &'-2" DIMENSIONS PERMITTED TO ALLOW USE
v OF 8” STANDARD PIPE LENGTHS
3n 2:_0» 3n i L e
— — :o_ % a - "‘ 0 10'—4” DIMENSIONS PERMITTED TO ALLOW USE
) A A 5 e N A e B OF 12” STANDARD PIPE LENGTHS
S SLOTS NOT PERMITTED ON N ! 0 ¥ . 2
« L _' - bt \ ca] B Ao CONCRETE SLAB SHALL BE DEEPENED TO
SIDES WITH GRATE SEATS , - "
81 B” 8 3-0 B —= FORM BRIDGE ACROSS CROWN OF PIPE. SEE
SEE GRADING AND/OR : SECTION BELOW
DRAINAGE PLAN FOR NO.,
% e SIZE AND ORIENTATION - A
OF PIPES. % ™ o
4 - < /-BEVELED OR ROUND CORNERS ©|3
5~ / A
GENERAL NOTES: PLAN VIEW OIL SKIMMER 1/8" PLAN VIEW -
' O ALUMINUM PLATE 2 e
1.) THESE INLETS M,/’RI BE USED WITH STRUCTURE TRAFFIC BEARING GRATE ON BOTH ENDS , - \1 5'R
PLAN VIEW BOTTOMS TYPE "J” ALT. B. ~ v-4 \ 0.7 SLOT :
PLAN VIEW 5-3/4— = 3-0" [ — |—5-3/4 /
| 2.0' | i L | ESTING ‘ % . 4 5
! ! TRAFFIC BEARING GRATE - sk GRADE // o
7 Z 2 va N R V74 y
0.6’ ANV o
5-3/4"— |— 2-0” /— —5-3/4" 4‘.\\ %‘
. ‘_. /- .
a T ~ -/ \ FASTEN AS NECESSARY /| ., y: . <
N g - FOR SUPPORT i ~ Pasrzanaaamnt
2 ; ~i |~ 2" CLEAR S ta
\/ § 2 ' o] = e / ke
. 4z 0 X - s
SECTION A—A SECTION B—B 2 e 4 - PLAN \-CONCRETE SLAB 3" THICK,
@ PIPE SIZE AND TYPE VARES < "t Efé“f&'?.‘i'imm b
2 /- / (SEE GRADING AND/OR (P,';'EE SD%EINA;*GDE T,;ﬂi,)\/AR'ES .
NON—TRAVERSABLE SLOT DETAIL No. 4 BARS ~| 7 DRAINAGE PLAN) ¥ o
N.T.S. @12 O‘C-—<\ No. 4 BARS | 17| | ‘ e .
N @ 12" 0.c.—<3 (3 et o
. < . o
“ N | o
s ~1 . . i ~ .
® MR R Y S at
~44’., S o ‘. et
_ \?/6
5
SECTION VIEW SECTION VIEW I SEE DITCH GRADE

TYPE "C” CATCH BASIN DETAIL

(F.D.O.T. INDEX No. 425-052)

N.T.S.

SECTION VIEW

TYPE "E” CATCH BASIN DETAIL

(F.D.O.T. INDEX No. 232)
N.T.S.

RECOMMENDED PIPE SIZES:
3'-0" WALL — 24" PIPE
4'—6" WALL — 42" PIPE

OlL SKIMMER FOR
OUTFALL STRUCTURE DETAIL

N.T.S.

AN R

No. 4 BAR—

SECTION

MITERED END SECTION DETAIL

FDOT INDEX NO. 273
N.T.S.
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J’\ NOTE:
LAY SEWER PIPE
B THROUGH M.H. &
] BREAK OUT TOP
— SECTION ABOVE
SPRING LINE
/7o
OPENING
N~ —1 __—1
[ ———|
NOTE:
EXCAVATED AREA

TO BE JETTED AND
COMPACTED.

SEE FRAME DETAL——___
i A

"

8" MAXIMUM 17
ADJUSTABLE RINGS %

2'-8" FOR 4'-0" I.D.
3'-4" FOR 5'-0" I.D.

6" ”A"

PRECAST
CONCRETE
SECTIONS

VARIES

OUTSIDE DIAM. OF M.H. WALLS
NOTE:
"A” DIMENSION=

DIAMETER FOR BASE IS 12" LARGER THAN

48" DIAM. FOR 36" DIAM. SEWER AND SMALLER
60" DIAM. FOR 42"—48" DIAM. SEWER.

TYPICAL MANHOLE

8" MIN.

6—NO. 5
REINFORCING
BARS IN
SLAB ON
SHALLOW
MANHOLE

WHERE CONE
IS OMITTED.

8" MAXIMUM
ADJUSTING
RINGS

4 \ ‘

O

~ #5@8” EW

SLAB TOP FOR

1 3/4°

I
24"¢ |
36”9 '

APPROX. WEIGHT 390 LBS.

SOLID— INDENTED

APPROX. WEIGHT 150 LBS.

MANHOLE

CAST IRON
RING & COVER
=z
ASPHALT 8" 2
PAVEMENT\ \
ZM[[A-',;\‘_T"_? ,/ ~< I = \ < a2 < 2
' I
TAPERED 8"
PORTLAND CEMENT ) M.H. FRAME
CONC. COLLAR. 24°¢ MIN. éggR&xé WT.

IN PAVED AREA

<|

EXISTING SANITARY
SEWER MANHOLE

/8"¢ P.V.C.

y

3" MIN.

USE CLAMPS TO SECURE
SEWER PIPE TO MANHOLE
WALL. CLAMPS TO BE
SPACED 6"+ APART
VERTICALLY

. ™~— ANGLE THIS BEND

20" TO 30°

EXISTING SEWER MAIN

INSIDE DROP PIPE

\-

TOWARD DOWNSTREAM
SEWER MAIN

ASSEMBLY

OUTSIDE DROP PIPE ASSEMBLY

OF LARGEST

1. ALL JOINTS FROM THE HYDRANT TO AND INCLUDING THE TEE AT THE MAIN

2" POST TYPE FLUSHING
HYDRANT
DIRECT TOWARDS DRAIN
o
2 sQ. FT. . 6” VALVE AND BOX
5 —| CONCRETE [ FRAME AND COVER \E (SEE STANDARD DETAIL)
| S S 1/2" FINISH GRADE
. == 9” RAD. |
,,,,,, L e R L= — ]
' =T T T T H[=16” Q R ===
0 M-I | | R < SN T =
L El=NEE=E =[I==h=j1=]] n=L=lEIEEIER
E:( = === l_lll;-mﬁmﬁm"_
|| 2500# CONCRETE
> PLUG g #
—( -r-\
/ DRAIN HOLE TO BE i k
" CLEAR OF THRUST
UNDER 8" DIAMETER BLOCK. | / GATE VALVE AND BOX
AT SEE PLANS FOR SIZE
AND LOCATION
§ qTh
hfp || || }
CONC. THRUST BLOCK
(SEE STANDARD DETAIL)
”»
2 POST FLUSH HYDRANT
—f NOTE: 4-1/2" PUMPER
ALL JOINTS FROM THE HYDRANT /CONNECTION
TO AND INCLUDING THE TEE AT FACING ROAD
/ / THE MAIN SHALL BE RESTRAINED
’_{ IF REQUESTED BY UTILITY. /@
_ 2 EACH 2-1/2" _/ 18" OR SET HYDRANT
| ‘(\ HOSE CONNECTION ?RADE MARK )AT GRADE
IF APPROVED
| —. Al .
_Jﬁizfézﬁfééi=’:ﬁzizizizizizfzi = M=
CONCRETE COLLAR 'I||5:|||| I I =
PLAN _/: _E
NOTES: 6 AUXILIARY VALVE — | TRACER WIRE Lf—
M = 8" WHERE N = 8" OR 12 — L =
M = 10” WHERE N = 15" NOT LESS THAN 1 CU. YD. OF — d T
M = 12" WHERE N = 18" CRUSHED STONE OR GRAVEL\ —
S = 8” MIN. THICKNESS OF CONC. N =
ENCASEMENT ALL AROUND TRACER WIRE =
DROP PIPE. WATER MAIN — A=
MIN. DIAM. OF DROP PIPE LINE TO o@gé@%%@&g_—
BE NOT SMALLER THAN THE | RETAINER. GLAND o il SEARO=
DIAM. OF THE ENTERING = MECH. JOINTS oo o S TE—
SEWER BY MORE THAN TWO = oo SO AR | F—
NOMINAL DIAMS. PROVIDED % ) Rk PR 5
THE MIN. DIAM. SHALL NOT = 20 257 1 Allll
BE LESS THAN 8”. _ 2 cone. 3 (=
= =\ BLOCK . ‘ ese] Ine R =
— M\ - e ey ee P =
K . = = ||||| QG Qo — e lllE—
y 111 \ I .
COMPACTED‘%x RN = =il i
BACKFILL S T TTTTT TTTTT TS TTTTTY T T T
Ry 2-3/4" ¢ TIE RODS
& S | IF REQUIRED
D
G OF DROP PIPE SR P HYDRANT SETTING DETAIL
TO BE AT SAME -t N N.T.S.
ELEVATION AS
THE SPRING LINE SN NOTES:
MAIN LINE SEWER. L °°‘
— ST a7
o ‘ = ) .4~ L. ‘;
POURED CONC. '
FILLET
SECTION

SHALL BE RESTRAINED, IF REQUIRED BY UTILITY.

o > DN

ROTATE FIRE HYDRANT, 4-1/2" PUMPER CONNECTION TO FACE STREET.

ALL HYDRANTS SHALL HAVE A STANDARD PENTAGON 1-1/4" OPERATING NUT.
ALL HYDRANTS SHALL HAVE A TAMPER PROOF BONNET INSTALLED.

ALL HYDRANT SERVICES MUST BE TAPPED OFF DEDICATED FIRELINE (UNLESS

APPROVED OTHERWISE BY 0.C.W.S.)

6. THREADED RODS SHALL NOT BE ALLOWED BETWEEN THE HYDRANT AND THE
ISOLATION VALVE. THRUST BLOCKS SHALL BE UTILIZED INSTEAD.

7. FIRE HYDRANT TYPE SHALL BE MULLER/SUPER CENTURION,
KENNEDY/MODEL #<K—71A, OR AMERICAN DARLING/B71B.

GENERAL WATER MAIN NOTES

. THE CONTRACTOR SHALL OBTAIN BACTERIOLOGICAL EXAMINATIONS ON ALL NEW WATER MAIN AS

REQUIRED BY ALL MUNICIPAL, COUNTY, AND STATE AGENCIES PRIOR TO PLACING A WATERLINE INTO
SERVICE.

INSTALLATION OF WATER MAINS AND SERVICE SHALL COMPLY WITH ALL MUNICIPAL, COUNTY AND STATE
REQUIREMENTS.

. THE CONTRACTOR SHALL VERIFY ALL FIELD DIMENSIONS AND REPORT ANY DISCREPANCIES (INCLUDING

ING FIELD STAKE OUT) PRIOR TO COMMENCING WORK.

ALL PIPE SHALL BE P.V.C. UNLESS OTHERWISE NOTED OR REQUIRED. FITTINGS SHALL BE CAST IRON

WITH RETAINER GLAND MECHANICAL JOINTS.

. E'HRUST BL;)CKS SHALL BE SIZED TO RESIST HYDRAULIC TEST PRESSURES AGAINST UNDISTURBED SOILS
150 P.S.L

. CONTRACTOR SHALL PROVIDE 30” OF COVER OVER THE CROWN OF ALL MAINS IN THE RIGHT—OF-WAY;

24” OVER SERVICE CONNECTIONS IN THE RIGHT—OF—WAY; AND A MINIMUM OF 18" ON SERVICE

CONNECTIONS OUTSIDE THE RIGHT-OF—-WAY.

FIRE HYDRANTS SHALL BE INSTALLED ON OR NEAR PROPERTY CORNERS.

8. CONTRACTOR SHALL PROVIDE AS—BUILT DRAWINGS TO THE ENGINEER.
9. CONTRACTOR SHALL COORDINATE WITH UTILITY COMPANIES 48 HOURS PRIOR TO CONSTRUCTION.

S ® N o o » o

—

GENERAL SANITARY SEWER NOTES

. CONCRETE STRENGTH SHALL BE 4,000 P.S.l. AT 28 DAYS.

PRECAST REINFORCED CONCRETE MANHOLE TOP, BASE, AND SECTIONS SHALL CONFORM TO ASTM
SPECIFICATIONS C-478.

GROUT ALL RISER JOINTS AND ENTRY PIPES.

INVERT GROUTING SHALL BE UNIFORM AND SMOOTH-SLOPED TO CENTER LINE OF PIPE.

MINIMUM RADIUS 20”.

USE COUPLINGS OR BELLS FOR ALL PIPES ENTERING OR EXITING M.H.

INSTALL 45° BEND AND EXTEND ALL SEWER SERVICE LATERALS 18" ABOVE GROUND.

ALL MANHOLES PLACED IN PAVED AREAS SHALL BE PROTECTED WITH 9”X1’ WIDE CONCRETE RING.
CONTRACTOR SHALL PROVIDE AS—BUILT DRAWINGS TO THE ENGINEER.

CONTRACTOR SHALL COORDINATE WITH UTILITY COMPANIES 48 HOURS PRIOR TO CONSTRUCTION.

I

-

PLANS
|| ll [ IIII ! ||‘|| W
T——TT o
A
BENDS UNDISTURBED TEES
- 8 MIN EARTH
(11
1 ‘ =1
m 2 o = e
(Vp] = (Vp]
m — O —] ()]
- - =
== =
=TT = l—_:
SECTION "X=X" PLAN & ELEVATION
BENDS TEES PLUGS
(|45 BEnDs|  ELLs TEES PLUGS )
SIZE
ales | als | als c|o
4” 1 2” 8” 8” 8” 8” 8” 1 0” 10"
6” 1 6” 1 O” 1 2” 1 2” 9” 1 2” 1 2” 20”
8” 22" 13” 16" 16” 13” 16" 12” 29"
10" | 267 | 17| 207 | 207| 167 | 207| 147 | 36"
(127 | 207 217 | 247 | 247 18" | 24" | 16" [ 41" ]

STANDARD THRUST BLOCK DETAILS

MATCH EXISTING SURFACE
WITH 2" D.O.T. TYPE S—1

ASPHALTIC CONCRETE —\
12”

N VARIES 12
YP rvp
. EXISTING
WER PAVEMENT
|////.II_‘/./IvI‘//I/// //._Illllll
PRI AL,
6" CONCRETE_/S% / ! N\ EXISTING
(2500 P.S.l.) SUBGRADE

e

FILL & COMPACT IN——"
6" LIFTS

EXCAVATE RECESS
FOR ALL BELLS

12”

—_— —

STREET PATCH DETAIL

TAPPING SADDLE (P.V.C. PIPE)

STAINLESS STEEL STRAPS

GOOSENECK
SERVICE CONNECTION

CORPORATION STOP

ONE TO THREE THREADS
SHOWING (METAL PIPE)

MAIN

~
)
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— R Eg3s 0
-7 285 "
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<
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SPECIFICATION: CLEARING AND GRUBBING

All site Clearing and Grubbing shall be in accordance with section 110 of the "Florida Department
of Transportation Specifications for Road and Bridge Construction” unless modified herein.  This
work shall be performed in the following areas:

A. All street rights—of—way.

B. All areas where excavation or embankment are to take place.

C. Detention areas.
In addition, certain other areas where underground utilities are to be installed are to be cleared and
grubbed to the extent necessary to properly install the utilities. Such work shall be incidental to the
contract unit price for the utility to be installed.

SCOPE: Site clearing work includes, but is not limited to:
A. Removal of trees and other vegetation.
B. Topsoil stripping.
C. Clearing and grubbing.
D. Removing above grade improvements.
E. Removing below grade improvements.

JOB CONDITIONS:

Traffic:

Conduct site clearing operations to ensure minimum interference with roads, streets, walks,
and other adjacent occupied or used facilities. Do not close or obstruct streets, walks, or
other occupied or used facilities without permission from the Owners and or Local approving
authority.

Clearing and Protection in Construction Areas:
Preserve trees 6 inches or larger measured breast height (6”dbh) where possible within
construction area.

Protection of Existing Improvements:
Provide protection necessary to prevent damage to existing improvements indicated to remain
in place.

Protect improvements on adjoining properties and on project site.
Restore damaged improvements to original condition as acceptable to the Owner.

LIMITATIONS:
Clearing will be limited to the extent necessary to allow for construction of the proposed
improvements as a result of:

Need for access to the project site for construction equipment.
Essential grade changes.

Surface water drainage and utility installation.

Location of driveways, buildings, and required parking.

CLEARING AND GRUBBING:
Remove trees, shrubs, grass, other vegetation, improvements, or obstructions interfering with
the installation of new construction. Removal includes digging out stumps and roots. Do not
remove items elsewhere on site or premises unless specifically indicated. Disposal of trees,
limbs, stumps, and debris shall be the responsibility of the Contractor.

Strip topsoil to whatever depths encountered to prevent intermingling with underlying subsoil
or other objectionable material. Cut heavy growths of grass from areas before stripping.

Stockpile topsoil in storage piles in areas shown or where directed by the Owner. Construct
storage piles to freely drain surface water. Cover storage piles if required to prevent
windblown dust.

Dispose of unsuitable or excess topsoil same as specified for waste material.

FILLING:
Fill depressions caused by clearing and grubbing operations with satisfactory soil material,
unless further excavation or earthwork is indicated.

Place fill material in horizontal layers not exceeding 6” loose depth, and thoroughly compact
to density equal to adjacent ground, unless otherwise shown on the plans.

REMOVAL OF IMPROVEMENTS:
Remove existing above and below grade improvements and abandoned underground piping
or conduit necessary to permit construction and other work.

DISPOSAL OF WASTE MATERIALS:
No burning of any material, debris, or trash will be allowed.

Remove waste materials from project site on a daily basis and dispose of off—site in an
approved area.

GRADED AGGREGATE BASE COURSE: Shall comply with the requirements of Section 204
of the Florida D.O.T. Specifications.  Tests necessary to determine compliance with Section 204 shall
be performed prior to placing the material.  These tests include:

1. Soundness Loss, Sodium, Sulfate: AASHTO T 104.
2. Percent Wear: AASHTO T 96 (Grading A).

3.  Sieve Anadlysis.

4. Limerock Bearing Ratio Value.

The results of these tests shall be submitted to the engineer for approval.  After the approval of the
material, the graded aggregate base course shall be placed in accordance with Section 204. The base
course shall be compacted to a density of not less than 100 percent of the maximum density as
determined by AASHTO T 180. At least three density tests shall be made on each day's final
compaction operation of each course, and the density determinations shall be made at more frequent
intervals if deemed necessary by the Engineer.

ASPHALT BASE COURSE: Shall comply with the requirements of Sections 280, 330, 331 and

916 of the Florida D.O.T. Specifications.  The design mix for Asphaltic Base Course Type 3 shall
conform to the requirements in Tables 331—1 and 331—2. The Minimum Marshall stability shall be
1000 Ibs./sq. in. as indicated in Table 331—2.  Percent bitumen by weight of total mix: 5.0
(minimum).  Two copies each of the actual design mix shall be submitted to the Engineer.  Written
approval of the Asphalt base course design mix must be obtained from the engineer prior to
commencing base course construction. Once the design mix has been approved by the engineer,
sieve analysis tolerances indicated in Table 331—5 are dllowable during construction. If sieve analysis
values fall outside these tolerances, design mix must be resubmitted for acceptance. After the
approval of the mix design, the Asphalt base course shall be placed in accordance with Section 280
and compacted in accordance with Section 330—10.

NOTE: STORMWATER DRAINAGE SHALL BE CONTROLLED DURING ALL PHASES
OF CONSTRUCTION.
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SPECIFICATION: EXCAVATION, EMBANKMENT AND SUBGRADE:

EXCAVATION, EMBANKMENT AND SUBGRADE: Shall be performed in accordance with

Section 120 of the Florida D.O.T. Specifications. All subgrade fill material, and the top 12 inches in
cut areq, shall be compacted to 100 percent of maximum density as determined by AASHTO T—99.
The Subgrade Compaction (Stabilization) shall conform to Section 160 of the Florida D.O.T.
Specifications. In most cases this will consist of compacting existing cleaned soil.  However, it is
the contractor’s responsibility to assure that the finished roadbed section meets bearing value
requirements, regardless of the quantity of stabilizing materials to be added. One field density test
shall be taken for each 5000 square feet or fraction thereof.

Where required subgrade density cannot be obtained, unsuitable material shall be removed so that the
road base will be constructed on a minimum of 3 feet of suitable, properly compacted material. This
work shall be included in the contract lump sum price for earth excavation.

SOIL CEMENT BASE: As a minimum the soil cement base course will conform generally to

Section 270 of the Florida D.O.T. Specifications for Road and Bridge Construction. The detailed
specifications of the soil cement base course are to be determined by an independent testing
laboratory after testing of the material the contractor proposes to use.  Moisture and cement
content will be specified by the laboratory. = However, as a guide for bid purposes, estimate 12%
cement by weight and include a price reduction schedule if tests show less cement is required. The
soil cement mix will be at optimum moisture content, i.e., neither mushy nor dry, but containing
sufficient moisture to make a firm case when squeezed in the hand.  Water should not appear on the
hand when so squeezed. This requires 5 to 6 gallons per square yard but actual quantity of water
to be added will depend on latent moisture in the base material. From a practical standpoint the
highest moisture content should be maintained that permits packing and finishing without surface
checking, shoving or rutting during compaction and finishing operations.

The freshly compacted and finished soil—cement mix must be adequately cured.  An application of
bituminous material such as RC—2, MC—-3, RT—5 or asphaltic emulsion at the rate of 0.15 to 0.20 gal
per square yard is preferred as the curing medium.  Waterproof paper or moist hay is acceptable if
properly maintained.

SAND—-CLAY BASE COURSE: Shall comply with the requirements of Sections 240 and 912 of the
Florida D.O.T. Specifications.  Tests necessary to determine compliance with Section 912 shall
be performed prior to placing the material on the roadbed. These tests include:
1. QQmQQS!I.!Qﬂ and QEQQQI'!QIJ P t of terial . th 10— ! f
Clay (material smaller than 0.005mm) 8 to 21
Silt (material from 0.005 to 0.005mm) 0 TO 10

Combined clay and_silt 8 to 25
Limerock Bedring Ratio Value(LBR) Of at least 75

2.
3. Liquid Limit Not greater than 25
4.  Plasticity Index Not greater than 6

The results of these tests shall be submitted to the engineer for approval.  After approval of the
material, the sand—clay base course shall be placed in accordance with Section 240. The base course
shall be compacted to not less than 98 percent of the maximum density as determined by AASHTO
T—180. One density test shall be taken for each 5000 square feet or fraction thereof.

NOTE: Sand Clay base material shall not be used in areas where the seasonal high

groundwater table is within two (2) feet of the bottom of the base material.

LIMEROCK BASE COURSE: Shall be constructed in accordance with Section 200 of the
Florida D.O.T. Specifications for Road and Bridge Construction. = The material shall meet the
requirements of Section 911 of the Specifications.  Tests necessary to determine compliance with
Section 911 shall be performed prior to placing the material on the subgrade. These tests include:
Test Requirement
1. Liquid Limit Less than 35
2. Plastic Index Non—Plastic
3.  Gradation 97% passing 3.5 inch sieve
4. Limerock Bearing Ratio Not less than 100

The results of these tests shall be submitted to the engineer for approval.  After approval of the
material, the limerock base course shall be placed in accordance with Section 200. The base course
shall be compacted to not less than 98 percent of the maximum density as determined by AASHTO
T—180. A minimum of three density tests shall be made on each days compaction operations. More
frequent tests shall be made as deemed necessary by the Engineer.  The base shall be installed to a
compacted thickness as shown on the plans, plus or minus one half inch. Deviations from this
specification shall be corrected as indicated in the State Specifications.
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SPECIFICATION: ASPHALT CONCRETE PAVING

SCOPE: This section includes materials and work required for installation of flexible asphaltic
concrete pavement for parking and drive areas shown on the plans excluding any work in the FDOT
right—of—way.

APPLICABLE PUBLICATIONS: The publications listed below form a part of this specification

to the extent referenced. The publications shall be the most current issue and are referred to in the
text by the basic designation only. The following are minimum requirements and shall govern except
that all local, state, and/or federal codes and ordinances shall govern when their requirements are in
excess hereof. All asphalt construction shall be in accordance with applicable sections of the "Florida
Department of Transportation Specifications for Road and Bridge Construction” unless modified

herein.

A. Florida Department of Transportation Specifications:

Section 901 Course Aggregate

Section 902 Fine Aggregate

Section 916 Bituminous Materials

Section 917 Mineral Filler

Section 334 Superpave Asphalt Concrete
Section 337 Asphalt Concrete Friction Course

B. American Society for Testing and Materials (ASTM) Publications:

D 1557 Moisture—Density Relations of Soils and Soil—Aggregate
Mixtures Using 10 Ib (4.54 kq)
Rammer and 18—in. (457 mm) Drop.

D 1559 Marshall Stability Mix Design
SUBMITTALS:

A. Asphalt Design Mix:
1. Before any asphalt surface is constructed, submit two copies of each of the actual
design mix to the Engineer and Owner.

2. Written approval of the asphaltic concrete design mix must be obtained from the
Engineer and Owner prior to commencing asphalt pavement construction.

B. Material Certificates: Furnish copies of materials certificates signed by material producer
and Contractor, certifying that each material item complies with, or exceeds specified
requirements.

C. Asphalt extraction tests.

D. Aggregate gradation tests.

JOB CONDITIONS:

A. Weather limitations: Apply prime and tack coats when ambient temperature is above 40
degrees, and when temperature has not been below 35 degrees for 12 hours prior to
application. Do not apply when base is wet or contains excess moisture.

MATERIALS:

A. Mineral Filler: Rock dust, hydraulic cement, or other inert material complying with section
917 of the Florida DOT Specifications.

B. Asphalt Cement: The bituminous material shall be AC—20, viscosity grade and comply
with section 916 of the Florida DOT Specifications.

C. Course Aggregate: Comply with section 901 of the Florida DOT Specifications.
D. Fine Aggregate: Comply with section 902 of the Florida DOT Specifications.

E. Prime Coat and Tack Coat: The bituminous material for the Prime Coat shall be MC—70.
The bituminous material for the Tack Coat shall be AC—20, or Emulsified asphalt, grade RS—2
and comply with the requirements in Section 300 and 916 of the Florida DOT Specifications.

F. Asphaltic Concrete Design Mixes:

1. Asphalt shall conform to the requirements for Type S Asphalt as indicated in
Section 334 of the Florida DOT Specifications.

2. Mix shall be within sieve analysis and bitumen range given in Section 334 of the
Florida DOT Specifications.

3. Percent bitumen by weight of total weight mix: 5.0 — 8.5.

4. Once design mix has been accepted by Engineer and Owner, sieve analysis tolerances
indicated in Table 334—3 are allowable during construction. If sieve analysis
analysis values fall outside these tolerances, design mix must be resubmitted for
acceptance.

5. Provide asphalt—aggregate mixture as recommended by local or state paving
authorities to suit project conditions. Use locally available materials and graduations
which meet Florida DOT Specifications and exhibit satisfactory record on previous
installations.

BASE COURSE PREPARATION:

A. Prior to construction of the base course, the top 12 inches of subgrade shall be compacted
to a minimum soil density of 98% of the Modified Proctor Test Density (ASTM 1557). The
subgrade shall be sterilized by a borate or chlorate sterilant containing not less than 25%
sodium chlorate and shall be mixed thoroughly with water at the rate of 1-1/2 Ibs. of
sterilant per gallon of water. The sterilant shall be applied evenly at the rate of 0.2
gallons per square yard to subgrades that are less than 12” below original grades. If
perpared base course will not be immediately covered with asphalt on the same day and
wind—blown seeds will contaminate the base course surface, the sterilants shall be applied
to the base course contaminate the base course.

B. Remove loose material from compacted base material surface immediately before applying
prime coat.

C. Proof roll prepared base material surface to ensure unstable areas have been corrected and
are ready to receive paving.
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D. Prime Coat:

1. Apply bituminous prime coat to base material surfaces where asphaltic concrete
paving will be constructed.

2. Apply bituminous prime coat in accordance with Section 300 of Florida DOT
Specifications.

3. Apply at minimum rate of not less than 0.15 gal./sq. yd. over compacted base
material. Apply material to penetrate and seal, but not flood, surface.

4. Cure and dry as long as necessary to attain penetration and evaporation of volatile.
E. Tack Coat:

1. Tack coat shall be applied in accordance with Section 300 of Florida DOT
Specifications. Apply to contact surfaces of previously constructed asphalt or
portland cement and concrete and surfaces abutting or projecting into asphalt
concrete pavement.

2. Apply tack coat to full depth asphalt base course and sand asphalt base course.
Apply emulsified asphalt tack coat between each lift or layer of full depth asphalt and
sand asphalt bases and on surface of such bases where asphaltic concrete paving will
be constructed.

3. Distribute at rate of 0.02 gal/s.y. on new asphalt, and 0.08 gal/s.y. on milled asphalt.

4. Allow to dry until at proper condition to receive paving.

PLACING ASPHALT MIX:

A. Place asphalt concrete mixture on prepared surface, spread, and strike off. Spread mixture
at the following minimum temperatures:

1. When ambient temperature is between 40 degrees F and 50 degrees F: 285
degrees F.

2. When ambient temperature is between 50 degrees F and 60 degrees F: 280
degrees F.

3. When ambient temperature is higher than 60 degrees F: 275 degrees F.

B. Place inaccessible and small areas by hand. Place each course to required grade,
cross—section, and compacted thickness.

C. Paver Placing:

1. Place in strips not less than 10°—0" wide, unless otherwise acceptable to the
Contracting Officer.

2. After first strip has been placed and rolled, place succeeding strips and extend
rolling to overlap previous strips.

D. Joints:
1. Construct joints between old and new pavements as detailed in the plans.

2. Joints between successive days’ work shall be constructed to ensure continuous
bond between adjoining work.

3. Construct joints to have same texture, density, and smoothness as other sections
of asphalt concrete course.

4. Clean contact surfaces and apply tack coat.
COMPACTION:

A. Each lift of asphalt shall be compacted to a minimum of 98% of the Marshall test
ASTM D1559).

B. Begin rolling when mixture will bear roller weight without excessive displacement.

C. Compact mixture with hot hand tampers or vibrating plate compactors in areas
inaccessible to rollers.

D. Breakdown Rolling:

1. Accomplish breakdown or initial rolling immediately following rolling of joints and
outside edge.

2. Check surface after breakdown rolling, and repair displaced areas by loosening and
filling, if required, with hot material.

E. Second Rolling:
1. Follow breakdown rolling as soon as possible, while mixture is hot.
2. Continue second rolling until mixture has been thoroughly compacted.

F. Finish Rolling:

1. Perform finish rolling while mixture is still warm enough for removal of roller
marks.

2. Continue rolling until roller marks are eliminated and course has attained maximum
density.

G. Patching:
1. Remove and replace paving areas mixed with foreign materials and defective areas.
2. Cut out such areas and fill with fresh, hot asphalt concrete.
3. Compact by rolling to maximum surface density and smoothness.

H. Protection:

1. After final rolling, do not permit vehicular traffic on pavement until it has cooled
and hardened.

I.  Erect barricades to protect paving from traffic until mixture has cooled enough not to
become marked.

FIELD QUALITY CONTROL:

A. An Independent Testing Laboratory, selected and paid by the contractor shall be retained
to perform construction testing of in—place asphalt courses for Asphalt Extraction, Aggregate
gradation, Marshall Stability, thickness and surface smoothness.

B. Thickness: In—place compacted thickness shall not be less than thickness specified on the
drawings.

C. Surface Smoothness: Testing shall be performed on the finished surface of each asphalt
concrete course for smoothness, using 10'—0" straightedge applied parallel with, and at right
angles to centerline of paved area. The variation of the surface from the edge of the
straight edge between any two contact points shall not exceed 1/4". Check surface areas at
intervals necessary to eliminate ponding areas. Repair or remove and replace unacceptable
paving as directed by the Contracting Officer.

D. Asphalt content, Aggregate gradation, and Marshall Stability shall be as specified in
Section 334 of the Florida DOT Specifications.

SPECIFICATION: PORTLAND CEMENT CONCRETE PAVING
SCOPE: This section includes sidewalks, curbs, and miscellaneous concrete pavement.

APPLICABLE PUBLICATIONS: The publications listed below form a part of this specification

to the extent referenced. The publications shall be the most current issue and are referred to in the
text by the basic designation only. The following are minimum requirements and shall govern except
that all local, state, and/or federal codes and ordinances shall govern when their requirements are in
excess hereof. All concrete construction shall be in accordance with applicable sections of the
"Florida Department of Transportation Specifications for Road and Bridge Construction” unless

modified herein.
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A. Florida Department of Transportation Specifications:

Section 346 Portland Cement Concrete
Section 350 Cement Concrete Pavement
Section 520 Concrete Gutter, Curb Elements and Traffic Separator
Section 931 Metal Accessory Materials for Concrete Pavement and

Concrete Structures

B. American Society for Testing and Materials (ASTM) Publications:

A 615 Deformed and Plain Billet Steel Bars for Concrete
Reinforcement

D 1557 Moisture—Density Relations of Soils and Soil—Aggregate
Mixtures Using 10—lb. (4.54 kg) Rammer and 18—in. (457 mm)
Drop.

D 1751 Preformed Expansion Joint Filler for Concrete Paving and

Structural Construction. (Nonextruding and Resilient
Bituminous Types)

SUBMITTALS:

A. Material Certifications: Furnish copies of materials certificates signed by material producer
and Contractor, certifying that each material item complies with, or exceeds, specified
requirements.

MATERIALS:
A. Forms:

1. Steel, wood, or other suitable material of size and strength to retain horizontal and
vertical alignment until removal. Use straight forms, free of distortion and defects.

2. Use flexible spring steel forms or laminated boards to form radius bends as
required.

B. Form Release Agent:

1. Coat forms with nonstaining type coating that will not discolor or deface surface
of concrete.

C. Welded Wire Mesh:

1. Welded plain cold—drawn steel wire fabric. Furnish in flat sheets, not rolls, unless
otherwise acceptable to Contracting Officer. Welded wire mesh shall be free from
rust, dirt, foreign matter and shall not be stored directly on the ground. Wire fabric
shall comply with Sections 931 of the Florida DOT Specifications.

D. Reinforcing Bars:

1. Deformed steel bars, ASTM A 615, Grade 40. Reinforcing bars shall be free from
rust, dirt, foreign matter and shall not be stored directly on the ground. Deformed
steel bars shall comply with Section 931 of the Florida DOT Specifications.

E. Concrete Materials:

1. Comply with requirements of Sections 346 and 350 of the Florida DOT
Specifications for concrete materials, admixture, bonding materials, curing materials,
and others as required.

F. Joint Fillers:

1. Resilient premolded bituminous impregnated fiberboard units complying with
ASTM D1751. Joint fillers shall comply with Section 932 of the Florida DOT
Specifications.

MIXING:

A. Design mix to produce normal weight concrete consisting of Portland cement, aggregate,
water—reducing or high—range water reducing admixture (super—plasticizer), air—entraining
admixture and water to produce following properties:

1. Compressive Strength: Minimum 3,000 psi for curb and walkways and 4,000 psi
for pavement, at 28 days. In addition, concrete for pavement shall have a minimum
modulus of rupture of 600 psi.

2. Slump Range: 3"-5".
3. Air Content: 3% to 6%.
PREPARATION:
A. Surface Preparation:

1. Remove loose material from compacted base material surface immediately before
placing concrete.

B. Compact the top 12 inches of subgrade to a minimum soil density of 98% for the Modified
Proctor Test (ASTM D1557) to result in a minimum modulus of subgrade reaction (k) of 150
psi/in. Proof—roll prepared base material surface to check for unstable areas. The paving work
shall begin after the unsuitable areas have been corrected and are ready to receive paving.
Compaction testing for the base material shall be completed prior to the placement of the
paving.

CONCRETE INSTALLATION:
A. Form Construction:

1. Set forms to required grades and lines, rigidly braced and secured. Install
sufficient quantity of forms to allow continuous progress of work and so that forms
can remain in place at least 24 hours after concrete placement.

2. Check completed formwork for grade and alignment to following tolerances:

A. Top of forms not more than 1/8" in 10°-0".

B. Vertical face on longitudinal axis, not more than 1/4” in 10'-0".

3. Clean forms after each use, and coat with form release agent as often as required
to ensure separation from concrete without damage.

B. Reinforcement:
1. Locate, place, and support reinforcement to ensure compliance with plans.
C. Concrete Placement:

1. Comply with requirements of Sections 346, 350, and 520 of Florida DOT
Specifications for mixing and placing concrete.

2. Do not place concrete until base material and forms have been checked for line and
grade. Moisten base material if required to provide uniform dampened condition at
time concrete is placed. Concrete shall not be placed around manholes or other
structures until they are at the required finish elevation and alignment.

3. Place concrete using methods, which prevent segregation of mix. Consolidate
concrete along face of forms and adjacent to transverse joints with internal vibrator.
Keep vibrator away from joint assemblies, reinforcement, or side forms. Consolidate
with care to prevent dislocation of reinforcing, dowels, and joint devices.

4. Deposit and spread concrete in continuous operation between transverse joints, as
far as possible. If interrupted for more than 1/2 hour place construction joint.

D. Curbs and Gutters:

1. Automatic machine may be used for curb and gqutter placement at Contractor’s
option. Machine placement must produce curbs and gutters to required cross section,
lines, grades, finish, and jointing as specified for formed concrete. If results are not
acceptable, remove and replace with formed concrete as specified.
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JOINT CONSTRUCTION:

A. Construct expansion, weakened—plane (Contraction), and construction joints true—to-—line

with face perpendicular to surface of concrete. Construct transverse joints at right angles
to centerline, unless otherwise indicated.

1. Weakened—Plane (Contraction) Joints:

A. Provide weakened—plane (contraction) joints, sectioning concrete into areas
at 15'=0" o.c. maximum each way.

B. Sidewalks shall have contraction joints at 5'-0" o.c.

C. Construct weakened—plane joints for depth equal to at least 1/4 concrete

thickness.

2. Tooled Joints:

A. Form weakened—plane joints in fresh concrete by grooving top portion with
recommended cutting tool and finishing edges with jointer.

B. Construction Joints:
1. Plan concrete placement such that construction joints fall at expansion joints as

detailed in the plans.

C. Expansion Joints:
1. Provide premolded joint filler for expansion joints abutting concrete curbs, catch
basins, manholes, inlets, structures, walks, and other fixed objects.
2. Locate expansion joints at 40'—0" o.c. maximum for each pavement lane or for

curb.
3. Locate expansion joints at 50°'—0" o.c. maximum for walkways.

D. Joint Fillers:

1. Extend joint fillers full—width and depth of joint, and not less than 1/2” or more
than 1” below finished surface where joint sealer is indicated.

2. Furnish joint filler in one—piece lengths for full width being placed, wherever
possible. where more than one length is required, lace or clip joint filler sections
together.

E. Joint Sealants:

1. Exterior pavement joint sealants shall be composed of a non—priming, pourable,
self—leveling type polyurethane sealant, such as grey shep—calk, or approved equal
suitable for use in pavements and sidewalks.

CONCRETE FINISHING:

A. After striking—off and consolidating concrete, smooth surface by screeding and floating.
Adjust floating to compact surface and produce uniform texture.

B. After floating, test surface for trueness with 10'—0" straightedge (maximum deviation of
1/4 inch). Distribute concrete as required to remove surface irregularities, and refloat
repaired areas to provide continuous smooth finish.

C. Work edges of slabs, gutters, back top edge of curb, and formed joints with an edging
tool, and round to 1/2” radius. Eliminate tool marks on concrete surface.

D. After completion of floating and troweling when excess moisture or surface sheen has
disappeared, complete surface finishing as follows:

1. Curbs, Gutters, and Walks:

A. Broom finish by drawing fine—hair broom across concrete surface
perpendicular to line of traffic. Repeat operation if required to provide fine

line texture.

2. Inclined Slab Surfaces:

A. Provide coarse, nonslip finish by scoring surface with stiff—bristled broom
perpendicular to line of traffic.

3. Paving:

A. Burlap finish by dragging seamless strip of damp burlap across concrete
perpendicular to line of traffic. Repeat operation to provide gritty texture.

E. Do not remove forms for 24 hours after concrete has been placed. After form removal,
clean ends of joints and point up any minor honeycombed areas. Remove and replace areas

or section with major defects, as directed.

F. Protect and cure finished concrete paving in accordance with "Florida Department of
Transportation Specifications for Road and Bridge Construction” section 350-13.

CLEANING AND ADJUSTING:

A. Repair or replace broken or defective concrete as directed.

B. Protect concrete from damage until acceptance of work. Exclude traffic from pavement
for at least 14 days after placement. When construction traffic is permitted, maintain

pavement as clean as possible by removing surface stains and spillage of materials.

C. Sweep concrete pavement and wash free of stains, discolorations, dirt, and other foreign
material just prior to final inspection.

SPECIFICATION: TRAFFIC STRIPING AND PAINTING

The Contractor shall paint traffic striping as shown on the plans. The following are minimum
requirements and shall govern except that all local, state and/or federal codes and ordinances shall
govern when their requirements are in excess hereof. All traffic striping and painting shall be in
accordance with sections 710 and 971 of the “Florida Department of Transportation Specifications
for Road and Bridge Construction” and “Florida Department of Transportation Roadway and Traffic
Design Standards.

MATERIAL CERTIFICATES:
Furnish copies of materials certificates signed by material producer and Contractor, certifying
that each material item complies with, or exceeds, specified requirements.

TRAFFIC STRIPING AND PAINTING:
Traffic control markings shall be marked on pavement as indicated on drawings.

Paint shall be in sealed containers that plainly show the designated name, formula or
specification number, batch number, color, date of manufacture, manufacturer's name,
formulation number, and directions, all of which shall be plainly legible at the time of use.
The paint shall be homogeneous, easily stirred to smooth consistency, and shall show no hard
settlement or other objectionable characteristics during a storage period of six months.

All machines, tools, and equipment used in performance of the work shall be approved and
maintained in satisfactory operating condition. Hand—operated push—type machines of a type
commonly used for application of paint to pavement surfaces shall be acceptable for marking
small street and parking areas. Applicator machines shall be equipped with necessary paint
tanks and spraying nozzles, and shall be capable of applying paint uniformly at the coverage
specified. Sandblasting equipment shall be provided as required for cleaning surfaces to be
painted. Hand—operated spray guns shall be provided for use in areas where push—type
machines cannot be used.

New pavement surfaces shall be allowed to cure for a period of not less than thirty days
before application of marking materials. All surfaces to be marked shall be thoroughly
cleaned before application of the paint. Dust, dirt, and other granular surface deposits shall
be removed by sweeping, blowing with methods as required. Rubber deposits, surface
laitance, existing paint markings and other coatings adhering to the pavement shall be
completely removed with scrapers, wire brushes, sandblasting, approved chemicadls, or
mechanical abrasion as direction.

Paint shall be applied evenly to the pavement surface to be coated at a rate of 105 plus or
minus 5 square feet per gallon. Paint shall be applied as shown on the drawings.

Paint shall be applied to clean, dry surfaces, and unless otherwise approved, only when air and
pavement temperatures are above 40 degrees F and less than 95 degrees F. Paint temperature
shall be maintained within these same limits. Paint shall be applied pneumatically with

approved equipment at rate of coverage specified herein. The Contractor shall provide

guidelines and templates as necessary to control paint application. Special precautions shall

be taken in marking numbers, letters, and symbols. All edges of marking shall be sharply
outlined. The maximum drying time requirements of the paint specifications will be strictly
enforced, to prevent undue softening bitumen, and pickup, displacement, or discoloration by
tires of traffic. If there is a deficiency in drying of the markings, painting operations shall be
discontinued until cause of the slow drying is determined and corrected.

Suitable warning signs shall be placed near the beginning of the worksite and well ahead of
the worksite for alerting approaching traffic from both directions. Small markers shall be
placed along newly painted lines to control traffic and prevent damage to newly painted
surfaces. Painting equipment shall be marked with large warning signs indication that slow
moving painting equipment is in operation.

Markings which must be visible at night shall be reflectorized unless ambient illumination
assures adequate visibility.

FIRE HYDRANTS:
All fire hydrants shall be 6 inch, three way hydrants with two 2—1/2 inch hose nozzles and one
4—1/2 inch pumper nozzle, designed for 150 Ibs working pressure or 300 Ibs hydrostatic
pressure and shall conform to the latest specifications of the AWWA.  All working parts shall
be bronze. All hose threads shall be National Standard Threads.  Hydrants shall have a
mechanical joint end inlet.  Hydrants shall be Traffic Breakaway Model. = The hydrant main
valve shall be a compression type that closes with the water pressure. Hydrants shall have
not less than a 5-1/4 inch valve opening.  All hydrants shall be equipped with automatic
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conforming to Steel Structures Painting Council SSPC—paint 25 and two finish coats of
silicone alkyd paint conforming to Steel Structures Painting Council SSPC—paint 21.  Fire
hydrants shall be painted in accordance with NFPA 291, Recommended Practice For Fire
Flow Testing and Marking of Hydrants.

OKALOOSA COUNTY SPECIFICATIONS
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SPECIFICATION: FENCING

The Contractor shall install fencing as shown on the plans and in accordance with the manufacturer's

brochure. The following are minimum requirements and shall govern except that all local, state
and/or federal codes and ordinances shall govern when their requirements are in excess hereof.

MATEIilﬁll’nigER%gFééTE%moteriols certificates signed by material producer and Contractor, certifying

that each material item complies with, or exceeds, specified requirements.

MATERAﬁL%oteriols and equipment incorporated in the work shall be new, clean, and free of visual

defects unless otherwise specified, and that all work will be of good quality, free from faults
and defects and in conformance with the Contract Documents. All work not conforming to
these requirements may be considered defective.

Height shall be as required as shown on the construction plans.

Fabric shall be #9 gauge, chain link open hearth steel wire, hot—dipped galvanized after
weaving with minimum coating of 2.0 ounce of zinc per square foot or aluminum coating with
.40 ounces per square foot, woven in 2" diamond mesh.

Line post, top, intermediate and bottom rails, shall be 1 5/8” 0.D. steel pipe, weight 2.27 Ibs
per foot, hot—dipped galvanized. Set 36” deep in concrete.

Terminal, corner, gate and pull posts shall be 3" 0.D. pipe, 5.79 Ibs. Set 36” deep in
concrete.

Concrete for setting posts shall be Portland Cement complying with ASTM C-150,
aggregates complying with ASTM C—-33, and clean water. Mix materials to obtain concrete
with @ minimum 28-day compressive strength of 2,500 psi.

Stretcher bar bands, tie wires, hog rings, couplings, nuts, stretcher bars, bolts, and
miscellaneous fastening devices shall be manufacturer's standard for heavy construction fence.

Swing gates shall consist of the following components.

2" 0.D. steel pipe 2.72 Ibs. per foot, hot—dipped galvanized. Each frame to be
equipped with 3/8" diameter adjustable truss rods.

Hinges shall be hot—dipped galvanized pressed steel or malleable iron to suit gate size,
non—lift—off type. Hinges shall be offset to permit 180 degrees opening. Provide one
(1) pair of hinges per lead.

Latch shall be forked type to permit operation from either side with provisions to lock
both leaves with padlock.

ACCEPTABLE MANUFACTURERS: Cyclone Fence, Page Fence, and Hackney Corporation.

CONTINUED ON NEXT COLUMN

SPECIFICATION: WATER DISTRIBUTION SYSTEM

The Contractor shall provide and install all materials for a potable water distribution system as shown
on the drawings and in this specification. In addition, he shall obtain all permits and conduct all tests
required by local, state and federal authorities and as specified on these drawings.

MATERIALS:

All materials and equipment incorporated in the Work shall be new, clean, and free of visual defects
unless otherwise specified, and that all Work will be of good quality, free from faults and defects and
in conformance with the Contract Documents. All Work not conforming to these requirements may
be considered defective.

Piping:
Less than 4” inches in diameter:
Polyvinyl Chloride (PVC) 160 psi, SDR 26
Polyethylene pipe 160 psi, SDR 9
Polyethylene tubing 200 psi, SDR 9

ASTM D-2241
ASTM D—-3350 & ASTM D-2239
ASTM D—-3350 & ASTM D-2737

Greater than 4” inches in diameter:
Polyvinyl Chloride (PVC) 150 psi

AWWA C—900 (DR 18)
Ductile Iron (Class 50)

ANSI A21.51

Joints:
Joints for PVC pipes:
Joints shall comply with ASTM D-3139
No solvent cements or toxic lubricant will be allowed.
Expansion capability will be provided.

Joints for Ductile Iron pipes:
Joints shall comply with AWWA C—153 or AWWA C—-110

Gate Valves:
Valves shall comply with AWWA C—509
200 psi iron body, bronze mounted, Non—rising stems with square operating nuts and a
suitable valve box.

INSTALLATION:
Shall comply with all local, state and federal regulations.  The Contractor shall provide
proper facilities for handling and laying pipe and accessories. No pipe will be laid in
unsuitable weather or in water.  The Contractor will verify all field dimensions with the
design Engineer (including Field Stake—OQut) prior to commencing work.  The contractor shall
notify the Engineer at least 24 hours prior to installing any portion of the water main
distribution system. He shall also stake all service connections and provide as—built
dimensions to the Engineer.  Connections to the existing system shall be coordinated with
the utility company.  Minimal service interruption shall occur and traffic safeguards shall be
taken.

The Contractor shall conduct hydrostatic pressure and leakage tests as follows:
Apply 150 psi or 150% of the working pressure whichever is greater to the test line.
Duration of the pressure test shall be at least two (2) hours.  After 1/2 hour, check
pressure, if pressure has dropped, inspect for leaks and correct as required.  Repeat
tests until there are no leaks or pressure loss. Pressure must hold for two hours.

NOTE: The contractor shall notify the utility company and the Engineer at least 48
hours prior to conducting pressure and leakage tests. A 3/4” hose bibb connection
will be required for guage connection.

The Contractor shall sterilize the lines by chlorinating at 40 to 50 ppm, injecting at a
corporation stop and operating all valves and accessories.  Flush system.

Subsequent tests on replacement water shall show a chemical and bacterial count

equal to the supply main. Samples shall be taken by and tested at the expense of the
Contractor, and results shall be acceptable to local, state and federal agencies of
interest.

NOTES:
All water piping and fittings used shall be National Sanitation Foundation (N.S.F). approved
for potable water.

A minimum separation of 10 ft. horizontal, outside to outside and 18 inches vertical is
required between all water lines and the sanitary sewer system.

When trench excavation depth exceeds five feet, the Contractor shall provide trench
protection (shields, sloping, shoring, etc.) and shall comply with OSHA Standard 29 CFR,
Section 1926.650 Subpart P.

In accordance with rules of the Florida Department of Environmental Protection (DEP),
Chapter 62—555, the Engineer of record will be responsible for observation of construction
of the Potable Water System.  The Engineer SHALL be notified at commencement and
completion of construction. To assure compliance with plans and specifications, said
Engineer will report to DEP upon completion of construction and cleaning and disinfecting
described above before the system can be placed in service.

All PVC potable water lines and services will be marked with No. 14 copper

insulated tracer wire to enable location with a Ferrous Metal Detector. The tracer wire will
be placed 12 inches above and throughout the length of all such pipe.

CONTINUED ON NEXT COLUMN

SPECIFICATION: SANITARY SEWER SYSTEM

The Contractor shall provide and install all gravity sewer material shown on the drawings and in this
specification.  In addition, he shall obtain all permits and conduct all tests required by local, state and
federal authorities and as specified on these drawings.

MATERIALS:

All materials and equipment incorporated in the Work shall be new, clean, and free of visual defects
unless otherwise specified, and that all Work will be of good quality, free from faults and defects and
in conformance with the Contract Documents. All Work not conforming to these requirements may
be considered defective.

ASTM D—3034, SDR-35
ANS| A21.51
ASTM D-1784 and D 2241

Piping: PVC Gravity Sewer
Ductile Iron Pipe (D.I.P.)
PVC Force Mains (160 psi)

Joints: PVC, Rubber Ring
D.I.P. Joints, Rubber Gasket

ASTM D-1869
ANSI A21.11

NOTE: ALL JOINTS TO BE BELL AND SPIGOT TYPE.

Concrete: Poured or Pre—cast 4000 psi at 28 days;

INSTALLATION:
Shall comply with all local, state and federal regulations.  The Contractor shall provide
proper facilities for handling and laying pipe and accessories.  Trenches shall be properly
prepared; pipe shall be supported over its full length and bell holes hand dug as required. No
pipe will be laid in unsuitable weather or in water.  The Contractor will verify all field
dimensions and report all discrepancies (including field stake—out) prior to commencing work.
The contractor shall notify the Engineer at least 24 hours prior to installing any portion of
the sanitary sewer system. He shall also stake all service connections and provide as—built
dimensions to the Engineer. Manholes, cleanouts and the like shall be located, built and sized
as shown on these drawings.  Connections with existing sewer systems shall be coordinated
by the Contractor with the utility company.

A minimum separation of 10 ft. horizontal measured outside to outside and 18 inches vertical
is required between sanitary sewer lines and all water lines.

When trench excavation depth exceeds five feet, the Contractor shall provide trench
protection (shields, sloping, shoring, etc.) and shall comply with OSHA Standard 29 CFR,
Section 1926.650 Subpart P.

In accordance with rules of the Florida Department of Environmental Protection (DEP),
Chapter 62—604, the Engineer of record will be responsible for observation of construction

of the Sanitary Sewer System. The Engineer SHALL be notified at commencement and
completion of construction.  To assure compliance with plans and specifications, said
Engineer will report to DEP upon completion of construction before the system can be placed
in service.

The Contractor shall coordinate all tests with the utility company and the Engineer.  All lines,
fittings and manholes shall be clean and dry before conducting tests.  Tests and subsequent
corrections shall be at the expense of the Contractor.

GRAVITY SEWERS:
Leakage tests by exfiltration and/or infiltration will be made on all pipe. Generally, the exfiltration
method is used when the groundwater is low enough that filling the sewer system can provide a
minimum of 2 feet of positive head within the sewer system. The infiltration method is used
when the ground water provides a minimum of 2 feet of posistive head outside the sewer line.
Infiltration amounts may be measured by the accumulated water in the lower end manhole or lift
station in the system or by intallsation of a V—notch sharp crested wier in a wood frame rightly
secured at the low end of each sewer lateral or at locations on the sewer main. Duration of
test shall be not less than two (2) hours. Visible leaks encountered shall be corrected regardless
of leakage test results. Leakage as measured by either the infiltration or exfiltration test shall
not exceed 0.157 gallons per inch diameter per 100 feet of pipe per hour. When leakage exceeds
the maximum amount specified, satisfactory correction shall be made and retesting accomplished.

Deflection testing shall be done on all flexible pipe at the direction of the Engineer. Testing
shall be done using a mandrel having a diameter equal to 95 percent of the inside diameter of
the pipe. When a deflection device is used in lieu of the mandrel, such device shall be
approved by the Engineer prior to use. No pipe deflection shall exceed 5 percent.

FORCE MAINS:
The Contractor shall conduct hydrostatic pressure and leakage tests as follows:
Apply 100 psi or 150% of the working pressure, whichever is greater, to the test line.
Duration of the pressure test shall be at least two (2) hours.  After 1/2 hour, check pressure,
if pressure has dropped, inspect for leaks and correct as required. @ Repeat tests until there
are no leaks or pressure loss. Pressure must hold for two hours.

NOTE: The contractor shall notify the utility company and the Engineer at least 24 hours
prior to conducting pressure and leakage tests.

Force mains shall have thrust blocks designed for 100 PSI test pressure. Force Mains shall
be colored other than white to distinguish from water lines. Force Mains in the right—of—way
shall have 30 inches (minimum) cover over the crown.

All sanitary sewer force mains will be marked with No. 14 copper insulated tracer wire to
enable location with a Ferrous Metal Detector.  The tracer wire will be placed 12 inches
above and throughout the length of all such pipe.

MANHOLES:
Shape: All manholes will be eccentric or as specified on the drawings.

Setting Manhole Castings: The frame of the casting shall be set in a full mortar bed
composed of one part Portland Cement to two parts of fine aggregate.

Concrete:  The minimum compressive strength required at twenty—eight days is 4,000 pounds
per square inch.  The minimum amount of water shall be used to produce a workable mix and
shall not exceed six (6) U.S. Gallons per sack of cement. Concrete shall conform to ASTM
Specification ASTM C—-94.

Pre—cast Reinforced Concrete Manhole Sections: Pre—cast reinforced concrete manhole
sections shall conform to ASTM Specification C—478.  All joints for pre—cast sections shall
be approved by the Engineer.

Castings: Cast iron frames and covers shall conform to the drawings in all essentials of
design.  All castings shall be made of clean, even grain, tough gray cast iron.  The quality

of iron in the castings shall conform to the current ASTM Specification A—48 for Class 20

Gray Iron Castings.  The weight of castings shall be as shown in the plans.  Castings shall

be smooth, true to pattern, and free from projections, sand holes, or defects. A raised work
"SEWER” shall be cast on the upper non—skid surface of all manhole covers. The portion

of the frame and cover which forms the cover seat shall be machined so that no rocking of the
cover is possible.  The castings shall be coated with coal tar pitch varnish. On roadways the
frame and cover shall be set flush with and in the plane of the surface. In other locations they
shall be set to grades determined by the Engineer. A shop drawing of the manhole frame and
cover must be approved by the Engineer for all covers and frames furnished on the project.

Water—Proofing: Both concrete and pre—cast sections below grade shall be painted on the
outside with either two coats of bitumastic paint or a heavy layer of emulsified asphalt to
water—proof completely. Manholes shall be inspected for water tightness prior to being placed
in service. All incoming and outcoming sewer lines shall be plugged and the manhole filled
with water to a level to create a minimum positive head of two feet or above the highest
section joint. If the water level drop exceeds 1/8” per vertical foot of manhole depth in

5 minutes, the manhole shall have failed the test.

GENERAL:
Grout dll riser joints and entry pipes.
Provide neat cement seals for pre—cast units.
Minimum radius allowed is 20 inches.
Invert grouting shall be uniform and smooth—sloped to center line of pipe.

NOTE: Roof drains, foundation drains and all other clean water connections to the sanitary
sewer system are prohibited.

CONTINUED ON NEXT COLUMN

SPECIFICATION: STORM SEWER SYSTEM

The C

ontractor shall provide and install all storm sewer material shown on the drawings and in this

specification. In addition, he shall obtain all permits and conduct all tests required by local, state and
federal authorities and as specified on these drawings.

MATERIALS:
All materials and equipment incorporated in the Work shall be new, clean, and free of visual defects
unless otherwise specified, and that all Work will be of good quality, free from faults and defects and

.

in, cccg\nfgiréggena:ede g(gti$2§ Contract Documents. All Work not conforming to these requirements may

Corrugated Polyethylene Pipe:

Shall comply with section 948 of the latest edition "Florida Department of Transportation
Specifications for Road and Bridge Construction” unless modified herein. Pipes 12 inches to
24 inches in diameter shall comply with ASTM F—405 and ASTM F—667. Joints shall be by
means of dimpled band. If used outside of dry wells, joints shall be wrapped in filtercloth 2
feet in width and with 2 feet of overlap on the diameter. This pipe, in the perforated form,
shall be used inside dry wells. It may be used outside dry wells only when used with a filter
sock. Perforations shall be 1/4 inch diameter and spaced 10 inches on center in the valley
of the corrugations.

Polyvinyl—Chloride Pipe:

Shall comply with section 948 of the latest edition "Florida Department of Transportation
Specifications for Road and Bridge Construction” unless modified herein. Polyvinyl—Chloride
Pipe shall meet the requirements of ASTM D 3034, SDR—35, or ASTM F 949, profile wall
without perforations. Polyvinyl—Chloride Pipe for use as underdrain shall conform to the
requirements of ASTM F 758 or ASTM F 949. Also, PVC underdrain manufactured from
PVC pipe meeting ASTM D 3033 or ASTM D 3034, perforated in accordance with the
perforation requirements given in AASHTO M 36, or AASHTO M 196 will be permitted.

Reinforced Concrete Pipe:

Shall comply with requirements of ASTM C 76, Class lll, unless otherwise indicated on the
Drawings, and shall be installed with rubber gasketed joints complying with ASTM C 443.
Install rubber gaskets in strict accordance with pipe manufacturer's recommendations.

Manholes:

Precast reinforced concrete manhole sections shall conform to ASTM Specification C—478.
Construct manholes of precast concrete sections as required by Drawings to size, shape, and
depth indicated, but never less than 4'—0” inside diameter. All joints for precast sections shall
be approved by the engineer.

Inlets/Catch Basins:

Precast reinforced concrete Inlets/Catch Basins sections shall conform to ASTM Specification
C—478. Construct Inlets/Catch Basins of precast concrete construction as required by
Drawings to size, shape, and depth indicated.

Main and Lateral Pipes:

Cast |

Neatly cut off main and lateral pipes flush with inside of manhole or inlet where they enter
structuge walls. Dress all irregularities and rough edges with non—shrinking grout (inside and
outside).

Where pipes enter or exit manholes, a "Kor—N—Seal” molded neoprene boot with stainless
steel internal and external bands as manufactured by the National Pollution Control Systems,
Inc., Nashua, New Hampshire, or a polyurethane joint with a short transition joint as
manufactured by Moorform Corporation, Centralia, lllinois, or an approved equal (or

superior) connection shall be provided.

ron Frames, covers, and Grates:

After completion of manhole inlet, set cast iron frame in full mortar bed after adjusting to
required elevation. Cast iron frames and covers shall conform to the drawings in all essentials
of design. All castings shall be made of clean, even grain, tough gray cast iron. The quality
of iron in the castings shall conform to the current ASTM Specification A—48 for Class 20
Gray Iron Castings. The weight of castings shall be as shown in the plans. Castings shall be
smooth, true to pattern, and free from projections, sand holes, or defects. A raised word
"STORM SEWER” shall be cast on the upper non—skid surface of all manhole covers. The
portion of the frame and cover which forms the cover seat shall be machined so that no
rocking of the cover is possible. The castings shall be coated with coal tar pitch varnish. On
roadways the frame and cover shall be set flush with and in the plane of the surface. In other
locations they shall be set to grades determined by the engineer. The frame and cover shall
be heavy duty traffic bearing.

Plastic Filter Fabric:

Plastic Filter Fabric shall be the non—woven type and shall comply with sections 514 and 985
of the latest edition "Florida Department of Transportation Specifications for Road and
Bridge Construction” unless modified herein.

Concrete:

Concrete shall comply with sections 345 of the latest edition "Florida Department of
Transportation Specifications for Road and Bridge Construction” unless modified herein..
Minimum compressive strength at 28 days shall be 4,000 psi.

DETENTION AREAS AND GRASSED SWALES:

Swales must be landscaped with seeding, sodding, or sprigging, which does not inhibit the
infiltration rate of the soil. Engineer requires 48 hours notice prior to landscaping of
infiltration areas to make appropriate inspections.

The system will require periodic maintenance for continued proper operation. This will
include, as a minimum: A) removal of silt debris from surface infiltration areas and catch
basins, and B) maintenance of vegetative cover in surface infiltration areas.

STORMWATER DRYWELLS:

Drywells shall be constructed to the dimensions as detailed in the plans. The washed granular
material shall have of a void ratio of not less than 0.4 and the gradation shall conform to
section 901 of the latest edition "Florida Department of Transportation Specifications for

Road and Bridge Construction”. The dry well shall be completely wrapped in woven (as
opposed to spun) filter cloth with a minimum 2 feet of overlap at field joints. The dry well
shall contain a perforated pipes as detailed in the plans.

INSTALLATION:

TESTS

The Contractor shall comply with all local, state and federal regulations. The Contractor shall
provide proper facilities for handling and laying pipe and accessories. Trenches shall be
properly prepared; pipe shall be supported over its full length and bell holes hand dug as
required. No pipe will be laid in unsuitable weather or in water. The Contractor will verify
all field dimensions and report all discrepancies (including field stake—out) prior to
commencing work. The contractor shall notify the Engineer at least 24 hours prior to
installing any portion of the storm sewer system. He shall also stake all service connections
and provide as—built dimensions to the Engineer. Manholes, cleanouts and the like shall be
located, built and sized as shown on these drawings. Connections with existing storm sewer
systems shall be coordinated by the Contractor with the Utility Authority. Adequate traffic
control shall be provided.

A minimum separation of 10 ft. horizontal measured outside to outside and 18 inches vertical
is required between storm sewer lines and all water lines.

When trench excavation depth exceeds five feet, the Contractor shall provide trench
protection (shields, sloping, shoring, etc.) and shall comply with OSHA Standard 29 CFR,
Section 1926.650 Subpart P.

In accordance with rules of the Florida Department of Environmental Protection (DEP),
Chapter 62—25, the Engineer of record will be responsible for observation of construction of
the Storm Sewer System. The Engineer SHALL be notified at commencement and

completion of construction. To assure compliance with plans and specifications, said
Engineer will report to DEP upon completion of construction before the system can be placed
in service.

:I'he Contractor shall coordinate all Tests and Inspections with the Utility Authority and the
Engineer. All lines, fittings and manholes shall be clean and dry before the Inspector is
summoned. Tests and subsequent corrections shall be at the expense of the Contractor.

Non—Perforated Storm Sewers:

Leakage tests by exfiltration and/or infiltration will be made on all pipe as deemed by the
Engineer. The Engineer shall have the option determining which test shall be employed.
Generally, if the groundwater table is below the bottom of the pipe, an exfiltration test shall

be used. Duration of test shall be not less than two (2) hours. Visible leaks encountered shall
be corrected regardless of leakage test results. Leakage as measured by either the infiltration
or exfiltration test shall not exceed 0.2 gallons per inch diameter per 100 feet of pipe per hour.
When leakage exceeds the maximum amount specified, satisfactory correction shall be made

and retesting accomplished.

Deflection testing shall be done on all flexible pipe at the direction of the Engineer. Testing
shall be done using a mandrel having a diameter equal to 95 percent of the inside diameter of
the pipe. When a deflection device is used in lieu of the mandrel, such device shall be
approved by the Engineer prior to use. No pipe deflection shall exceed 5 percent.

EROSION PROTECTION:

New and existing drainage structures shall be protected from soil erosion sedimentation by
placing baled hay around structures.

Staked baled hay and silt fence barriers shall be installed downhill from any earthwork
activity, and in all areas subject to soil erosion, prior to start of construction.

Soil erosion sedimentation shall be controlled during all phases of construction.
ALL SOIL EROSION SEDIMENTATION SHALL BE RETAINED ON SITE.

~
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