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ADDENDUM NO. 1 

 

TO:    ALL BIDDERS 

PROJECT:   ITB PW 55-19 – PJ ADAMS PARKWAY MULTI-LANING from SR  
    85N to WILD HORSE DRIVE 

BID TIME AND DATE: 3:00 PM LOCAL TIME, JUNE 19, 2019 (NO CHANGE) 

 

June 4, 2019 

 

The following items are hereby incorporated into the project manual, procurement documents, 
contract documents, plans and specifications: 

 

ITEM NO. 1 – PRE-BID MEETING MINUTES 

A Pre-Bid meeting was held May 28, 2019.  A copy of the sign-in sheet is attached to this 
addendum.  The meeting was divided in two parts: 

1. Technical Discussion presented by Brad Collins (HDR), and 
2. Submitting a Bid presented by Roy Petrey (Okaloosa County Public Works) 

 

The technical discussion highlighted the overall project scope, described in general the work by utilities 
with each utility represented given a time to speak, and discussed the   An agenda was prepared and 
distributed to all participants.  A copy of that agenda, changed to Meeting Minutes and consisting of 5 
pages is attached – with additions shown in red. 

Following the technical discussion, the UAO’s (Utility/ Agent Owners) were allowed to leave; a discussion 
of the bidding process with highlights pointed out within the Instructions to Bidders (Section 00100) and 
the Bid Form (Section 00410).  In addition, the County’s Cone of Silence Policy was discussed and the 
required use of the Pre-Bid Question Form (Section 00150 of the Project Manual) and how that Form 
could be submitted.  Note - The discussion was not to supplant or revise any information contained in 
those documents but rather to discuss the bid process and highlight the requirements within. 

 

ITEM NO. 2 – DOCUMENT 00410 BID FORM 

Contract time in Article 6.01 of this section has been revised to 820 calendar days for Substantial 
Completion and 910 calendar days to final payment.  Document 00410 will be revised in a subsequent 
addendum with an updated bid schedule and this change to contract time. 

 

ITEM NO. 3 – DOCUMENT 00520 DRAFT AGREEMENT 

Revise Article 4.02.A of Document 00520 to read: 

4.02 Contract Times: Days 
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 A. The Work will be substantially completed within 820 calendar days after the date when  
  the Contract Times commence to run as provided in Paragraph 4.01 of the General  
  Conditions, and completed and ready for final payment in accordance with Paragraph  
  15.06 of the General Conditions within 910 calendar days after the date when the  
  Contract Times commence to run. 

 

ITEM NO. 4 – PRE-BID QUESTIONS RECEIVED 

Q. 1 -  (Ref Sheet No. 29) End of Project is listed as Sta. 2063+14.11 and end of construction is 
listed at Sta. 2068+50.73.  There is no typical section listed for the 536.62 feet.  Please Advise. 

A. 1 - This area is a transition area between the proposed full 4 lane typical section and the 
existing 2 lane typical section.  All information needed to construct this section of roadway can 
be found on Plan Sheet 29 and Cross Section Sheets 187-195. 

 

Q. 2 – (Ref Sheet No. BW-3 Noise Wall) Would a 2 panel system in lieu of a 3 panel system be 
sufficient? 

A. 2 – Bid the Noise Walls as depicted in the plans. Wall NW-1 is a 3-panel system; wall NW-2 
is a 2-panel system).  The 3-panel system is used where there is limited overhead clearance 
from electric utility. 

   

 

ITEM NO. 5 – DOCUMENT 00800 SUPPLEMENTARY CONDITIONS 

Add New Section 18.15 to Document 00800 as follows: 

18.15 – Environmental Resource Permit 

A.  Contractor shall abide by the requirements in Environmental Resource Permit No. 
03490001-002-EI/46 consisting of 15 pages (copy attached to this Addendum). 

 

RECEIPT OF THIS ADDENDUM SHALL BE ACKNOWLEDGED BY WRITING THIS 
ADDENDUM NUMBER AND DATE IN THE SPACE PROVIDED ON DOCUMENT ENTITLED, 
‘ADDENDUM ACKNOWLEDGEMENT - ATTACHMENT A’ in SECTION 00410. 

 

       /s/ Roy Petrey    
       Roy Petrey, P.E. 
       Project Manager 
 

Attachments  Pre-Bid Meeting Minutes – 5 pages 
  Environmental Resource Permit (03490001-002-EI/46) – 15 pages  
 



PJ Adams Pre-Bid Minutes 

5-28-19 

 

• Overall Project Discussion 

o LAP Funded (Federal Funds) 

o Separated into three separate FPID’s 

• 4 lane Urban 

o 3 Signals 

o 2 Noise Walls 

o Profile matches at crests, fill elsewhere 

o Utility Construction by Contractor 

 Okaloosa IS and Okaloosa IT 

 City of Crestview Water and Sewer Lines 

• Utility Layout 

o Note: Board presented is a graphical representation of the limits of utility 

relocations and not a detailed design. Work days between segments shown on 

board is a scale of the provided Utility Work Schedules. 

o Gulf Power will be last to relocate (North side for majority of corridor) 

 Need some structures/pipes constructed before relocation 

• See TCP Notes 

 Noise Wall 1 constructed (Phase 1 Construction) 

• Gulf Power stated 10’ of clearance from lines at all times 



• Front Loaded Panels 

• Spliced Support Posts 

• OE varies from 10.5’ to 12.5’ from line to CL Wall 

o OE height varies from 25’ to 20’ 

o Dry utilities need grading on south side (Centurylink, Verizon, AT&T) 

 Joint Trench 

• Need R/W Cleared & Staked 

• Proposed Ground Staked to Grade 

• CL Construction Staked 

• City of Crestview line from 2035-2040 LT needs to be placed 

before Centurylink can relocate, but can’t cross driveway at 

2034+50. 

• Telcom’s do not have the ability to splice cable within the project 

limits.  

• CenturyLink has 4 crossings and planning on going a minimum of 

8’ deep. 

o All proposed lines have to be cut over & in service before 

existing lines can be impacted. 

o Okaloosa Water and Sewer on north side (Water Line Only) 

 Okaloosa Water and Sewer will relocate in one movement along the 

roadway. 

o City of Crestview (Water and Sewer) 



 JPA Plans to be constructed by contractor 

• Highlighted pipe bridge (sewer) and associated details just east of 

Key Lime Place on south side of road 

o Okaloosa Gas on South Side (Begin to 2042) on North side from 2042 to End 

 Okaloosa Gas stated it was most concerned with roadway crossings at 

intersections to maintain service to customers, and then could facilitate 

relocations along the roadway. 

o Utility Notes 

 Recommended order of construction 

• Laydown locations 

o Pond 3 Residual Area  

 Wetlands (Revision 1 coming soon)-Wetland line will extend to parcel 

limits. 

 Transmission Lines (Gulf Power) 

• Limited on height with equipment 

• R/W specialty areas of concern 

o 2040-2047 RT 

 Ditch outside R/W – Easement has been provided in plans 

o Daycare fence/back flow preventer (2038-2040 RT) 

 TCE is for utility company relocations. Should not be needed for roadway 

construction. 

o Water Tower Fence (2037-2039 LT) – To be relocated by contractor 



o Key Lime Drive/ 30 days temp construction easement 

o Concrete ditch at Culvert crossing (2062 LT) 

• Excess Earthwork to Garrett Pitt Road (except subsoil/muck) –Muck will not be deposited 

at this site. Location of TCE area will change in upcoming Addendum.  

o Responsibility of Property Owner 

 Property owner will take responsibility of stabilized dirt stockpile at end 

of construction upon acceptance.  

o Responsibility of Contractor 

 Contractor will be responsible for clearing and grubbing, erosion control, 

and stabilization. Fill will not be controlled; however 1:3 max slopes. 

 Contractor will be responsible for erosion control and maintenance of 

area until end of construction; then property owner will take over 

responsibility upon acceptance.  

o TCE coming 

• Construction Days / Utility Days  

o Need recommended additions by end of week 

o Submit questions 

o Anticipated Addendum and updated contract days by June 5 

• 2,000’ Extension to Crab Apple 

o Unknown how it will be procured at this time 

• Revision 1 

o Drainage Pay Items (in plans) (Roadway Plans Sheet 16) 



o Date of Specifications (on Key Sheet) 

o Add wetlands on Pond 3 Laydown area detail sheet (Roadway Plans Sheet 47) 

o Update shape of Garrett Pitt Road Outline (Roadway Plans Sheet 48) 

o Adding Clearing and Grubbing to Stockpile Area 

o Updated Number of Construction Days 

 

 

 

 

 

 

 

 

 

 

This is believed to be an accurate record of this meeting. Should you have any corrections, notify Brad 

Collins at Michael.Collins@hdrinc.com within 7 days of receipt. “ 

 

mailto:Michael.Collins@hdrinc.com
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Permittee/Authorized Entity: 
Okaloosa County Board of County Commissioners 

c/o Scott Bitterman, County Engineer 
1759 S Ferdon Blvd 

Crestview, Florida 32536, Okaloosa County 
sbitterman@co.okaloosa.fl.us  

 
 

PJ Adams Pkwy Widening 
 
 

Authorized Agent: 
Josey Walker 
25 W Cedar St 

Pensacola, Florida 32502 
Josey.walker@hdrinc.com  

 
 

Environmental Resource Permit 
State-owned Submerged Lands Authorization – Granted 

 
U.S. Army Corps of Engineers Authorization – Separate Corps Authorization 

Required 
 

Okaloosa County 
Permit No.:  0349001-002-EI/46 

 
 

Permit Issuance Date:  May 24, 2019 
Permit Construction Phase Expiration Date:  May 24, 2024  

mailto:sbitterman@co.okaloosa.fl.us
mailto:Josey.walker@hdrinc.com
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Consolidated Environmental Resource Permit and Sovereignty Submerged 
Lands Authorization 

 
Permittee/Grantee:  Okaloosa County Board of County Commissioners 

Permit No:  0349001-002-EI/46 
 

PROJECT LOCATION 
The activities authorized by this permit and sovereign submerged lands authorization are located 
along the north and south sides of PJ Adams Parkway, Crestview, Florida 32536, in Sections 31 
and 32, Township 03 North, Range 23 West in Okaloosa County, from the western extent at 
approximately 30°42′43.39″ North Latitude, 86°35′31.30″ West Longitude to the intersection at 
SR 85 at approximately 30°42′41.38″ North Latitude, 86°34′13.77″ West Longitude. 
 
Offsite mitigation will be achieved by providing a Conservation Easement over a 67.5 acre tract 
of land, more or less, located west-southwest of the project area, adjacent to the Yellow River, in 
Section 09, Township 02 North, Range 24 West, at approximately 30°41′40.61″ North Latitude, 
86°38′45.50″ West Longitude 
 
PROJECT DESCRIPTION 
The permittee is authorized to widen the existing roadway from two lanes to four lanes with a 
new stormwater management system. The project will impact 2.126 acres of unnamed wetlands 
adjacent to and associated with Juniper Creek, a Class III Outstanding Florida Waterbody, 
Unclassified Shellfish Harvesting Area. Authorized activities are depicted on the attached 
exhibits. 
 
To offset unavoidable impacts that will occur from these authorized activities, the permittee shall 
provide a Conservation Easement over the 67.5-acre tract of land, more or less, adjacent to the 
Yellow River. 
 
AUTHORIZATIONS 
PJ Adams Pkwy Widening 
Environmental Resource Permit 
The Department has determined that the activity qualifies for an Environmental Resource Permit. 
Therefore, the Environmental Resource Permit is hereby granted, pursuant to Part IV of Chapter 
373, Florida Statutes (F.S.), and Chapter 62-330, Florida Administrative Code (F.A.C.). 
 
Sovereignty Submerged Lands Authorization 
The activity is located on sovereignty submerged lands owned by the State of Florida. It 
therefore also requires authorization from the Board of Trustees of the Internal Improvement 
Trust Fund (Board of Trustees), pursuant to Article X, Section 11 of the Florida Constitution, 
and Section 253.77, F.S. As staff to the Board of Trustees under Sections 253.002, F.S., the 
Department has reviewed the activity described above and has determined that the activity is 
authorized under existing Sovereign Submerged Lands Easement #461237969. 
 
Federal Authorization 
Your proposed activity as outlined on your application and attached drawings does not qualify 
for federal authorization pursuant to the State Programmatic General Permit and a SEPARATE 
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permit or authorization shall be required from the U.S. Army Corps of Engineers (Corps). You 
must apply separately to the Corps using the federal application form (ENG 4345). More 
information about Corps permitting may be found online in the Jacksonville District Regulatory 
Division Sourcebook. Failure to obtain Corps authorization prior to construction could 
subject you to federal enforcement action by that agency. 
 
Authority for review – an agreement with the Corps entitled “Coordination Agreement Between 
the U. S. Army Corps of Engineers (Jacksonville District) and the Florida Department of 
Environmental Protection, or Duly Authorized Designee, State Programmatic General Permit,” 
Section 10 of the Rivers and Harbor Act of 1899, and Section 404 of the Clean Water Act. 
 
Coastal Zone Management 
Issuance of this authorization also constitutes a finding of consistency with Florida’s Coastal 
Zone Management Program, as required by Section 307 of the Coastal Zone Management Act. 
 
Water Quality Certification 
This permit also constitutes a water quality certification under Section 401 of the Clean Water 
Act, 33 U.S.C. 1341. 
 
Other Authorizations 
You are advised that authorizations or permits for this activity may be required by other federal, 
state, regional, or local entities including but not limited to local governments or municipalities. 
This permit does not relieve you from the requirements to obtain all other required permits or 
authorizations. 
 
The activity described may be conducted only in accordance with the terms, conditions and 
attachments contained in this document. Issuance and granting of the permit and authorizations 
herein do not infer, nor guarantee, nor imply that future permits, authorizations, or modifications 
will be granted by the Department. 
 
PERMIT CONDITIONS 
The activities described must be conducted in accordance with: 

• The Specific Conditions 
• The General Conditions 
• The limits, conditions and locations of work shown in the attached drawings 
• The term limits of this authorization 

 
You are advised to read and understand these conditions and drawings prior to beginning the 
authorized activities, and to ensure the work is conducted in conformance with all the terms, 
conditions, and drawings herein. If you are using a contractor, the contractor also should read 
and understand these conditions and drawings prior to beginning any activity. Failure to comply 
with these conditions, including any mitigation requirements, shall be grounds for the 
Department to revoke the permit and authorization and to take appropriate enforcement action. 
Operation of the facility is not authorized except when determined to be in conformance with all 
applicable rules and this permit, as described.  
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SPECIFIC CONDITIONS – ADMINISTRATIVE/EMERGENCIES 
1. The construction phase expires at 11:59 p.m. on the date indicated on the cover page of this 
permit, unless an application for extension is received and approved pursuant to Rule 62-
330.320, F.A.C.  If construction of the stormwater management system authorized by this 
environmental resource permit has not been completed and continued use of the system formally 
transferred to the operating phase before the expiration date of the permit, or an authorized 
extension, then at least 60 days before such expiration date, the permittee shall apply for another 
individual stormwater permit, using the forms and accompanied by the fee required by rules in 
effect at that time. 
 
2. For emergencies involving a serious threat to the public health, safety, welfare, or 
environment, the emergency telephone contact number is (800)320-0519 (State Warning Point). 
The Department telephone number for reporting nonthreatening problems or system 
malfunctions is (850)595-0663, day or night. 
 
3. The mailing address for submittal of forms for the “Construction Commencement Notice”, 
“As-Built Certification …”, “Request for Conversion of Stormwater Management Permit 
Construction Phase to Operation and Maintenance Phase”, or other correspondence is FDEP, 
SLERP, 160 West Government St, Pensacola, FL 32502. 
 
4. The permittee shall be responsible for keeping records documenting that relevant permit 
conditions are met. This documentation shall include, at a minimum, the date of each inspection, 
the name and qualifications of the inspector, any maintenance actions taken, and a determination 
by the inspector as to whether the system is operating as intended. Inspection documentation 
must be readily available and shall be provided at the Department's request. Submittal of the 
inspection documentation to the Department is not required. 
 
5. Within 30 days of any failure of a stormwater management system or deviation from the 
permit, a report shall be submitted to the Department on Form 62-330.311(1), Operation and 
Maintenance Inspection Certification, describing the remedial actions taken to resolve the failure 
of deviation. This report shall be signed and sealed by a registered professional. 
 
SPECIFIC CONDITIONS – PRIOR TO ANY CONSTRUCTION 
6. Prior to any construction authorized by this permit, the proposed mitigation area shall be 
preserved through a perpetual conservation easement.  A copy of the conservation easement is 
included as an attachment. The language in the conservation easement shall not be changed.  
Within 30 days of permit issuance, the approved regulatory conservation easement shall be 
signed by the appropriate party, notarized and recorded within the Official Records of Okaloosa 
County.  The original recorded document shall be returned to the Department. Please mail the 
original recorded document to DEP, Attn: ERP Permitting, 160 W. Government Street, Suite 
308, Pensacola, Florida 32502. 
 
7. All contractors involved in this permitted activity shall be provided copies of this permit in 
its entirety. A copy shall remain onsite at all times during the activities. 
 
8. Prior to construction, the limits of impact shall be clearly marked in a way which is visible 
and obvious to anyone performing work on-site, including someone operating heavy equipment. 
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9. Best management practices for erosion control shall be implemented prior to construction 
activities and maintained at all times during construction to prevent siltation and turbid 
discharges into adjacent wetlands. Methods shall include, but are not limited to the use of staked 
hay bales, staked filter cloth, sodding, seeding, and mulching; staged construction; and the 
installation of turbidity screens around the immediate project site. Erosion control methods shall 
be implemented as described and shown in the attached permit drawings. The permittee shall be 
responsible for ensuring that erosion control devices/procedures are inspected and maintained 
daily during all stages of construction authorized by this permit until all areas that were disturbed 
during construction are sufficiently stabilized to prevent erosion, siltation, and turbid discharges. 
 
10. All wetland areas or water bodies which are outside the specific limits of construction 
authorized by this permit must be protected from erosion, siltation, scouring and/or dewatering. 
Turbidity/erosion controls shall be installed prior to any clearing, excavation or placement of fill 
material and shall be maintained in an effective condition at all locations until construction is 
completed and disturbed areas are stabilized. Staked filter cloth shall be positioned at the edge of 
the permitted fill slopes where they are adjacent to wetlands in order to prevent turbid run-off 
and erosion. The permittee shall be responsible for ensuring that erosion control 
devices/procedures are inspected/maintained daily during all phases of construction authorized 
by this permit. Once these conditions are met, the turbidity and erosion control devices shall be 
removed within 14 days. At no time shall there be any discharge in violation of the water quality 
standards in Chapter 62-302, Florida Administrative Code. 

 
11. Prior to the initiation of any work authorized by this permit, floating turbidity screens with 
weighted skirts that extend to within 1 ft. of the bottom shall be placed around the active 
construction areas of the site. The screens shall be maintained and shall remain in place for the 
duration of the project construction to ensure that turbidity levels outside the construction area do 
not degrade the ambient water quality of Outstanding Florida Waters. The permittee shall be 
responsible for ensuring that turbidity control devices are inspected daily and maintained in good 
working order so that there are no violations of state water quality standards outside of the 
turbidity screens. 
 
SPECIFIC CONDITIONS – MITIGATION 
12. Permanent signs shall be placed along the property boundaries of the Conservation Easement 
area. Permanent signs shall consist of 3/4-inch diameter aluminum posts, driven 30 inches into 
the ground and extending 3 feet above the ground with a highly visible aluminum sign (12 in by 
12 in) bolted to the post. The sign should read: 
 

WETLAND CONSERVATION AREA 
LAND & DRAINAGE ALTERATION 

ACTIVITIES PROHIBITED 
 
and shall include the Department's local phone number to be called if information is needed 
regarding the easement restricted activities as listed in the Conservation Easement document. 
The permanent signs as described above shall be posted at 100 ft. intervals and in conspicuous 
locations throughout the Conservation Easement area. All signs shall be installed within 30 days 
of the signature date of this permit. 
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SPECIFIC CONDITIONS – CONSTRUCTION ACTIVITIES 
13. If the approved permit drawings and/or narrative conflict with the Specific Conditions, then 
the Specific Conditions shall prevail. 
 
14. This permit does not authorize the construction of any additional structures or dredging or 
filling of wetlands not illustrated on the permit drawings. 
 
15. If any construction de-watering is required, which results in an offsite discharge of 
groundwater, the permittee and/or the contractor shall ensure that the requirements of pertinent 
portions of Chapter 62-621, F.A.C. are met. Please contact Bill Evans, P.E., at 850-595-0584, for 
more information. 
 
16. All fill areas, fill slopes, and disturbed upland areas shall be stabilized at all times during and 
after construction so as to prevent any erosion, sedimentation, siltation, or scouring. 
 
17. Construction equipment shall not be repaired or refueled in wetlands or elsewhere within 
waters of the state. 
 
18. There shall be no stock piling of tools, materials, (i.e., lumber, pilings, riprap, and debris) 
within wetlands, along the shoreline within the littoral zone, or elsewhere within waters/waters 
of the state. 
 
19. The following measures shall be taken by the permittee whenever turbidity levels within 
waters of the State surrounding the project site exceed the ambient water quality levels of the 
Outstanding Florida Waters: 

a. Immediately cease all work contributing to the water quality violation. 
b. Modify the work procedures that were responsible for the violation and install more 

turbidity containment devices and repair any non-functioning turbidity containment 
devices. 

c. Notify the Department of Environmental Protection, Submerged Lands & Environmental 
Resources Program, Compliance and Enforcement Section, Northwest District Office, 
160 W Government Street, Pensacola, Florida 32502, in writing or by telephone at 
(850)595-8300 within 24 hours of the time the violation is first detected. 

 
20. Erosion controls shall remain in place until the filled area has sufficient vegetative coverage 
to ensure stability and prevent erosion into the surrounding wetlands or surface waters. Grass 
seed and mulch or sod shall be installed and maintained on all exposed slopes and disturbed soil 
areas within 48 hours of completing final grade, and at any other time as necessary, to prevent 
erosion, sedimentation, or turbid discharges into adjacent wetlands. A vegetative cover that 
stabilizes and prevents erosion of the fill material shall be established within 60 days of sodding 
or seeding. Upon establishment of a substantial vegetative cover, all erosion control devices shall 
be removed. 
 
21. The permittee shall be responsible for ensuring that erosion control devices/procedures are 
inspected and maintained daily during all phases of construction authorized by this permit until 
all areas that were disturbed during construction are sufficiently stabilized to prevent erosion, 
siltation, and turbid discharges. 
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22. Any damage to wetlands outside of the authorized impact areas as a result of construction 
shall be immediately reported to the Department at (850)595-8300 and repaired by reestablishing 
the pre-construction elevations and replanting vegetation of the same species, size, and density as 
that in the adjacent areas. The restoration shall be completed within 30 days of completion of 
construction, and the Department shall be notified of its completion within that same 30-day 
period. 
 
23. The retaining walls shall be fully constructed prior to the placement of any backfill material. 
 
24. All material used as fill for construction shall be clean sand/shell material and shall not be 
contaminated with vegetation, garbage, trash, tires, hazardous, toxic waste or other materials that 
are not suitable for construction as so determined by the Department. 
 
SPECIFIC CONDITIONS – CONSTRUCTION COMPLETION 
25. All cleared vegetation, excess lumber, scrap wood, trash, garbage and any other type of 
debris shall be removed from wetlands/waters of the state within 14 days of completion of the 
work authorized in this permit. 
 
SPECIFIC CONDITIONS – OPERATION AND MAINTENANCE ACTIVITIES 
26. The stormwater management system shall be inspected by a registered professional to 
evaluate whether the system is functioning as designed and permitted. The registered 
professional may record his inspection on Form No. 62-330.311(1), Operation and Maintenance 
Inspection Certification or may provide his evaluation in any other format; however any report 
must be signed and sealed by the registered professional. Submittal of the inspection report to the 
Department is not required; but the report shall be made available to the Department upon 
request. Inspections shall be made by the registered professional in accordance with this 
schedule: 
For wet detention and dry retention systems: 

a. On the first anniversary of the date of conversion to Operation and Maintenance Phase.  
b. Every fifth year on the anniversary of conversion to Operation and Maintenance phase, 
after the first year of successful operation.  

 
27. The Stormwater Operation and Maintenance Plan, as approved and enclosed with this permit, 
shall be implemented. 
 
28. The wet detention area shall be inspected periodically for debris and trash built up around the 
discharge structures. Accumulations of debris and trash that negatively affect the function of the 
system shall be removed upon discovery. 
 
29. Percolation performance shall be evaluated within the retention areas at least every third 
year. If there is evidence of inadequate percolation, the system shall be rehabilitated or replace, 
as appropriate. 
 
30. For Retention systems, Inspections by the Permittee: 

a. The stormwater system shall be inspected periodically for accumulation of debris and 
trash. Accumulations of debris and trash that negatively affect the function of the system 
shall be removed upon discovery. 
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b. The stormwater system shall be inspected periodically for silt accumulation. 
Accumulations of silt that negatively affect the function of the system shall be removed. 

 
31. All structures authorized by this permit shall remain in operable condition and shall not be 
allowed to deteriorate or otherwise contribute to a water quality violation for the life of the 
facility. All stormwater structures identified by this permit shall be maintained in proper working 
order for the life of the facility. 
 
GENERAL CONDITIONS FOR INDIVIDUAL PERMITS 
The following general conditions are binding on all individual permits issued under chapter 62-
330, F.A.C., except where the conditions are not applicable to the authorized activity, or where 
the conditions must be modified to accommodate project-specific conditions. 
 
1. All activities shall be implemented following the plans, specifications and performance 
criteria approved by this permit. Any deviations must be authorized in a permit modification in 
accordance with Rule 62-330.315, F.A.C. Any deviations that are not so authorized may subject 
the permittee to enforcement action and revocation of the permit under Chapter 373, F.S. 
 
2. A complete copy of this permit shall be kept at the work site of the permitted activity during 
the construction phase, and shall be available for review at the work site upon request by the 
Agency staff. The permittee shall require the contractor to review the complete permit prior to 
beginning construction. 
 
3. Activities shall be conducted in a manner that does not cause or contribute to violations of 
state water quality standards. Performance-based erosion and sediment control best management 
practices shall be installed immediately prior to, and be maintained during and after construction 
as needed, to prevent adverse impacts to the water resources and adjacent lands. Such practices 
shall be in accordance with the State of Florida Erosion and Sediment Control Designer and 
Reviewer Manual (Florida Department of Environmental Protection and Florida Department of 
Transportation June 2007), and the Florida Stormwater Erosion and Sedimentation Control 
Inspector’s Manual (Florida Department of Environmental Protection, Nonpoint Source 
Management Section, Tallahassee, Florida, July 2008), which are both incorporated by reference 
in subparagraph 62-330.050(9)(b)5., F.A.C., unless a project-specific erosion and sediment 
control plan is approved or other water quality control measures are required as part of the 
permit. 
 
4. At least 48 hours prior to beginning the authorized activities, the permittee shall submit to the 
Agency a fully executed Form 62-330.350(1), “Construction Commencement Notice,” [October 
1, 2013], which is incorporated by reference in paragraph 62-330.350(1)(d), F.A.C., indicating 
the expected start and completion dates. A copy of this form may be obtained from the Agency, 
as described in subsection 62-330.010(5), F.A.C. If available, an Agency website that fulfills this 
notification requirement may be used in lieu of the form. 
 
5. Unless the permit is transferred under Rule 62-330.340, F.A.C., or transferred to an operating 
entity under Rule 62-330.310, F.A.C., the permittee is liable to comply with the plans, terms and 
conditions of the permit for the life of the project or activity. 
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6. Within 30 days after completing construction of the entire project, or any independent portion of 
the project, the permittee shall provide the following to the Agency, as applicable: 

a. For an individual, private single-family residential dwelling unit, duplex, triplex, or 
quadruplex ‒ “Construction Completion and Inspection Certification for Activities 
Associated With a Private Single-Family Dwelling Unit” [Form 62-330.310(3)]; or 

b. For all other activities ‒ “As-Built Certification and Request for Conversion to Operational 
Phase” [Form 62-330.310(1)]. 

c. If available, an Agency website that fulfills this certification requirement may be used in 
lieu of the form. 

 
7. If the final operation and maintenance entity is a third party: 

a. Prior to sales of any lot or unit served by the activity and within one year of permit issuance, 
or within 30 days of as- built certification, whichever comes first, the permittee shall submit, 
as applicable, a copy of the operation and maintenance documents (see sections 12.3 thru 
12.3.3 of Volume I) as filed with the Department of State, Division of Corporations and a 
copy of any easement, plat, or deed restriction needed to operate or maintain the project, as 
recorded with the Clerk of the Court in the County in which the activity is located. 

b. Within 30 days of submittal of the as- built certification, the permittee shall submit 
“Request for Transfer of Environmental Resource Permit to the Perpetual Operation 
Entity” [Form 62-330.310(2)] to transfer the permit to the operation and maintenance 
entity, along with the documentation requested in the form. If available, an Agency website 
that fulfills this transfer requirement may be used in lieu of the form. 

 
8. The permittee shall notify the Agency in writing of changes required by any other regulatory 
agency that require changes to the permitted activity, and any required modification of this permit 
must be obtained prior to implementing the changes. 
 
9. This permit does not: 

a. Convey to the permittee any property rights or privileges, or any other rights or privileges 
other than those specified herein or in Chapter 62-330, F.A.C.; 

b. Convey to the permittee or create in the permittee any interest in real property; 
c. Relieve the permittee from the need to obtain and comply with any other required federal, 

state, and local authorization, law, rule, or ordinance; or 
d. Authorize any entrance upon or work on property that is not owned, held in easement, or 

controlled by the permittee. 
 
10. Prior to conducting any activities on state-owned submerged lands or other lands of the state, 
title to which is vested in the Board of Trustees of the Internal Improvement Trust Fund, the 
permittee must receive all necessary approvals and authorizations under Chapters 253 and 258, F.S. 
Written authorization that requires formal execution by the Board of Trustees of the Internal 
Improvement Trust Fund shall not be considered received until it has been fully executed. 
 
11. The permittee shall hold and save the Agency harmless from any and all damages, claims, or 
liabilities that may arise by reason of the construction, alteration, operation, maintenance, removal, 
abandonment or use of any project authorized by the permit. 
 
12. The permittee shall notify the Agency in writing: 

a. Immediately if any previously submitted information is discovered to be inaccurate; and 
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b. Within 30 days of any conveyance or division of ownership or control of the property or the 
system, other than conveyance via a long-term lease, and the new owner shall request transfer 
of the permit in accordance with Rule 62-330.340, F.A.C. This does not apply to the sale of 
lots or units in residential or commercial subdivisions or condominiums where the stormwater 
management system has been completed and converted to the operation phase. 

 
13. Upon reasonable notice to the permittee, Agency staff with proper identification shall have 
permission to enter, inspect, sample and test the project or activities to ensure conformity with 
the plans and specifications authorized in the permit. 
 
14. If any prehistoric or historic artifacts, such as pottery or ceramics, stone tools or metal 
implements, dugout canoes, or any other physical remains that could be associated with Native 
American cultures, or early colonial or American settlement are encountered at any time within 
the project site area, work involving subsurface disturbance in the immediate vicinity of such 
discoveries shall cease. The permittee or other designee shall contact the Florida Department of 
State, Division of Historical Resources, Compliance and Review Section, at (850) 245-6333 or 
(800) 847-7278, as well as the appropriate permitting agency office. Such subsurface work shall 
not resume without verbal or written authorization from the Division of Historical Resources. If 
unmarked human remains are encountered, all work shall stop immediately and notification shall 
be provided in accordance with Section 872.05, F.S. 
 
15. Any delineation of the extent of a wetland or other surface water submitted as part of the 
permit application, including plans or other supporting documentation, shall not be considered 
binding unless a specific condition of this permit or a formal determination under Rule 62-
330.201, F.A.C., provides otherwise. 
 
16. The permittee shall provide routine maintenance of all components of the stormwater 
management system to remove trapped sediments and debris. Removed materials shall be 
disposed of in a landfill or other uplands in a manner that does not require a permit under 
Chapter 62-330, F.A.C., or cause violations of state water quality standards. 
 
17. This permit is issued based on the applicant’s submitted information that reasonably 
demonstrates that adverse water resource-related impacts will not be caused by the completed 
permit activity. If any adverse impacts result, the Agency will require the permittee to eliminate 
the cause, obtain any necessary permit modification, and take any necessary corrective actions to 
resolve the adverse impacts. 
 
18. A Recorded Notice of Environmental Resource Permit may be recorded in the county public 
records in accordance with subsection 62-330.090(7), F.A.C. Such notice is not an encumbrance 
upon the property. 
 
NOTICE OF RIGHTS 
This action is final and effective on the date filed with the Clerk of the Department unless a 
petition for an administrative hearing is timely filed under Sections 120.569 and 120.57, F.S. 
before the deadline for filing a petition. On the filing of a timely and sufficient petition, this 
action will not be final and effective until further order of the Department. Because the 
administrative hearing process is designed to formulate final agency action, the hearing process 
may result in a modification of the agency action or even denial of the application. 
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Petition for Administrative Hearing 
A person whose substantial interests are affected by the Department’s action may petition for an 
administrative proceeding (hearing) under Sections 120.569 and 120.57, F.S. Pursuant to Rules 
28-106.201 and 28-106.301, F.A.C., a petition for an administrative hearing must contain the 
following information: 

(a) The name and address of each agency affected and each agency’s file or identification 
number, if known; 

(b) The name, address, and telephone number of the petitioner; the name, address, and 
telephone number of the petitioner’s representative, if any, which shall be the address for 
service purposes during the course of the proceeding; and an explanation of how the 
petitioner’s substantial interests are or will be affected by the agency determination; 

(c) A statement of when and how the petitioner received notice of the agency decision; 
(d) A statement of all disputed issues of material fact. If there are none, the petition must so 

indicate; 
(e) A concise statement of the ultimate facts alleged, including the specific facts that the 

petitioner contends warrant reversal or modification of the agency’s proposed action; 
(f) A statement of the specific rules or statutes that the petitioner contends require reversal or 

modification of the agency’s proposed action, including an explanation of how the 
alleged facts relate to the specific rules or statutes; and 

(g) A statement of the relief sought by the petitioner, stating precisely the action that the 
petitioner wishes the agency to take with respect to the agency’s proposed action. 

 
The petition must be filed (received by the Clerk) in the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, or via electronic correspondence at Agency_Clerk@FloridaDEP.gov. Also, a copy of the 
petition shall be mailed to the applicant at the address indicated above at the time of filing. 
 
Time Period for Filing a Petition 
In accordance with Rule 62-110.106(3), F.A.C., petitions for an administrative hearing by the 
applicant and persons entitled to written notice under Section 120.60(3), F.S., must be filed 
within 21 days of receipt of this written notice. Petitions filed by any persons other than the 
applicant, and other than those entitled to written notice under Section 120.60(3), F.S., must be 
filed within 21 days of publication of the notice or within 21 days of receipt of the written notice, 
whichever occurs first. The failure to file a petition within the appropriate time period shall 
constitute a waiver of that person’s right to request an administrative determination (hearing) 
under Sections 120.569 and 120.57, F.S. or to intervene in this proceeding and participate as a 
party to it. Any subsequent intervention (in a proceeding initiated by another party) will be only 
at the discretion of the presiding officer upon the filing of a motion in compliance with Rule 28 
106.205, F.A.C. 
 
Extension of Time 
Under Rule 62-110.106(4), F.A.C., a person whose substantial interests are affected by the 
Department’s action may also request an extension of time to file a petition for an administrative 
hearing. The Department may, for good cause shown, grant the request for an extension of time. 
Requests for extension of time must be filed with the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, or via electronic correspondence at Agency_Clerk@FloridaDEP.gov, before the deadline 



 
Permittee:  Okaloosa County Board of County Commissioners 
Permit No.:  0349001-002-EI/46 
Page 12 of 13 

for filing a petition for an administrative hearing. A timely request for extension of time shall toll 
the running of the time period for filing a petition until the request is acted upon. 
 
Mediation 
Mediation is not available in this proceeding. 
 
FLAWAC Review 
The applicant, or any party within the meaning of Section 373.114(1)(a) or 373.4275, F.S., may 
also seek appellate review of this order before the Land and Water Adjudicatory Commission 
under Section 373.114(1) or 373.4275, F.S. Requests for review before the Land and Water 
Adjudicatory Commission must be filed with the Secretary of the Commission and served on the 
Department within 20 days from the date when this order is filed with the Clerk of the 
Department. 
 
Judicial Review 
Once this decision becomes final, any party to this action has the right to seek judicial review 
pursuant to Section 120.68, F.S. by filing a Notice of Appeal pursuant to Florida Rules of 
Appellate Procedure 9.110 and 9.190 with the Clerk of the Department in the Office of General 
Counsel (Station #35, 3900 Commonwealth Boulevard, Tallahassee, Florida 32399-3000) and by 
filing a copy of the Notice of Appeal accompanied by the applicable filing fees with the 
appropriate district court of appeal. The notice must be filed within 30 days from the date this 
action is filed with the Clerk of the Department.  
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Thank you for applying to the Submerged Lands and Environmental Resource Permit Program. 
If you have any questions regarding this matter, please contact Wade Dandridge at the letterhead 
address, at (850)595-0655, or at Wade.Dandridge@FloridaDEP.gov  
 
EXECUTION AND CLERKING 
Executed in Pensacola, Florida. 
STATE OF FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 
________________________________ 
For Kimberly R. Allen 
Permitting Program Administrator 
 
KRA:wd 
Attachments: 
Wetland Impact Drawings and Design Specs., 26 pages 
Stormwater Drawings and Design Specs., 386 pages 
Stormwater Facility Inspection and Maintenance Plan, 3 pages 
Draft Conservation Easement, 11 pages 
 
Copies of 62-330 forms may be obtained at: https://floridadep.gov/water/submerged-lands-
environmental-resources-coordination/content/forms-environmental-resource 
 
CERTIFICATE OF SERVICE 
The undersigned duly designated deputy clerk hereby certifies that this document and all 
attachments were sent on the filing date below to the following listed persons: 
 
Kimberly R. Allen, DEP, Kim.Allen@FloridaDEP.gov  
DEP, Office of General Counsel, agency_clerk@FloridaDEP.gov, stephanie.a.gray@FloridaDEP.gov  
Scott Casey, DEP Mitigation Banking Coordination, scott.casey@FloridaDEP.gov  
Chuck Harrell, DEP Stormwater Engineer, Charles.Harrell@FloridaDEP.gov  
FWC, Imperiled Species Management Section, fwcconservationplanningservices@myfwc.com, 
terry.gilbert@myfwc.com  
Department of Community Affairs, Ray.Eubanks@deo.myflorida.com, DCPPermits@deo.myflorida.com  
U.S. Army Corps of Engineers, Stephen.W.Andrews@usace.army.mil, Terry.S.Hayes@usace.army.mil, 
Susanna.R.Maxwell@usace.army.mil 
Okaloosa County, mmartinez@co.okaloosa.fl.us, jautrey@co.okaloosa.fl.us, 
sbitterman@co.okaloosa.fl.us, propertyappraiser@okaloosapa.com  
Frank Fu, Engineering Consultant, frank.fu@hdrinc.com  
 
FILING AND ACKNOWLEDGMENT 
FILED, on this date, pursuant to Section 120.52, F.S., with the designated Department Clerk, 
receipt of which is hereby acknowledged. 

 May 24, 2019 
Clerk                               Date 
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