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Okaloosa County Fishing Pier
Replace Pier Office

Attn: Mr. Lionell Poston

Dear Mr. Poston,

State of FL Certified General Contractor #CG C008942
State of FL Certified General Contractor #CG C0O57094
State of AL Certified General Contractor #12776

State of GA Certified General Contractor #GCCO002537
State of MS Certified General Contractor #08714-MC

May. 04, 2015

We have examined the existing Pier Office and believe renovation of this
aged structure would actually cost more than replacement since the
renovation would be major in scope, and therefore require all work to

meet current building codes.

A three phase option for replacement could be implemented in order to

commence early stages of work.

Phase A — Basic design through 50% complete construction
documents that would provide structural foundation design and
architectural intent for size, usage, and aesthetic concept.

Est. Costs: Design to 50% - $20,000.00

Construct foundation structure - $50,000.00 to $60,000.00
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Phase B — In this phase the design is completed and the shell of the
building constructed to meet all current building code requirements. The
structure would be 100% drilled-in at completion of this phase.

Est. Costs: Complete Design - $20,000.00
Construct Shell (1,125 sq.ft.) - $55,000.00

Phase C — This last phase consists of construction finish out of
shelled-in structure; including fixtures, walls, ceilings, flooring, painting,
cabinets, etc.

Est. Costs: Complete finish-out of shelled space (1,125 sq.ft.) -
$75,000.00

Estimated construction schedule for each phase:
Phase A — 45 Calendar Days
Phase B — 60 Calendar Days

Phase C — 70 Calendar Days

Sincerely,

NS

Steve Christopher

V.P. Operations



