
 

 
  

 
 
 
 

 
   

 
    

 

   

 
 

 
 

 

        
 

      
  

        
 

  
 

  
     

  
         

      
     

         
   

           
 

          
                

   
 

 
 

  
 

                                   
 

   
 

    
 

       
 
    

 
              

               
                   

        
 

                                                                                   
 

  
 

REQUEST FOR BID (RFB) & RESPONDENT’S ACKNOWLEDGEMENT 

RFB TITLE: RFB NUMBER: 
OKALOOSA COUNTY ARTIFICIAL REEF RFB TDD 78-16 
CONSTRUCTION PROJECT 

NON-MANDATORY PRE-BID MEETING: October 4, 2016 10: 00 A.M. cst 

LAST DAY FOR QUESTIONS: October 11, 2016 3:00 P.M. cst 

RFB OPENING DATE & TIME: October 19, 2016 3:00 P.M. cst 

NOTE: BIDS RECEIVED AFTER THE BID OPENING DATE & TIME WILL NOT BE CONSIDERED. 

Okaloosa County, Florida solicits your company to submit a bid on the above referenced goods or services. All terms, 
specifications and conditions set forth in this RFB are incorporated into your response. A bid will not be accepted unless all 
conditions have been met. All bids must have an authorized signature in the space provided below. All bids must be sealed 
and received by the Okaloosa County Clerk of Court by the “RFB Opening Date & Time” referenced above. The official 
clock for the purpose of receiving bids is located in the Clerk of Court, Brackin Building Conference & Training Room, #305 
located at 302 N. Wilson St, Crestview, FL 32536. All envelopes containing sealed bids must reference the “RFB Title”, 
“RFB Number” and the “RFB Opening Date & Time”. Okaloosa County is not responsible for lost or late delivery of bids by 
the U.S. Postal Service or other delivery services used by the respondent.  Neither faxed nor electronically submitted bids 
will be accepted. Bids may not be withdrawn for a period of sixty (60) days after the bid opening unless otherwise specified. 

RESPONDENT ACKNOWLEDGEMENT FORM BELOW MUST BE COMPLETED, SIGNED, AND RETURNED AS 
PART OF YOUR BID. BIDS WILL NOT BE ACCEPTED WITHOUT THIS FORM, SIGNED BY AN AUTHORIZED AGENT 
OF THE RESPONDENT. 

COMPANY NAME  

MAILING ADDRESS  

CITY, STATE, ZIP        

FEDERAL EMPLOYER’S IDENTIFICATION NUMBER (FEIN): 

TELEPHONE NUMBER: EXT: FAX: 

EMAIL: 

I CERTIFY THAT THIS BID IS MADE WITHOUT PRIOR UNDERSTANDING, AGREEMENT, OR CONNECTION WITH ANY OTHER 
RESPONDENT SUBMITTING A BID FOR THE SAME MATERIALS, SUPPLIES, EQUIPMENT OR SERVICES, AND IS IN ALL RESPECTS 
FAIR AND WITHOUT COLLUSION OR FRAUD. I AGREE TO ABIDE BY ALL TERMS AND CONDITIONS OF THIS BID AND CERTIFY 
THAT I AM AUTHORIZED TO SIGN THIS BID FOR THE RESPONDENT. 

AUTHORIZED SIGNATURE:     TYPED OR PRINTED NAME 

TITLE: DATE 
Rev: September 22, 2015 



 
  

  
   

 
    

     
 

    
   

  
 

   
 

      
    

 
        

     
    

      
        

       
   

 
 

  
 

 
   

      
    

 
      

 
 

 
 

  
 

 
 

  
   

    
    
    
    
                                   

 
   

 
  

 
 

                                
 

  

     
 

 
    
    

NOTICE TO RESPONDENTS 
RFB TDD 78-16 

Notice is hereby given that the Board of County Commissioners of Okaloosa County, FL, will accept sealed bids 
until, for the “Okaloosa County Artificial Reef Construction Project”. 

Interested respondents desiring consideration shall provide one (1) original and two (2) copies (total of 3) of 
their Request for Bids (RFB) response with the respondent’s areas of expertise identified.  Submissions shall be 
portrait orientation, unbound, and 8 ½” x 11” where practical. 

All originals must have original signatures in blue ink. 

A non-mandatory pre-bid meeting will be held at 10:00 a.m. (CST), October 4, 2016 at -1250 N. Eglin 
Parkway, Suite 100 Shalimar, FL 32579. 

At 3:00 p.m. (CST), October 19, 2016, all bids will be opened and read aloud. All bids must be in sealed envelopes 
reflecting on the outside thereof the Respondent’s name and “Okaloosa County Artificial Reef Construction 
Project". The Board of County Commissioners will consider all bids properly submitted at its scheduled bid 
opening in the Conference & Training Room #305 – (old First National Bank Bldg.) located at 302 N. Wilson 
St, Crestview, FL 32536. Bids may be submitted prior to bid opening by being delivered in person or by mail to 
the Clerk of Circuit Court, 302 N. Wilson St., #203, Crestview, FL 32536. NOTE: Crestview, FL is not a next 
day guaranteed delivery location by most delivery services. Respondents using mail or delivery services 
assume all risks of late or non-delivery. 

NOTE:  Crestview, FL is not a next day guaranteed delivery location by most delivery services.  
Respondents using mail or delivery services assume all risks of late or non-delivery. 

The County reserves the right to award the bid to the lowest responsive respondent and to waive any irregularity 
or technicality in bids received.  Okaloosa County shall be the sole judge of the bid and the resulting Agreement 
that is in its best interest and its decision shall be final. 

Any Respondent failing to mark outside of the envelope as set forth herein may not be entitled to have their bid 
considered. 

All bids should be addressed as follows: 

Okaloosa County Artificial Reef Construction Project 
Clerk of Circuit Court 
Attn: Teresa Ward 
Newman C. Brackin Bldg. 
302 N. Wilson St. #203 
Crestview FL 32536 

Zan Fedorak Date 
Purchasing Manager 

OKALOOSA COUNTY 
BOARD OF COUNTY COMMISSIONERS 

Charles K. Windes, Jr. 
Chairman 



       
 

  
 

     
       

             
   
 

  
   

 
 

   
 

  
   

 
  

  
   

    
  

   
 
   

  
 

 
 

  
 

  
 

 
 

  
 

   
 
 

 

  
 

   
 

 
 

  
 

 

BID #: RFB TDD 78-16 

I. 

II. 

III. 

BID REQUIREMENTS 

SCOPE OF WORK 

The purpose of this RFB is to secure sealed bids for the construction of two large-scale artificial reefs 
in State waters offshore Okaloosa County, Florida. The construction will involve the loading and 
vehicle transport of approved concrete materials from land-based staging areas to a proposed 
waterside loading area, transferring the material to an appropriate offshore conveyance, offshore 
transport, and placement within designated permitted artificial reef areas in accordance with the 
contract documents. The approved materials used to construct the two reefs shall consist of re-
purposed concrete targets of various sizes from Eglin Air Force Base (AFB) and surplus concrete 
materials (e.g. culverts) from Okaloosa County and Fort Walton Beach public works departments. 
Further details related to the project are listed under the General Bid Conditions.  

This project is funded by the U. S. Fish & Wildlife Service – Federal Aid in Sport Fish Restoration 
Program, and the Florida Fish & Wildlife Conservation Commission – Division of Marine Fisheries 
Artificial Reef Grants Program, Grant No. FWC-15274.  Accordingly, all work performed under this 
Agreement shall be in compliance with all applicable grant requirements, local, state and federal rules 
and regulations.  

TERM OF CONTRACT: 

The Contractor shall complete all construction activity (material loading, transport, and offshore 
deployment) and remove all equipment from the staging and work areas by November 30, 2016. 
Additionally, the Contractor shall complete all construction and demobilization activities within 60 
calendar days of work commencement, or by November 30, 2016, whichever occurs first. 

RFB SUBMITTAL REQUIREMENTS: 

In addition to the forms required for submittal, bidders must also include the following: 

1. A description of the proposed equipment resources that are proposed to be used to 
complete the deployment. 

2. A deployment plan describing the bidders approach to the project and how the material 
will be loaded, transported, and ultimately deployed in accordance with the contract 
documents. The Plan shall also include a proposed schedule of operations outlining key 
work tasks and the overall timeline. 

3. A detailed description of experience and understanding of artificial reef deployments, 
including a description of the bidder’s organizational structure, key personnel, and a list 
of artificial reef deployments conducted within at least the last 5 years. Bidders shall also 
provide specific detail as it relates to the proposed project (i.e., repurposed concrete 
material handling, upland and offshore transport, and deployment). 

The County reserves the right to disqualify any RFB it deems does not provide clear descriptive 
information. 



       
 

 
 

 
 
 
  

 
   

 
  

    
  

  
     

   
 

   
 

  
   

  
   

 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

Selection preference will favor the qualified bidder who proposes to deploy the largest volume of 
artificial reef material (measured in U.S. tons) in accordance with and as described in the 
Construction Drawings and Specifications (included within Attachment “A” and “B”). 

IV. FWC GRANT REQUIREMENT 

In accordance with Executive Order 12549, Debarment and Suspension, the County agrees and 
certifies that neither it, nor its principals, is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency; and, that the County shall not knowingly enter into any lower tier agreement, 
or other covered transaction, with a person who is similarly debarred or suspended from participating 
in this covered transaction, unless authorized in writing to the COMMISSION by the federal agency 
issuing the grant award. The County is required to include the language of this section, in all 
subcontracts or lower tier agreements executed to support the County’s work under this Agreement. 

Upon execution of subcontracts funded by this Agreement, the County will require subcontractors to 
complete, sign and return a copy of the form entitled "Certification Regarding Debarments, 
Suspension, Ineligibility and Voluntary Exclusion   Lower Tier Federally Funded Transactions", 
attached hereto and made a part hereof as Form.  As required by sentences 1 and 2 above, the County 
will include the language of this section, and Attachment F in all subcontracts or lower tier 
agreements executed to support the County’s work under this Agreement. 



       
 

   
  

 
  

 

         
     

 
 

 
    

 
 

 
   
 
                        

  
    

   
 
 

 
 

     
   

 
 

    
 

  
  

 
 

   
   

  
 
   

  
  

 
   

   
 
  

  
 

 

GENERAL SUPPLY/ CONSTRUCTION INSURANCE REQUIREMENTS 
REVISED: 02/09/2016 

BONDING REQUIREMENTS 

A Bid Bond is required in an amount equal to 5% of the total bid. A Performance Bond equal to the 
amount of the Project will be required 10 days after Notice to Award has been issued. 

RESPONDENT’S INSURANCE 

1. The Respondent shall not commence any work in connection with this Agreement until he has 
obtained all required insurance and such insurance has been approved by the Okaloosa County 
Risk Manager or designee. 

2. All insurance policies shall be with insurers licensed to do business in the State of Florida. 

3. All insurance shall include the interest of all entities and their respective agents, consultants, 
servants and employees of each and all other interests as may be reasonably required by 
Okaloosa County as Additional Insured.  The coverage afforded the Additional Insured under 
this policy shall be primary insurance.  If the Additional Insured have other insurance that is 
applicable to the loss, such other insurance shall be on an excess or contingent basis.  The 
amount of the company’s liability under this policy shall not be reduced by the existence of 
such other insurance. 

4. The County shall be listed as Additional Insured by policy endorsement on all insurance 
contracts applicable to this Agreement except Workers’ Compensation and Professional 
Liability. 

5. The County shall be furnished proof of coverage by certificates of insurance (COI) and 
endorsements for every applicable insurance contract required by this Agreement.  The COI’s 
and policy endorsements must be delivered to the County Representative not less than ten 
(10) days prior to the commencement of any and all contractual Agreements between the 
County and the Respondent. 

6. The County shall retain the right to reject all insurance contracts that do not meet the 
requirement of this Agreement. Further, the County reserves the right to change these insurance 
requirements with 60-day notice to the Respondent. 

7. The insurance definition of Insured or Additional Insured shall include Subcontractor, Sub-
subcontractor, and any associated or subsidiary companies of the Respondent, which are 
involved, and which is a part of the contract. 

8. The County reserves the right at any time to require the Respondent to provide certified copies 
of any insurance policies to document the insurance coverage specified in this Agreement. 

9. The designation of Respondent shall include any associated or subsidiary company which is 
involved and is a part of the contract and such, if any associated or subsidiary company involved 
in the project must be named in the Workers’ Compensation coverage. 



       
 

   
  

  
 

 

  
   

  
   

  
  

 

  

   
  

   
 

 
 

   
  

 

    
   
   

 

  
    

 
    

   
 

 
     

     
    
     
   
   

 

10. All policies shall be written so that the County will be notified of cancellation or restrictive 
amendments at least thirty (30) days prior to the effective date of such cancellation or 
amendment. Such notice shall be given directly to the County Representative. 

WORKERS’ COMPENSATION INSURANCE 

1. The Respondent shall secure and maintain during the life of this agreement, Worker’s 
Compensation Insurance coverage for all employees, subcontractors, volunteers and workers 
performing work or providing services in response to this contract, at STATUTORY Limits 
in compliance with applicable state and federal laws. If any operations are to be undertaken 
on or about navigable waters, coverage must be included for the US Longshoremen & Harbor 
Workers Act and if applicable the Jones Act.  State Employer’s Liability limits for not less 
than $100,000 each accident, $500,000 disease policy limit, and $100,000 disease each 
employee must be included. 

2. Such insurance shall comply with the Florida Workers’ Compensation Law. 

3. No class of employee, including the Respondent himself, shall be excluded from the Workers’ 
Compensation insurance coverage.  The Workers’ Compensation insurance shall also include 
Employer’s Liability coverage. 

BUSINESS AUTOMOBILE AND COMMERCIAL GENERAL LIABILITY INSURANCE 

1. The Respondent shall maintain Business Automobile Liability insurance coverage throughout the 
life of this Agreement. The insurance shall include Owned, Non-owned & Hired Motor Vehicle 
coverage. 

2. The Respondent shall carry other Commercial General Liability insurance against all other Bodily 
Injury, Property Damage and Personal and Advertising Injury exposures. The coverage shall 
include both On and Off-Premises Operations, Contractual Liability, and Broad Form Property 
Damage. 

3. All liability insurance (other than Professional Liability) shall be written on an occurrence basis 
and shall not be written on a claims-made basis. If the insurance is issued with an aggregate limit 
of liability, the aggregate limit of liability shall apply only to the locations included in this 
Agreement. If, as the result of any claims or other reasons, the available limits of insurance reduce 
to less than those stated in the Limits of Liability, the Respondent shall notify the County 
representative in writing. The Respondent shall purchase additional liability insurance to maintain 
the requirements established in this Agreement.  Umbrella or Excess Liability insurance can be 
purchased to meet the Limits of Liability specified in this Agreement. 

4. Commercial General Liability coverage shall be endorsed to include the following: 
1.) Premises – Operation Liability 
2.) Occurrence Bodily Injury and Property Damage Liability 
3.) Independent Respondent’s Liability 
4.) Completed Operations and Products Liability 



       
 

   
  

   
 

 
 

          
   

  
         
      

 
                        

        
 
      

         
 
     
 

  
 

   
  

 
 

  
 

 
 

 
   

  
 

 
      

 
 

 
 

    
   

 
 

   
   

 
 
   

5. RESPONDENT shall agree to keep in continuous force Commercial General Liability coverage 
including Completed Operations and Products Liability for the length of project. 

LIMITS OF LIABILITY 

The insurance required shall be written for not less than the following, or greater if required by law and 
shall include Employer’s liability with limits as prescribed in this contract: 

LIMIT 
1. Worker’s Compensation 

1.) State Statutory 
2.) Employer’s Liability $100,000 each accident 

2. Business Automobile $1,000,000 each occurrence 
(A combined single limit) 

3. Commercial General Liability $1,000,000 each occurrence 
(A combined single limit) 

4. Personal and Advertising Injury $250,000 

NOTICE OF CLAIMS OR LITIGATION 

The RESPONDENT agrees to report any incident or claim that results from performance of this 
Agreement.  The County representative shall receive written notice in the form of a detailed written 
report describing the incident or claim within ten (10) days of the Respondent’s knowledge.  In the 
event such incident or claim involves injury and/or property damage to a third party, verbal notification 
shall be given the same day the Respondent becomes aware of the incident or claim followed by a 
written detailed report within ten (10) days of verbal notification. 

INDEMNIFICATION & HOLD HARMLESS 

Respondent shall indemnify and hold harmless the County, its officers and employees from liabilities, 
damages, losses, and costs including but not limited to attorney fees, to the extent caused by the 
negligence, recklessness, or wrongful conduct of the Respondent and other persons employed or 
utilized by the Respondent in the performance of this contract. 
Note: For respondent’s convenience, this certification form is enclosed and is made a part of the 
bid package. 

CERTIFICATE OF INSURANCE 

1. Certificates of insurance, in duplicate, indicating the job site and evidencing all required coverage must 
be submitted to and approved by Okaloosa County prior to the commencement of any of the work.  The 
certificate holder(s) shall be as follows:  Okaloosa County, 5479A Old Bethel Rd, Crestview, Florida, 
32536. 

2. All policies shall expressly require 30 days written notice to Okaloosa County at the address set out 
above, of the cancellations of material alterations of such policies, and the Certificates of Insurance, 
shall so provide. 

3. All certificates shall be subject to Okaloosa County’s approval of adequacy of protection and the 



       
 

   
  

 
 

  
  

  
 

         

 
  

 
 

 
 

  

 
 

  
  

 
  

    
    

 
 

 
 

     
  

 
 
 
 
 
 
 
 
 
 
 
 
 

satisfactory character of the Insurer.  County reserves the right to approve or reject all deductible/SIR 
above $10,000.  The Certificates of Insurance shall disclose any and all deductibles or self-insured 
retentions (SIRs).  

4. All deductibles or SIRs, whether approved by Okaloosa County or not, shall be the Respondent’s full 
responsibility.  In particular, the Respondent shall afford full coverage as specified herein to entities 
listed as Additional Insured. 

5. In no way will the entities listed as Additional Insured be responsible for, pay for, be damaged by, or 
limited to coverage required by this schedule due to the existence of a deductible or SIR.  Specific 
written approval from Okaloosa County will only be provided upon demonstration that the Respondent 
has the financial capability and funds necessary to cover the responsibilities incurred as a result of the 
deductible or SIR. 

GENERAL TERMS 

Any type of insurance or increase of limits of liability not described above which, the Respondent 
required for its own protection or on account of statute shall be its own responsibility and at its own 
expense. 

The carrying of the insurance described shall in no way be interpreted as relieving the Respondent of 
any responsibility under this contract. 
Should the Respondent engage a subcontractor or sub-subcontractor, the same conditions will apply 
under this Agreement to each subcontractor and sub-subcontractor. 
The Respondent hereby waives all rights of subrogation against Okaloosa County and its consultants 
and other indemnities of the Respondent under all the foregoing policies of insurance. 

UMBRELLA INSURANCE 

The Respondent shall have the right to meet the liability insurance requirements with the purchase of 
an umbrella insurance policy. In all instances, the combination of primary and umbrella liability 
coverage must equal or exceed the minimum liability insurance limits stated in this Agreement. 



       
 

 
 

    
     
     

       
    

  
   

  
   

 
  

  
    

  
 

 
 
      

   
  

 
  

 
 

       
   

  
 

 
 

  
  

  
 

 
 

 
  
  

 
  

  
    

   
 

 

GENERAL BID CONDITIONS 

1. PROJECT DESCRIPTION – The proposed project includes the construction of large-scale artificial 
reefs within two permitted artificial reef areas in State Waters offshore of Okaloosa County. A single 
artificial reef shall be constructed at the centroid of each of the two permitted reef areas – Fish Haven 
#15 and #16 – located approximately 10.2 and 14.2 nautical miles from East Pass. The Construction 
Drawings (Attachment “A”) show the proposed overall reef areas and artificial reef site locations and 
the Technical Specifications (Attachment “B”) provide additional project detail and requirements. An 
approximately equal volume of material shall be placed at each patch reef and the total volume of reef 
material transported and deployed will be based on the lowest, qualified bid. The total project budget 
for the project is $127,000. The funding for the project is provided by a not to exceed $60,000 grant 
from the Florida Fish and Wildlife Conservation Commission (FWC) with a cash match not to exceed 
$67,000 from Okaloosa County. The approved materials used to construct the two patch reefs shall 
consist of re-purposed concrete targets of various sizes from Eglin Air Force Base (AFB) and surplus 
concrete materials from Okaloosa County and Fort Walton Beach public works departments. The 
project requires loading and hauling the proposed concrete materials from existing stockpile areas to a 
proposed waterside loading area, transferring the material to an appropriate offshore conveyance (e.g. 
barge, etc.), offshore transport, and deployment within the specified artificial reef site(s) in accordance 
with the contract documents. 

SCHEDULE –The Contractor shall complete all construction activity (material loading, transport, and 
offshore deployment) and remove all equipment from the staging and work areas by November 30, 
2016. Additionally, the Contractor shall complete all construction and demobilization activities within 
60 calendar days of work commencement, or by November 30, 2016, whichever occurs first. Work is 
permitted seven (7) days a week during daylight hours only (sunrise to sunset) or as restricted by the 
specific staging areas. 

1. PRE-BID ACTIVITY – Prospective Bidders are strongly encouraged to attend a recommended non-
mandatory pre-bid meeting on October 4, 2016 at 10:00 a.m. local time (CST) at the County 
Commissions Office located at 1250 N. Eglin Parkway, Suite 100Shalimar, FL 32579. 

Except as provided in this section, respondents are prohibited from contacting or lobbying the County, 
County Administrator, Commissioners, County staff, and Review Committee members, or any other 
person authorized on behalf of the County related or involved with the solicitation. All inquiries on the 
scope of work, specifications, additional requirements, attachments, terms and general conditions or 
instructions, or any issue must be directed in writing, by US mail or email to: 

Okaloosa County Purchasing Department 
5479A Old Bethel Road 
Crestview, FL  32536 
Email: zfedorak@co.okaloosa.fl.us 
(850) 689-5960 

All questions or inquiries must be received no later than the last day for questions (reference RFB & 
Respondent’s Acknowledgement form).  Any addenda or other modification to the bid documents will 
be issued by the County five (5) days prior to the date and time of bid closing, as written addenda, and 
will be posted to http://www.tcgeng.com/Documents/ and the Okaloosa County website at 
http://www.co.okaloosa.fl.us/purchasing/current-solicitations. 

mailto:zfedorak@co.okaloosa.fl.us
http://www.tcgeng.com/Documents/
http://www.co.okaloosa.fl.us/purchasing/current-solicitations


       
 

 

   
 

   
   

 
  

  
   

     
 

  
  

 
   

   
 

 
  

  
  

 
   

 
    

 
 

   
  

 
   

   
 

 
     

    
   

  
 

    
  

    
   

     
  

 
 

Such written addenda or modification shall be part of the bid documents and shall be binding upon 
each respondent.  Each respondent is required to acknowledge receipt of any and all addenda in writing 
and submit with their bid.  No respondent may rely upon any verbal modification or interpretation.  

2. PREPARATION OF BID –The bid form is included with the bid documents.  Additional copies may 
be obtained from the County.  The respondent shall submit bids in accordance with the public notice. 

All blanks in the bid documents shall be completed by printing in ink or by typewriter in both words 
and numbers with the amounts extended, totaled and the bid signed.  A bid price shall be indicated 
for each section, bid item, alternative, adjustment unit price item, and unit price item listed therein, or 
the words “No Bid”, “No Change”, or “Not Applicable” entered.  No changes shall be made to the 
phraseology of the form or in the items mentioned therein. In case of any discrepancy between the 
written amount and the numerical figures, the written amount shall govern.  Any bid which contains 
any omissions, erasures, alterations, additions, irregularities of any kind, or items not called for which 
shall in any manner fail to conform to the conditions of public notice inviting bids may be rejected. 

A bid submitted by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature).  The official address of the partnership shall be shown 
below the signature. 

A bid submitted by a limited liability company shall be executed in the name of the firm by a member 
and accompanied by evidence of authority to sign.  The state of formation of the firm and the official 
address of the firm must be shown below the signature. 

A bid submitted by an individual shall show the respondent’s name and official address. 

A bid submitted by a joint venture shall be executed by each joint venture in the manner indicated on 
the bid form.  The official address of the joint venture must be shown below the signature. 

It is preferred that all signatures be in blue ink with the names type or printed below the signature. 
Okaloosa County does not accept electronic signatures. 

The bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall be 
filled in on the form.  The address and telephone # for communications regarding the bid shall be 
shown. 

If the respondent is an out-of-state corporation, the bid shall contain evidence of respondent’s authority 
and qualification to do business as an out-of-state corporation in the State of Florida.  A state contractor 
license # for the State of Florida shall also be included on the bid form. Respondent shall be licensed 
in accordance with the requirements of Chapter 489, Florida Statutes. 

3. INTEGRITY OF BID DOCUMENTS - Respondents shall use the original Bid documents provided 
by the Purchasing Department and enter information only in the spaces where a response is requested. 
Respondents may use an attachment as an addendum to the Bid documents if sufficient space is not 
available.  Any modifications or alterations to the original bid documents by the respondent, whether 
intentional or otherwise, will constitute grounds for rejection of a bid. Any such modification or 
alteration that a respondent wishes to propose must be clearly stated in the respondent’s response in 
the form of an addendum to the original bid documents. 



       
 

     
 
 

  
  
      

  
 
               
 

         
 

 
 

    
 

  
   

 
 

 
     

  
  

 
      

   
     

   
  

 
    
 

 
   

 
 
      

  
 

   
  
 

 
      

   
 

     
     

     

4. SUBMITTAL OF BID – A bid shall be submitted no later than the date and time prescribed and at 
the place indicated in the advertisement or invitation to bid and shall be enclosed in an opaque sealed 
envelope plainly marked with the project title (and, if applicable, the designated portion of the project 
for which the bid is submitted), the name and address of the respondent, and shall be accompanied by 
the bid security and other required documents. It is the respondent’s responsibility to assure that its bid 
is delivered at the proper time and place. Offers by telegram, facsimile, or telephone will NOT be 
accepted. 

Note: Crestview is not a next day delivery site for overnight carriers. 

5. MODIFICATION & WITHDRAWAL OF BID - A bid may be modified or withdrawn by an 
appropriate document duly executed in the manner that a bid must be executed and delivered to the 
place where bids are to be submitted prior to the date and time for the opening of bids. 

If within 24 hours after bids are opened any respondent files a duly signed written notice with the 
County and promptly thereafter demonstrates to the reasonable satisfaction of the County that there 
was a material substantial mistake in the preparation of its bid, that respondent may withdraw its bid, 
and the bid security may be returned.  Thereafter, if the work is rebid, that respondent will be 
disqualified from 1) further bidding on the work, and 2) doing any work on the contract, either as a 
subcontractor or in any other capacity. 

6. BIDS TO REMAIN SUBJECT TO ACCEPTANCE – All bids will remain subject to acceptance or 
rejection for sixty (60) calendar days after the day of the bid opening, but the County may, in its sole 
discretion, release any bid and return the bid security prior to the end of this period. 

7. IDENTICAL TIE BIDS - Preference shall be given to businesses with drug-free workplace programs. 
Whenever two or more bids which are equal with respect to price, quality and service are received by the 
County for the procurement of commodities or contractual services, a bid received from a business that 
certifies that it has implemented a drug-free workplace program shall be given preference in the award 
process (see attached certification form). 

Established procedures for processing tie bids will be followed if none of the tied vendors have a drug-
free workplace program. 

Note: For respondent’s convenience, this certification form is enclosed and is made a part of the 
bid package. 

8. CONDITIONAL & INCOMPLETE BIDS - Okaloosa County specifically reserves the right to reject 
any conditional bid and bids which make it impossible to determine the true amount of the bid. 

9. BID PRICE – The bid price shall include all equipment, labor, materials, permit(s), freight, taxes, 
required insurance, Public Liability, Property Damage and Workers’ Compensation, etc. to cover the 
finished work called for. 

10. ADDITION/DELETION OF ITEM – The County reserves the right to add or delete any item from 
this bid or resulting contract when deemed to be in the County’s best interest. 

11. SPECIFICATION EXCEPTIONS – Specifications are based on the most current literature available. 
Respondent shall clearly list any change in the manufacturer’s specifications which conflict with the bid 
specifications.  Respondent must also explain any deviation from the bid specification in writing, as a 



       
 

     
        

   
  

 
    

  
   

  
 

     
    

 
   

 
 

        
 

 
    

     
  

 
  

 
 

     
 

 
  

 
     

 
 

  
 

   
 

 
  

 
 

     
  

   
  

 
 

foot note on the applicable bid page and enclose a copy of the manufacturer’s specifications data detailing 
the changed item(s) with their bid. Failure of the respondent to comply with these provisions will result 
in respondents being held responsible for all costs required to bring the equipment in compliance with 
bid specifications. 

12. APPLICABLE LAWS & REGULATIONS – All applicable Federal and State laws, County and 
municipal ordinances, orders, rules and regulations of all authorities having jurisdiction over the project 
shall apply to the bid throughout, and they will be deemed to be included in the contract the same as 
though they were written in full therein. 

13. DISQUALIFICATION OF RESPONDENTS - Any of the following reasons may be considered as 
sufficient for the disqualification of a respondent and the rejection of its bid: 

a. Submission of more than one proposal for the same work from an individual, firm or 
corporation under the same or different name. 

b. Evidence that the respondent has a financial interest in the firm of another respondent for the 
same work. 

c. Evidence of collusion among respondents.  Participants in such collusion will receive no 
recognition as respondents for any future work of the County until such participant has been 
reinstated as a qualified respondent. 

d. Uncompleted work which in the judgment of the County might hinder or prevent the prompt 
completion of additional work if awarded. 

e. Failure to pay or satisfactorily settle all bills due for labor and material on former contracts in 
force at the time of advertisement of proposals. 

f. Default under previous contract. 

g. Listing of the respondent by any Local, State or Federal Government on its barred/suspended 
vendor list. 

14. AWARD OF BID 

A. Okaloosa County Review - Okaloosa County designated Staff will review all bids and will 
participate in the Recommendation to Award. 

B. The County may reject any bid from a bidder that fails to complete or perform an Okaloosa 
County contracted project in a timely fashion.  

C. The County will award the bid to the lowest respondent, however, the County reserves the right 
to award the bid to the respondent submitting a responsive bid with a resulting negotiated 
agreement which is most advantageous and in the best interest of the County, and to reject any 
and all bids or to waive any irregularity or technicality in bids received.  Okaloosa County shall 
be the sole judge of the bid and the resulting negotiated agreement that is in its best interest and 
its decision shall be final. 



       
 

     
  

 
 

       
 

   
 
      
   

     
 

 
    

     
 

  
      

  
 

    
    

  
    

  
 
      

    
   

  
     

 
   

 
 
    

     
   

   
 

 
  

  
 

 
     

       
 

     
     

D. The County reserves the right to waive any informalities or reject any and all bids, in whole or 
part, to utilize any applicable state contracts in lieu of or in addition to this bid and to accept 
the bid that in its judgment will best serve the interest of the County. 

E. The County specifically reserves the right to reject any conditional bids and will normally reject 
those which made it impossible to determine the true amount of the bid.  Each item must be bid 
separately and no attempt is to be made to tie any item or items to any other item or items. 

15. PAYMENTS – The respondent shall be paid upon submission of invoices and approval of acceptance 
by Okaloosa County Board of County Commissioners, Finance Office, 302 N. Wilson St., #203, 
Crestview FL 32536, for the prices stipulated herein for articles delivered and accepted. Invoices must 
show Contract #. 

16. DISCRIMINATION - An entity or affiliate who has been placed on the discriminatory vendor list 
may not submit a bid on a contract to provide goods or services to a public entity, may not submit a bid 
on a contract with a public entity for the construction or repair of a public building or public work, may 
not submit bids on leases of real property to a public entity, may not award or perform work as a 
contractor, supplier, subcontractor, or consultant under contract with any public entity, and may not 
transact business with any public entity. 

17. PUBLIC ENTITY CRIME INFORMATION - Pursuant to Florida Statute 287.133, a respondent may 
not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract 
with any public entity; and may not transact business with any public entity in excess of the threshold 
amount provided in s. 287.017 for CATEGORY TWO for a period of 36 months following the date of 
being placed on the convicted vendor list. 

18. CONFLICT OF INTEREST - The award hereunder is subject to the provisions of Chapter 112, Florida 
Statutes.  All respondents must disclose with their bids the name of any officer, director, or agent who is 
also a public officer or an employee of the Okaloosa Board of County Commissioners, or any of its 
agencies.  Furthermore, all respondents must disclose the name of any County officer or employee who 
owns, directly or indirectly, an interest of five percent (5%) or more in the firm or any of its branches. 

Note: For respondent’s convenience, this certification form is enclosed and is made a part of the 
bid package. 

19. LOCAL PREFERENCE - Okaloosa County reserves the right to grant a preference to in-county 
respondents only when bids are received from firms located in states, counties, municipalities or other 
political subdivisions which offer preference to respondents located in such political subdivisions.  The 
amount of preference given to local respondents will be the same as that given by the state, county, 
municipality or other political subdivisions in which a respondent is located.  If the political subdivision 
in which a respondent is located offers a preference to its local firms, that respondent must plainly state 
the extent of such preference to include the amount and type preference offers.  Any respondent failing 
to indicate such preference will be removed from the County bid list and any and all bids from that 
firm will be rejected. 

20. REORGANIZATION OR BANKRUPTCY PROCEEDINGS – Bids will not be considered from 
respondents who are currently involved in official financial reorganization or bankruptcy proceedings. 

21. INVESTIGATION OF RESPONDENT – The County may make such investigations, as it deems 
necessary to determine the stability of the respondent to perform the work and that there is no conflict of 

http://www.leg.state.fl.us/Statutes/index.cfm?App_mode=Display_Statute&Search_String=&URL=0200-0299/0287/Sections/0287.017.html


       
 

   
  

 
       

   
 

  
   

 
 

 
 

     
  

 
  

 
   

 

  
 

  
   

 
 

    
  

   
   

  
 
 

    

 
 

  
   

   
 

     
 

  
  

 
 

  
  

interest as it relates to the project.  The respondent shall furnish to the Owner any additional information 
and financial data for this purpose as the County may request. 

22. NO CONTACT CLAUSE - The Okaloosa County Board of County Commissioners has established 
a solicitation silence policy (No Contact Clause) that prohibits oral and written communication 
regarding all formal solicitations for goods and services (formal bids, Request for Proposals, Requests 
for Qualifications) issued by the Board through the County Purchasing Department. The period 
commences when the procurement document is received by the County and terminates when the Board 
of County Commissioners approves an award. 

Note:   For respondent’s convenience, this certification form is enclosed and is made a part of the 
bid package. 

23. REVIEW OF PROCUREMENT DOCUMENTS - Per Florida Statute 119.071 (2) 2 sealed bids, 
proposals, or replies received by the County pursuant to a competitive solicitation are exempt from 
public disclosure until such time as the County provides notice of an intended decision or until 30 days 
after opening the bids, proposals, or final replies, whichever is earlier. 

24. COMPLIANCE WITH FLORIDA STATUTE 119.0701 - The Respondent shall comply with all the 
provisions of section 119.0701, Florida Statutes relating to the public records which requires, among 
other things, that the Respondent: (a) Keep and maintain public records; (b) Provide the public with 
access to public records on the same terms and conditions that the public agency would provide the 
records; (c) ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law; and (d) Meet all requirements 
for retaining public records and transfer, at no cost, to the public agency all public records in possession 
of the respondent upon termination of the contract. 

25. PROTECTION OF RESIDENT WORKERS – The Okaloosa County Board of County Commissioners 
actively supports the Immigration and Nationality Act (INA) which includes provisions addressing 
employment eligibility, employment verifications, and nondiscrimination. Under the INA, employers 
may hire only persons who may legally work in the United States (i.e., citizens and nationals of the U.S.) 
and aliens authorized to work in the U.S.  The employer must verify the identity and employment eligibility 
of anyone to be hired, which includes completing the Employment Eligibility Verifications.  The 
respondent shall establish appropriate procedures and controls so no services or products under the 
Contract Documents will be performed or manufactured by any worker who is not legally eligible to 
perform such services or employment.  Okaloosa County reserves the right to request documentation 
showing compliance with the requirements. 

Respondents doing construction business with Okaloosa County are required to use the Federal 
Government Department of Homeland Security’s website and use the E-Verify Employment Eligibility 
Verifications System to confirm eligibility of all employees to work in the United States. 

26. SUSPENSION OR TERMINATION FOR CONVENIENCE - The County may, at any time, 
without cause, order Respondent in writing to suspend, delay or interrupt the work in whole or in part 
for such period of time as the County may determine, or to terminate all or a portion of the Contract 
for the County’s convenience.  Upon such termination, the Contract Price earned to the date of 
termination shall be paid to Respondent, but Respondent waives any claim for damages, including loss 
of profits arising out of or related to the early termination.  Those Contract provisions which by their 
nature survive final acceptance shall remain in full force and effect.  If the County orders a suspension, 
the Contract price and Contract time may be adjusted for increases in the cost and time caused by 



       
 

  
   

  
 

     
  

  

    
 

       
 

    
 

      
 

 
 

    
 

 
 

      
  

  
 

 
  

  
 

  
 
    
 

  
  
  
    
    
   
  
  

 
  
  
  
  

 
 
 

suspension, delay or interruption.  No adjustment shall be made to the extent that performance is, was 
or would have been so suspended, delayed or interrupted by reason for which Respondent is 
responsible; or that an equitable adjustment is made or denied under another provision of this Contract. 

27. FAILURE OF PERFORMANCE/DELIVERY - In case of default by the respondent, the County 
after due notice (oral or written) may procure the necessary supplies or services from other sources 
and hold the respondent responsible for difference in cost incurred. Continuous instances of default 
shall result in cancellation of the award and removal of the respondent from the bid list for duration 
of one (1) year, at the option of the County. 

28. AUDIT - If requested, respondent shall permit the County or an authorized, independent audit agency 
to inspect all data and records of respondent relating to its performance and its subcontracts under this 
bid from the date of the award through three (3) years after the expiration of contract. 

29. EQUAL EMPLOYMENT OPPORTUNITY; NON DISCRIMINATION – Respondent will not 
discriminate against any employee or an applicant for employment because of race, color, religion, 
gender, sexual orientation, national origin, age, familial status or handicap. 

30. NON-COLLUSION – Respondent certifies that it has entered into no agreement to commit a 
fraudulent, deceitful, unlawful or wrongful act, or any act which may result in an unfair advantage over 
other respondents.  See Florida Statute 838.22. 

31. UNAUTHORIZED ALIENS/PATRIOT’S ACT – The knowing employment by respondent or its 
subcontractors of any alien not authorized to work by the immigration laws is prohibited and shall be 
a default of the contract.  In the event that the respondent is notified or becomes aware of such default, 
the respondent shall take steps as are necessary to terminate said employment with 24 hours of 
notification or actual knowledge that an alien is being employed.  Respondent’s failure to take such 
steps as are necessary to terminate the employment of any said alien within 24 hours of notification or 
actual knowledge that an alien is being employed shall be grounds for immediate termination of the 
contract.  Respondent shall take all commercially reasonable precautions to ensure that it and its 
subcontractors do not employ persons who are not authorized to work by the immigration laws. 

1. The following documents shall be submitted with the bid packet: 

A. Company Data 
B. Drug-Free Workplace Certification 
C. Federal E-Verify 
D. Conflict of Interest 
E. No Contact Clause Form 
F. Indemnification and Hold Harmless 
G. Prohibition to Lobbying 
H. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion Lower 
Tier Covered Transactions 

I. Addendum Acknowledgement 
J. Bid Bond 
K. Anti-Collusion Statement 
L. Bid Sheet 



       
 

  
 
 

          
 

          
 
             
 
             
 
             
 
             
 

         
 

            
 

             
 

            
 

           
 

             
 

 
           

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMPANY DATA 

Respondent’s Company Name: 

Physical Address & Phone #: 

Contact Person (Typed-Printed): 

Phone #: 

Cell #: 

Federal ID or SS #: 

Respondent’s License #: 

Fax #: 

Emergency #’s After Hours, 
Weekends & Holidays: 



       
 

 
 

  
 

 
 

 
 

 
    

  
   

 
  

 
 
   

 
   

   
  

 
   

  
 
   

 
 

  
 

 
 

      
 

     
                

  
         
  _______________________  
         
  _______________________  
 

  
 
 

DRUG-FREE WORKPLACE CERTIFICATION 

THE BELOW SIGNED RESPONDENT CERTIFIES that it has implemented a drug-free workplace program. 
In order to have a drug-free workplace program, a business shall: 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions 
that will be taken against employees for violations of such prohibition. 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that are under quote 
a copy of the statement specified in subsection 1. 

4. In the statement specified in subsection 1, notify the employees that, as a condition of working on the 
commodities or contractual services that are under quote, the employee will abide by the terms of the 
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, 
any violation of Chapter 893, Florida Statutes, or of any controlled substance law of the United States 
or any state, for a violation occurring in the workplace no later than five (5) days after such conviction. 

5. Impose a sanction on, or require the satisfactory participation in, drug abuse assistance or rehabilitation 
program if such is available in employee’s community, by any employee who is convicted. 

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this 
section. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above 
requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________ 
(Typed or Printed) 

ADDRESS: _______________________ 
TITLE: _________________________ 

E-MAIL: ________________________ 

PHONE NO.: _______________________ 



 

  

  
 

 
     

 
  

   
  

 
 
 
 
 

     
 

 
 

   
 
 

   
 
                  

   
 
          
 
 

 
 
 
 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 

FEDERAL E-VERIFY COMPLIANCE CERTIFICATION 
In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office of the 
Governor of the State of Florida, Respondent hereby certifies that the U.S. Department of Homeland Security’s 
E-Verify system will be used to verify the employment eligibility of all new employees hired by the respondent 
during the contract term, and shall expressly require any subcontractors performing work or providing services 
pursuant to the contact to likewise utilize the U.S. Department of Homeland Securities E-Verify system to verify 
the employment eligibility of all new employees hired by the subcontractor during the contract term; and shall 
provide documentation such verification to the COUNTY upon request.  

As the person authorized to sign this statement, I certify that this company complies/will comply fully with the 
above requirements. 

DATE: ________________________________ SIGNATURE: _______________________________ 

COMPANY: ____________________________ NAME: ____________________________________ 

ADDRESS: _____________________________ TITLE: _____________________________________ 

_____________________________ 

E-MAIL: _______________________________ 

PHONE NO.: ____________________________ 
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CONFLICT OF INTEREST DISCLOSURE FORM 

For purposes of determining any possible conflict of interest, all respondents, must disclose if any Okaloosa 
Board of County Commissioner, employee(s), elected officials(s), or if any of its agencies is also an owner, 
corporate officer, agency, employee, etc., of their business. 

Indicate either “yes” (a county employee, elected official, or agency is also associated with your business), or 
“no”.  If yes, give person(s) name(s) and position(s) with your business. 

YES______________ NO______________ 

NAME(S) POSITION(S) 

FIRM NAME: _____________________________________ 

BY (PRINTED): _____________________________________ 

BY (SIGNATURE): _____________________________________ 

TITLE: _____________________________________ 

ADDRESS: _____________________________________ 

PHONE NO. _____________________________________ 

E-MAIL _____________________________________ 

DATE _____________________________________ 
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NO CONTACT CLAUSE 

The Board of County Commissioners have established a solicitation silence policy (No Contact Clause) that 
prohibits oral and written communication regarding all formal solicitations for goods and services (formal 
bids, Request for Proposals, Requests for Qualifications) issued by the Board through the County Purchasing 
Department. 

The period commences upon receipt of the procurement proposal, by the County, and terminates upon Board 
approval to award a contract or reject all bids/responses. 

When the No Contact Clause is in effect, no oral or written communication is allowed regarding the 
solicitation between prospective bidders/proposers and members of the Board, the County Administrator or 
members of the Board-approved Review Committee. All questions or requests for information regarding the 
solicitation must be directed to the designated Purchasing Representative listed in the solicitation. 

Any information that may affect the Review Committee or staff recommendation, submitted after 
bids/responses are due, shall be directed to the Purchasing Director or designee. The Purchasing Director, or 
designee, shall determine whether such information should be considered by the Review Committee, staff or 
Board in the decision process. 

Any violation of this policy shall be grounds to disqualify the respondent from consideration during the 
selection process. 

All respondents must agree to comply with this policy by signing the following statement and including it with 
their submittal. 

representing 
Signature Company Name 

On this day of 2016 hereby agree to abide by the County’s “No Contact 
Clause” and understand violation of this policy shall result in disqualification of my proposal/submittal. 



 

 

  
 
 
 

   
 

  
 

 
 
 
 
 ____________________________    __________________________  
        
 
____________________________    __________________________  

        
 
____________________________    __________________________  

      
 
____________________________    __________________________  

      
 
____________________________    __________________________  

      
 
____________________________  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

INDEMNIFICATION AND HOLD HARMLESS 

Respondent shall indemnify and hold harmless the County, its officers and employees from liabilities, 
damages, losses, and costs including but not limited to attorney fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful conduct of the Respondent and other persons employed or utilized by the 
Respondent in the performance of this Agreement. 

Respondent’s Company Name 

Physical Address 

Mailing Address 

Phone Number 

Cellular Number 

Date 

Authorized Signature – Manual 

Authorized Signature – Typed 

Title 

FAX Number 

After-Hours Number(s) 



 

     
 

 

  

   

   

   
      

 
              

  
  

 
    

     
  

  
   

  
     

 
       

  
    

   
   

  
    

  
    

  

    
  

  

  

 

 

 
 
 
  

LOBBYING - 31 U.S.C. 1352, 49 CFR Part 19, 49 CFR Part 20 

APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

(To be submitted with each bid or offer exceeding $100,000) 

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for making 
lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance 
with its instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 
1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying 
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq .)] 

3. The undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) 
and that all subrecipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, 
U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or 
amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such expenditure or failure.] 

The Contractor, ___________________, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. 
A 3801, et seq., apply to this certification and disclosure, if any. 

__________________________ Signature of Contractor's Authorized Official 

__________________________ Name and Title of Contractor's Authorized Official 

___________________________ Date 



 

    
 

 
   

   
      

 
 

 
      

  
 

 
  

  
 
 

  
    
    
    
    

     
      
 
 
 
 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion Lower Tier Covered 
Transactions 

This certification is required by the regulations implementing Executive Order 12549, Debarment and Suspension, 13 
CFR Part 145. The regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211). 
Copies of the regulations may be obtained by contacting the person to which this proposal is submitted. 

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS BELOW) 

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals are 
presently debarred, suspended, proposed for disbarment, declared ineligible, or voluntarily excluded from participation 
in this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 

Business Name 

Date By 
Name and Title of Authorized Representative 

Signature of Authorized Representative 

SBA Form 1624 (12/92) 



 

 
 

   
 

 
  

   
  

   
 

  
      

 
 
     

    
 

     
    

 
    

   
  

  
 

 
 

        
  

 
    

    
    

      
 
 

 
  

     
   

 
       

   
   

   
 

 
 
 
 
 
 

INSTRUCTIONS FOR CERTIFICATION 

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out 
below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when this 
transaction was entered into. If is later determined that the prospective lower tier participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 

3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted 
or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in 
this clause, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive 
Order12549. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of 
those regulations (13CFR Part 145). 

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this transaction originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include the clause titled 
“Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transactions," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that is not proposed for debarment under 48 CFR part 9, subpart 9.4, debarred, suspended, 
ineligible, or voluntarily excluded from covered transactions, unless it knows that the certification is erroneous. A 
participant may decide the method and frequency by which it determines the eligibility of its principals. Each 
participant may, but is not required to, check the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render in good faith the certification required by this clause. The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
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ADDENDUM ACKNOWLEDGEMENT 

Acknowledgment is hereby made of the following addenda (identified by number) received since issuance 
of solicitation: 

ADDENDUM NO. DATE 

NOTE: Prior to submitting the response to this solicitation, it is the responsibility of the respondent to confirm 
if any addenda have been issued. If such addenda have been issued, acknowledge receipt by noting
number(s) and date(s) above. 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned 
__________________________________________________________________ as Principal, and 
______________________________________________________ as Surety, are hereby held firmly 
bound unto __________________________________ as the County in the penal sum of 
_____________________________________________ for the payment of which, well and truly to be 
made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

SIGNED this ________ day of ____________________, 2016. 

The condition of the above obligation is such that whereas the Principal has submitted 
to _________________________________________________________ a certain bid attached 
hereto and hereby made a part hereof to enter into a contract in writing, 
for the _____________________________________________________________. 

NOW, THEREFORE, 

(a) If said bid shall be rejected, or in the alternate, 

(b) If said bid shall be accepted and the Principal shall execute and deliver a contract in the 
form of Contract attached hereto (properly completed in accordance with said bid) and 
shall furnish a bond for his faithful performance of said contract, and for the payment of all 
persons performing labor or furnishing materials in connection therewith, and shall in all 
other respects perform the agreement created by the acceptance of said bid, then this 
obligation shall be void, otherwise the same shall remain in force and effect; it being 
expressly understood and agreed that the liability of the Surety for any and all claims 
hereunder shall, in no event, exceed the penal amount of this obligation as herein stated. 

Bid Bond 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 
bond shall be in no way impaired or affected by an extension of the time within which the County may 
accept such bid; and said Surety does hereby waive notice of any such extension. IN WITNESS 
WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as 
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by 
the proper officer, the day and year first set forth above. 

___________________________ L.S. 
Principal 

Surety 

BY: ________________________ 

SEAL: 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the state where the project is located. 



 
 
 

 
  

   
   

   
 

 
 
 
              

         
 
              
           
 
              

        
 
              

        
 
      

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANTI-COLLUSION STATEMENT:  The below signed bidder has not divulged to, discussed or 
compared his bid with other bidders and has not colluded with any other bidder or parties to bid whatever. 
(Note:  No premiums, rebates, or gratuities permitted either with, prior to, or after any delivery of materials. 
Any such violation will result in the cancellation and/or return of material (as applicable) and the removal 
from bid list(s). 

Bidder’s Company Name Authorized Signature – Manual 

Authorized Signature – Typed 

Address Title 

Phone # Fax # 

Federal ID # or SS # 



 

 
 
 

 
 

    
 

    
 

 
 

    
 

  
 

 
 

    
 

        
 

 
     

 
  

 
 

 
 

 
    

 
 

 
   

 
   

 
            
   

       
   

  
 

        
        
        

 
 
 
 
 
 
 
 
 

BID SHEET 
Date Submitted: 

BID#: RFB TDD 78-16 

BID TITLE: Okaloosa County Artificial Reef Construction Project 

PART I. Bid submitted by: 

Company: _____________________________________________________________________ 

Address: ______________________________________________________________________ 

City & State: _______________________________________ Zip Code: __________ 

Telephone: (   ) __________________ Fax: ( ) ____________ 
Number of Years in Business: _____________ 

PART II. Bidding RFB TDD 78-16 – Okaloosa County Artificial Reef Construction Project: 

All bid items shall include all costs for furnishing to the Owner all labor, materials, equipment, 
tools, machinery, utilities, insurance, supplies, permits, and all costs incurred in providing all work 
shown on the Construction Drawings and outlined in the Contract Specifications and all other 
Contract Documents. 

BID SCHEDULE 
Bid Item Description Units Quantity Unit 

Cost 
Bid 
Item 
Cost 

1 Artificial Reef Construction U.S. Ton 
(2,000 lbs) 

$ $ 

Total Cost Bid Item 1:   $______ 
Total Cost Bid Item 1 (Written):___________________________________________________________ 

Bidder shall sign below that they have read and understood all addenda, if any, related to this project. 
Failure to acknowledge any addendum issued shall disqualify the Bidder. 

Addendum No.: Date of Receipt: ____________________ 
Addendum No.: Date of Receipt: ____________________ 
Addendum No.: Date of Receipt: ____________________ 



 
 
 

  
 

  
   

 
     
  

   
 

 
    

    
  

 
 

 
   

 

 
 

 
   

 
  

  
  

 
 

 
           

  
                                                                                                    

 
                                                                                                  

 
  

 
     

      
   

    
   

 
 

 
 
 
 
 
 

Notice to All Bidders: 

1. The Owner reserves the right to waive any informality in any bid, to reject any and all bids, and 
to delete any part of any of the above items 

2. Bid prices for the various work items are intended to establish a total price for completing the 
project in its entirety.  The Contractor shall include in the Bid, any item for which a separate pay item has 
not been established in the Bid Schedule (under any related pay item), to reflect the total price for 
completing the project in its entirety. 

3. Quantities shown are estimated. Actual quantities may vary. The Owner reserves the right to 
adjust the final Contract Price by the actual quantities installed (+ or -) and it shall be the successful 
bidder’s responsibility to provide accurate documentation of the actual quantities installed. 

PART III Certifications: 

In accordance with your request for Bids, instructions and specifications, attached hereto, and 
subject to all conditions thereof, I (we), the undersigned, hereby propose and agree if this Bid is accepted, 
to contract with Okaloosa County, Florida to construct any items or furnish any service requested herein 
and deliver same without additional cost to Okaloosa County at the specified location for the quotations 
listed above. 

The undersigned further declares that he/she has carefully examined the specifications referenced 
on this Bid Form and is thoroughly familiar with them and their provision(s).  The undersigned further 
declares that no other person than the Bidder herein named has any interest in this Bid or in the contract 
to be executed, and that it is made without any connection with any other person(s) making Bid for the 
same articles, and it is in all respects fair and without collusion and fraud. 

Signature and Certification: 

Name and Title of Authorized Representative: 
(Print or Type) 

Signature: 

Date of Bid: 

Note:  See RFB Section III, Bid Requirements, and attach all required information to Bid form. 

Okaloosa County reserves the right to reject any and all Bids or portions thereof, to waive minor 
defects in the process and to accept the Bid or any combination of Bid Items or take any other actions 
deemed by Okaloosa County to be in the County's best interest.  Okaloosa County also reserves the right 
to assign additional work to the successful Bidder based upon their Bid proposal or negotiation as may be 
necessary to meet grant funding or completion requirements. 

END OF BID FORM 



ATTACHMENT A 

FWC GRANT AGREEMENT NO. 15274 

TECHNICAL SPECIFICATIONS 



TECHNICAL SPECIFICATIONS FOR THE 

OKALOOSA COUNTY ARTIFICIAL REEF CONSTRUCTION PROJECT 

PHASE II (FWC GRANT AGREEMENT NO. 15274) 

PART 1 - GENERAL 

1.1 SUMMARY 

A. These specifications include requirements for the furnishing of all supervision, labor, materials, equipment 
and performing all operations in connection with artificial reef material handling, loading, transport, and 
deployment within permitted reef areas in the Gulf of Mexico as indicated on the Construction Drawings 
(Drawings) and specified herein. 

B. The Contractor is informed that Okaloosa County (County) has obtained Florida Department of 
Environmental Protection (FDEP) and U.S. Department of the Army (DOA) authorizations for placing 
clean, durable concrete materials within designated areas of the Gulf of Mexico. The Contractor shall 
familiarize themselves with the FDEP and DOA authorizations and general permitting requirements for 
artificial reef deployment as they relate to the proposed work. The Contractor shall be aware that additional 
regulatory authorizations or requirements beyond those obtained by the County or stated in these 
specifications may be required for the proposed work. The Contractor shall maintain any and all necessary 
permits, licenses, and authorizations for handling and transporting the materials from the existing stockpile 
areas to the offshore artificial reef sites as indicated on the Construction Drawings and specified herein. 

1.2 SCOPE OF WORK 

A. Okaloosa County proposes to construct a large-scale artificial reef (patch reef) within two permitted 
artificial reef areas - Fish Haven #15 and Fish Haven #16. A single patch reef shall be constructed at the 
centroid of each of the two permitted reef areas. The Construction Drawings show the proposed overall 
reef areas and patch reef site locations. An approximately equal volume of material shall be placed at 
each patch reef and the total volume placed will be based on the winning lowest, qualified bid. The 
materials used to construct the two patch reefs shall consist of re-purposed concrete targets of various 
sizes from Eglin Air Force Base (AFB) and surplus concrete materials from Okaloosa County and Fort 
Walton Beach public works departments. The project requires loading and hauling the proposed concrete 
materials from existing stockpile areas to a proposed waterside loading area, transferring the material to 
an appropriate offshore conveyance (e.g. barge), offshore transport, and deployment within the specified 
artificial reef sites in accordance with the contract documents. Failure to comply with any of the contract 
documents and requirements or addendums may constitute immediate termination of this contract. 

1.3 DEFINITIONS 

A. Contract Documents: Technical Specifications and its attachments, Permits and other regulatory 
authorizations, Construction Plans, Contract, General Conditions, Supplemental General Conditions, Bid 
Proposal, Written Amendments, Addenda, Change Orders, Work Orders, Work Supplements and any 
other required Contractor Submittals related to the work. 

B. Plans/Construction Plans: Any drawings as specified in the Contract Documents. The term "Plans" is 
synonymous with the term "Construction Plans" and the term "Construction Drawings" or "Drawings". 
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C. Artificial Reef Materials: For the purposes of this project, the term "artificial reef material" or "reef material" 
refers to approved clean concrete products previously reviewed and approved for deployment by the 
Owner, Engineer, and the Florida Fish and Wildlife Conservation Commission (FWC). Materials generally 
include re-purposed concrete target material from Eglin AFB and public works material (culverts, catch 
basins, etc.) from Okaloosa County and Fort Walton Beach. A general inventory of approved artificial reef 
materials is provided in Appendix A and B. Reef material may vary in size and weight in accordance with 
these Specifications and Contract Documents. 

D. Mobilization: The deployment by the Contractor of such equipment and material as is necessary to perform 
the work as detailed in the Contract Documents and in compliance with State, Federal and local laws and 
regulations. 

E. Demobilization: The removal of all equipment and material associated with this Contract from the staging 
location(s) and work areas and doing so in a manner which leaves the staging site(s) and work areas in 
the original condition or in a condition acceptable to the Owner. 

F. Artificial Reef Area: An area of seafloor for which the County holds a permit to place artificial reef materials. 
An Artificial Reef Area is typically referred on a NOAA nautical chart as a "Fish Haven." An artificial reef 
area typically contains numerous individual artificial reef sites, patch reefs, or deployments. For the 
purpose of this project, the permitted artificial reef areas (Fish Haven #15 and #16) are 114 mile square 
areas (1,320 feet x 1,320 feet). 

G. Artificial Reef Site: A region within a permitted artificial reef area where approved materials are deployed. 
An artificial reef site is typically referred to as a deployment site or "patch" reef. Numerous artificial reef 
sites typically occur within a permitted artificial reef area; however, the individual reef or deployment sites 
are typically spaced 150 - 500 feet from one another. For the purpose of this project, the proposed artificial 
reef sites are located at the centroid of the permitted Fish Haven #15 and #16 artificial reef areas. Specific 
coordinates of the centroids and boundaries of the artificial reef sites are provided within the construction 
drawings and these specifications. 

H. Environmental Damage and/or Pollution: The presence of chemical, physical, or biological elements or 
agents which adversely affect human health or welfare; unfavorably alter ecological balances of 
importance to human life; affect other species of importance to man; or degrade the utility of the 
environment for aesthetic, cultural, historical and/or recreational purposes. The control of environmental 
pollution and damage requires considerati on of air, water, land, biological, and cultural resources and 
includes management of construction activities, visual aesthetics, noise, solid waste, and radiant energy, 
as well as other pollutants. Pollutants include, but are not limited to, fuel and other hydrocarbons such as 
hydraulic fluid, paints and solvents; bilge water; solid wastes; and noise. 

I. Owner: The owner for this project is the Okaloosa County Board of County Commissioners. The term 
"County" is synonymous with the term Owner. 

J. Engineer: The Owner's representative responsible for construction administration . 

SUBMITTALS 

The following shall be submitted to the Owner and Engineer: 

A. Letter of Understanding: The Contractor shall submit a letter of understanding confirming that they have 
read, understand, and will abide by all terms and conditions of the Contract and all of the permits, 
easements and any applicable ordinances, statutes, laws, rules, regulations and standards (i.e. , OSHA, 
FOOT, USCG, etc.) which may affect the Work and that they shall take responsibility for ensuring that 
their subcontractors have the same understanding and agree to abide by the same terms and conditions. 
The letter of understanding shall also include a statement acknowledging that the Contractor, including all 
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B. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

K. 

of its personnel and subcontractors, is responsible for environmental protection as related to the proposed 
work. 

Base Access and Scheduling Requirements: The Contractor shall submit the required information 
(background check forms and detailed construction schedule) as outlined in Section 2 for accessing Eglin 
AFB Range C-72 and C-74, and the Okaloosa Count Wright Landfill where artificial reef materials are 
currently stockpiled. 

Permits, Licenses, Certifications, and Approvals: The Contractor shall submit to the Owner copies of any 
additional permits, licenses, certifications, and approvals required for the proposed work. (See Section 3) 

Environmental Protection Letter of Understanding: Within ten (10) calendar days of receiving the Notice 
to Proceed, the Contractor shall submit an Environmental Protection Letter of Understanding confirming 
that they have read, understand, and will abide by all terms and conditions of the Contract as outlined in 
Section 4 and the regulatory authorizations . 

Quality Control (QC) Certification Letter: Within ten (10) calendar days of receiving the Notice of Award , 
the Contractor will submit the Contractor Quality Control (CQC) Certification Letter for review and 
acceptance by the Owner's Representative. The letter must state that the Contractor maintains a CQC 
system or plan fu lfilling all requirements outlined in Section 5. The letter will state the designated QNQC 
officers (See Section 5). 

Safety Certification Letter: The Contractor shall submit to the Owner and Engineer a Certification Letter 
stating that the Contractor will maintain a plan for all safety and inspection procedures as outlined in · 
Section 6. The letter shall designate personnel responsible for supervising accident prevention activities 
and insuring compliance with safety measures. 

Deployment Plan: As part of the bid package, the Contractor shall submit to the Owner and Engineer a 
detailed Deployment Plan for the artificial reef construction project. The plan shall include a detailed 
construction schedule (including all work from initial mobilization through demobilization); staging area 
and access requirements; a list of all work force and equipment (for handling, transport, and deployment 
operations); a detailed work plan describing how the materials will be loaded, transported and deployed 
(including proposed haul routes, equipment and maintenance of traffic and safety protocols); and the 
qualifications of supervisor(s). The qualifications shall provide a detailed description of the Contractor's 
experience and understanding of artificial reef deployments and include a list of artificial reef deployments 
within the last 5 years. The Contractor shall also provide wi th the deployment plan documentation of any 
additional required permits, licenses, authorizations, etc. that may be required for operating proposed 
upland handling/hauling or offshore transport equipment. (See Section 8) 

Notice of Commencement: The Contractor shall notify the Engineer at least 21 days before initiating the 
work, incl uding mobilization, staging, and/or other field work. 

Pre-deployment Notifications: The Contractor shall notify the Engineer at least 7 days prior to project 
mobilization, commencement of material loading and transport, and commencement of material 
deployment offshore. 

Artificial Reef Cargo Manifest: The Contractor shall submit the required Florida Artificial Reef Materials 
Cargo Manifest and Pre-Deployment Notification Form to the U.S. Army Corps of Engineers (USACE), the 
FWC, and the Engineer at least 14 days prior to material transport or deployment as required by the 
Department of the Army permit (See Section 8 and DOA Permits - Appendix C). 

Notice of Completion: The Contractor shall notify the Engineer at least 5 days before the scheduled 
completion. The Contractor shall meet and accompany the Engineer onsite during the final work area 
observation. 
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L. Post-Deployment Placement Report and As-Built Drawing: The Contractor shall submit the required 
Florida Artificial Reef Materials Placement Report and Post-Deployment Notification Form to the USACE, 
FWC, and the Engineer within 7 days of completing the individual reef site deployments. The Contractor 
shall also provide a certification letter and as-built drawings of the constructed artificial reef sites in 
accordance with Section 8. 
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PART 2 - EXECUTION 

2.1 GENERAL 

A. Schedule 

The Contractor shall not commence work until receiving a written Notice to Proceed from the Owner. The 
Contractor shall complete all construction activity (material loading, transport, and offshore deployment) 
and remove all equipment from the staging and work areas by November 30, 2016. Additionally, the 
Contractor shall complete all construction and demobilization activities within 60 calendar days of work 
commencement, or by November 30, 2016, whichever occurs first. Work is permitted seven (7) days a 
week during daylight hours only (sunrise to sunset) or as restricted by the specific staging areas. 

B. Notifications 

1. Pre-Deployment Notifications 

The Contractor shall contact the Coast Guard Sector Mobile Waterways Management Branch, 
1500 151

h Street, Mobile, AL 36615 or by phone at 251 -441 -5684 to determine if a Notice to 
Mariners or other Notice is required for the proposed work. 

The Contractor shall also provide the required Notice of Commencement and Pre-Deployment 
Notification as specified in Section 1 and Section 8. 

The Contractor shall notify the Engineer at least 7 days prior to project mobilization, 
commencement of material loading and transport, and commencement of material deployment 
offshore. 

2. Post-Deployment Notifications and Certification 

The Contractor shall notify the Engineer at least 7 days prior to project completion and 
demobilization. The Contractor shall provide the Owner and Engineer with a post-construction 
certification letter and as-built drawings of the constructed artificial reef sites documenting the 
precise location of the reef (lateral extents and centroid) within 7 days following completion of 
deployment of the reef material. The Post-Deployment Notification and Certifications shall be in 
accordance with Section 8. 

3. Additional Notifications 

The Contractor shall notify the Owner and Engineer at least 48 hours prior to any suspension of 
work. The Contractor shall notify the Owner and Engineer immediately for any work stoppages 
resulting from environmental impacts (endangered species impacts, fuel spills, etc.), permit 
violations, property owner disputes, safety violations, etc. 

C. Work 

The Contractor shall load and transport approved artificial reef materials from the existing stockpile areas 
to the proposed waterside loading area, load the material on suitable approved offshore conveyance(s), 
and deploy the materials within the permitted reef areas at the deployment sites specified in the 
Construction Drawings, Specifications, and Contract Documents. The Contractor shall field-verify the 
specific locations of the work (both upland and offshore work) and obtain Owner or Engineer acceptance 
prior to the transport or deployment of artificial reef materials or any related work components. The Owner 
and Engineer reserve the right to suspend the work at any time when the location , layout, or equipment 
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2.2 

utilized by the Contractor is not sufficient to perform the work. The Contractor shall utilize the construction 
documents to define features of the work and document completed work areas. 

WORK AREAS AND ACCESS 

A. Stockpile Areas 

The Contractor shall evaluate, load, and haul designated artificial reef material from the Eglin Air Force 
Base (AFB) Stockpile Areas C-72 and C-74, and the Okaloosa County Wright Landfill to the proposed 
waterside loading/staging area. The location of stockpile areas as well as the proposed haul routes are 
shown in the Construction Drawings. The Contractor shall identify any proposed equipment haul routes, 
staging/storage areas, or any additional work areas not shown in the Construction Drawings in the 
Deployment Plan submitted to Owner and Engineer for acceptance (see Section 8). 

B. Eglin AFB Background Check 

All Contractor personnel desiring access to Ranges C-72 and C-74 must pass a background check 
performed by Eglin's 96 Security Forces Squadron. The background check must be initiated at least 1 
week prior to the earliest date access is requested by submitting an affidavit (Eglin AFB Form 90) to the 
Eglin AFB 96th Test Wing (96TW) Fixed Targets Engineer, Chris Brunson, at 
christopher.brunson@us.af.mil (see Appendix D for required forms). 

C. Eglin AFB Range C-72 and C-74 Staging Areas 

Access to Eglin AFB Ranges C-72 and C-74 shall be coordinated through the Engineer, and through the 
Eglin AFB 96th Test Wing (96TW) Fixed Targets Engineer, Chris Brunson, at 850-882-7043 or 
christopher.brunson@us.af.mil. The contractor must coordinate the desired range access schedule with 
the Eglin AFB 96TW Fixed Targets Engineer at least 30 days prior to the work start date. The Contractor 
will only be able to access the Eglin AFB C-72 and C-74 staging areas during normal business hours 
(7:30am - 4:30pm) Monday through Friday, except legal/federal holidays, unless otherwise approved by 
the Eglin AFB 96TW Fixed Targets Engineer. No Range schedule conflicts are anticipated Friday -
Monday. Access will not be provided on federal holidays. The Contractor's performance may be 
interrupted due to high-priority mission schedules, particularly at site C-72. For each calendar day or 
portion of any calendar day the contractor is removed from the job site by Eglin AFB personnel , the 
Contractor's schedule will be adjusted one calendar day. Any work desired to be accomplished during 
other than normal working hours will require approval by the Eglin AFB 96TW Fixed Targets Engineer. 

The Contractor will be required to notify the following everyday he is on site: 

a. Joint Test and Training Operations Control Center (JTTOCC) at (850) 882-5800. The 
Contractor shall obtain a "Z" clearance, which is a verbal approval to enter a closed access 
range area for a specific time, not to be given more than one hour prior to entering the area, 
IAW Eglin AFB 0113-204.Contractor must provide: 

1) Exact clearance location 
2) Reason clearance is needed 
3) Proposed routes to access the location 
4) Time on location 
5) Number of Contractor personnel 
6) Number of vehicles and equipment 

b. C-72 Range Manager, Troy Howell (850) 882-1515/9426; C74 Range Manager, Brad Prescott 
(850) 882-1534. The Contractor will be required to call the C-72/C-7 4 Range Manager prior 
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to arrival and additionally sign-in his personnel and equipment with the C-72/C-74 Range 
Manager each morning prior to construction and afternoon upon completion of the work day. 

c. 961h TW Fixed Targets Engineer, Chris Brunson (850) 882-7043. Contractor must provide: 

1) Time on location 
2) Proposed transport routes 

D. Eglin AFB Range C-72 and C-74 Training 

All personnel working on the C-72/C-74 range must have a range hazard familiarization briefing to include 
Unexploded Ordnance (UXO) hazards, IAW Eglin AFB 0113-204 (Chapter 9), which the 96TW will provide 
to the Contractor prior to construction. 

E. Okaloosa County Wright Landfill Access 

Access to the Okaloosa County Wright Landfill shall be coordinated through the Okaloosa County Marine 
Economic and Tourist Development Resource Coordinator, Erika Zambello, 850-609-5394 and 
ezambello@co.okaloosa.fl.us. The Contractor shall coordinate the desired landfill access schedule with 
the Marine Economic Coordinator at least 14 days prior to the work start date. The Contractor will only be 
able to access the Okaloosa County Wright Landfill staging area during normal business hours (7:30am 
- 4:30pm), Monday through Friday, except legal/federal holidays, unless otherwise approved by the 
Okaloosa County Marine Economic Coordinator. 

F. Waterside Loading Areas 

The Contractor shall utilize a suitable waterside loading area for transferring stockpiled materials to an 
adequate and authorized offshore conveyance or deployment vessel. The Owner has preliminarily 
coordinated with Vulcan Materials (contact information below) and received conceptual approval for 
Contractor use of the proposed waterside loading area as shown on the construction drawings. The 
Contractor will be responsible for reviewing the site's suitability for the proposed work and, if acceptable, 
obtaining written use agreements with the upland property owner for the proposed work. The Contractor 
shall document the waterside loading area activities in the Deployment Plan submitted to the Owner and 
Engineer for acceptance prior to construction. 

Vulcan Materials Company 
157 North John Sims Parkway, Valparaiso, FL 32580 
Site Manager, Terry McGraw: (850) 729-8830 
Area Manager, Phil Pfeiffer: (251) 583-9688 

The Contractor may propose additional or alternative waterside loading areas for transferring the reef 
materials to the offshore conveyance. The contractor shall provide information necessary to accurately 
describe the proposed waterside staging area and related work (e.g., location, haul routes, use 
agreements, etc.) in the Deployment Plan for Engineer and Owner review and aacceptance. The Engineer 
and Owner shall review the proposed waterside staging area and Deployment Plan prior to the 
commencement of any construction activities. 

G. Stockpile and Staging Areas 

The Contractor shall utilize only the stockpile and staging areas shown in the Drawings unless otherwise 
accepted by the Owner and Engineer. The Contractor shall maintain the stockpile and staging areas in a 
neat and orderly fashion and minimize the area utilized for staging and/or equipment storage. The 
Contractor will be responsible for cleaning and restoring the staging areas to pre-construction conditions 
to the satisfaction of the Owner and Engineer prior to demobilization. The Contractor shall be responsible 
for any damage to existing vegetation, infrastructure, private and public property, and staging, work, and 
access areas. The Contractor shall repair any damage resulting from the Contractor's operations at no 
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cost to the Owner or Engineer. The Contractor will not be permitted to store construction equipment or 
materials within the stockpile areas on Eglin AFB property or Okaloosa County property unless accepted 
otherwise by the Owner and individual property owners. The Contractor is responsible for the collection 
and removal of any debris and litter associated with the work. The Deployment Plan submitted by the 
Contractor shall describe the proposed use of the staging areas including equipment/materials to be used, 
schedule, storage areas, haul/access routes, etc. 

H. Access and Haul Routes 

The Contractor shall util ize the stockpile access corridors and haul routes shown in the Drawings unless 
otherwise accepted by the Owner and Engineer. The Contractor shall maintain all accesses in working 
order and shall not inhibit traffic or any other operations occurring at any of the stockpile, staging or loading 
areas (e.g. , Eglin AFB, Wright Landfill, or proposed waterside loading area). The Contractor shall not enter, 
stockpile material, or do any work on private properties outside of the project areas shown in the Drawings 
unless specifically approved by the individual property owner. The Contractors use of the access and haul 
routes shall be planned and executed to minimize potential impacts to traffic and other activities occurring 
on Eglin AFB, Okaloosa County Wright Landfill , and the proposed waterside staging area. Driving vehicles 
or equipment outside of designated access and haul routes without acceptance by the Owner and 
Engineer is prohibited. The Contractor shall be responsible for any damage to existing access and haul 
routes and shall repair any damage resulting from the Contractor's operations at no cost to the Owner or 
Engineer. 

I. Work Area 

The Contractor's active work area shall be minimized to the greatest extent practical to load and transport 
approved artificial reef material in a continuous, uniform and efficient manner. The Contractor shall 
maintain all work areas in a neat and orderly fashion. The Contractor will be responsible for cleaning and 
restoring the work areas to pre-construction conditions to the satisfaction of the Engineer and 96TW Fixed 
Targets Engineer prior to demobilization. The Contractor shall be responsible for any damage to existing 
vegetation, infrastructure, property, work areas, and access areas. The Contractor shall repair any damage 
resulting from the Contractor's operations at no cost to the Engineer, Eglin AFB , or the Owner. 
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3.1 

PART 3 - PERMITS, LICENSES, CERTIFICATIONS, AND APPROVALS 

Regulatory Authorizations 

A. The proposed artificial reef deployment areas (Fish Haven #15 and #16) are permitted to Okaloosa County 
by the Florida Department of Environmental Protection (FDEP) and U.S. Department of the Army (DOA), 
Corps of Engineers (USACE). The table below documents the existing permit numbers and expiration 
dates. The FDEP and DOA permits and permit drawings are provided in Appendix C. As shown in the 
Drawings, the proposed artificial reefs (Reef Site #1 and #2) shall be constructed at the centroids of the 
permitted reef areas defined in these authorizations. Reef Site #1 shall be constructed at the centroid of 
Fish Haven #15 and Reef Site #2 shall be constructed at the centroid of Fish Haven #16. Additional 
construction detail is provided in the Construction Drawings and in Section 8 below. 

Reef Area FDEP Permit 
Number 

FDEP Permit 
Expiration Date 

DOA Permit 
Number 

DOA Permit 
Expiration Date 

Fish Haven #15 46-0315101-001-EG January 25, 2018 
SAJ-2012-03221 

(SP-SWA) 
April 14, 2024 

Fish Haven #16 46-0315102-001-EG January 25, 2018 
SAJ-2012-03222 

(SP-SWA) April 14, 2024 

3.2 Compliance 

A. The Contractor is responsible for obtaining all environmental, building and related permits not supplied by 
the Owner, obtaining access and use agreements for work areas not owned by the Owner, and 
maintaining all the required licenses, certifications and approvals required for the work. The Contractor is 
responsible for complying with all requirements of the environmental and construction permits, access/use 
agreements, easements, licenses, certifications, and approvals obtained by the Contractor or the Owner, 
and all conditions of the Contract Documents. The Contractor will be responsible for all fines and fees 
associated with not obtaining the proper permits , authorizations, or licenses; not following the permit 
conditions; or improper documentation as required by permit authorities. The Contractor shall post copies 
of all permits conspicuously on the job site and maintain copies on the deployment and support vessel(s) 
at all times during construction . Any other licenses or approvals required for the execution of this work 
shall be secured and paid for by the Contractor. The Contractor shall be responsible for ensuring that all 
project personnel of the Contractor and their subcontractors are fully aware of and abide by all applicable 
requirements and conditions stated in the attached permits and any applicable ordinances, statutes, laws, 
rules or regulations which may affect this project or the Contractor's/subcontractor's work under this 
project, including but not limited to safety regulations and minimum wage regulations. The Contractor shall 
be solely responsible for ensuring their personnel and subcontractors are informed of any modifications 
to any such applicable permits, ordinances, statutes, laws, ru les or regulations. 

3.3 Non-Compliance 

A. The Contractor shall immediately notify the Owner and Engineer of any non-compliance with the permits, 
access/use agreements, easements, licenses or terms and conditions of this contract. Any non­
compliance noted by the Owner or Engineer shall be brought to the attention of the Contractor and the 
appropriate regulatory agencies. The responsible regulatory agency will determine the action to be taken 
and the Owner or Engineer will notify the Contractor. Such actions may include temporarily discontinuing 
construction of the project. The Contractor shall comply and require all subcontractors to comply with all 
applicable Federal, State, and local laws, regulations, permits, and easements and all elements of the 
Environmental Protection Plan. The Contractor shall be liable for any actions, delays and costs resulting 
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from any violation or non-compliance w ith the conditions of the permits, easements, and terms of this 
contract attributable to their personnel or subcontractors. 
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PART 4- ENVIRONMENTAL PROTECTION 

4.1 GENERAL 

The Contractor shall conduct all work related activities in a manner so as to prevent pollution and other 
environmental damage and minimize or avoid disturbance to the existing natural upland and offshore 
environment throughout construction operations. The Contractor shall fulfill these specifications at the 
Contractor's expense. All costs associated with these sections shall be included in the unit costs for the 
transport and deployment of artificial reef materials. 

4.2 PERMITS AND AUTHORIZATIONS 

The Contractor shall comply with all environmental permits and authorizations obtained by the Contractor 
or the Owner. Specifically, the Contractor is responsible for complying with all threatened and endangered 
species protection requirements and all other environmental protection requirements specified in FDEP 
Permit No. 46-0315101-001-EG and 46-0315102-001-EG, DOA Permit No. SAJ-2012-03221 (SP-SWA) 
and SAJ-2012-03222 (SP-SWA), and all documents referenced in these permits; a copy of these FDEP 
and DOA permits is provided in Appendix C. The Contractor is also responsible for complying with all 
other permits and authorizations obtained by the Contractor. The regulations, requirements, and 
conditions of all Federal, State, and local environmental permits and authorizations, obtained by Owner 
or Contractor, are considered a part of the contract and shall be complied with by the Contractor and 
subcontractors. The Contractor shall be responsible for ensuring that all Contractor personnel and 
subcontractors are all familiar with these and any other applicable permits, including referenced 
documents, their potential impact on the proposed work, and the measures needed to maintain 
compliance with these permits and authorizations. The Contractor will be responsible for all fines and fees 
associated with not obtaining the proper permits or authorizations, not following the permit conditions, and 
improper documentation or reporting required by regulatory authorities. 

4.3 QUALITY CONTROL 

The Contractor shall establish and maintain quality control for environmental protection for all items set 
forth herein. The Contractor shall record on Daily Quality Control reports any problems in complying wi th 
laws, regulations, ordinances, and project permits and any corrective action taken (See Section 5 for daily 
reporting requirements). 

4.4 ENDANGERED SPECIES PROTECTION 

The Contractor shall not impact any protected marine species. Construction operations shall be limited to 
daylight hours only. The Contractor will instruct all personnel associated with the project of the potential 
presence of protected species (e.g. sea turtles, manatees, gulf sturgeon) in the waters adjacent to the 
project area, the need to avoid collisions with these protected species, and specific regulatory measures 
to protect these species. The Contractor and all personnel shall follow all species protection measures 
required by regulatory authorizations (e.g., Sea Turtle and Smalltooth Sawfish Construction Conditions, 
Standard Manatee Conditions for In-Water Work, and Vessel Strike Avoidance Measures and Reporting 
for Mariners). All construction personnel will be advised that there are civil and criminal penalties for 
harming, harassing, or killing marine species that are protected under the Endangered Species Act of 
1973. The Contractor will be held responsible for any protected, threatened or endangered species 
harmed, harassed, or killed as a result of construction activities. 

Any collisions with a sea turtle, manatee or gulf sturgeon, or sighting of any injured or incapacitated animal 
will be reported immediately to the Owner, Engineer and all other organizations/individuals as required by 
regulatory authorizations. The Contractor will be required to abide by and implement all safeguards, 
reporting criteria, special operating conditions, lighting requirements, and other measures required by 
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State and Federal permits to protect endangered species potentially occurring within and adjacent to the 
project limits during the entire period of construction. 

The Contractor shall maintain an Environmental Log detailing all incidents, including sightings, collisions 
with, injuries, or killing of sea turtles or other marine species occurring during the contract period. The log 
shall be recorded on a standardized form developed by the Contractor and accepted by the Owner and 
Engineer; the form is to be entitled "Environmental and Endangered Species Reporting Log." Copies of 
the log and all supporting data in its original form shall be forwarded directly to the Owner and Engineer 
within 10 days of recording. Following project completion, the Contractor shall submit an Environmental 
Final Summary Report summarizing the above incidents and sightings to the Owner and Engineer. 

4.5 ENVIRONMENTAL PROTECTION CERTIFICATION LETTER 

Within ten (10) calendar days after Notice to Proceed, the Contractor will submit in writing a Letter of 
Understanding clearly acknowledging receipt, review, and understanding of all environmental permits 
applicable to the project and the conditions in the permits, environmental protection outlined in this 
Section, and as defined by all applicable regulations, requirements, and conditions of all Federal, State, 
and local environmental permits and authorizations. The Contractor must also acknowledge responsibility 
for ensuring that all Contractor personnel and subcontractors are all familiar with these and any other 
applicable permits, including referenced documents, their potential impact on the proposed work, and the 
measures needed to maintain compliance with these permits and authorizations. The Contractor must 
acknowledge responsibility for all fines and fees associated with all environmental protection violations, 
not obtaining the proper permits or authorizations, not following the permit conditions, and improper 
documentation or reporting required by regulatory authorities. 

4.6 NOTIFICATION 

The Owner or Engineer will notify the Contractor in writing of any observed noncompliance with the 
aforementioned federal, state, or local laws, regulations, and permits and other elements of Environmental 
Protection. The Contractor will, after receipt of such notice, inform the Owner and Engineer of proposed 
corrective action and take such action as may be accepted. If the Contractor fails to comply promptly, the 
Owner or Engineer may issue an order stopping all or part of the work until satisfactory corrective action 
has been taken. No time extensions will be granted for any such suspension, and any additional costs 
incurred by the Contractor shall be paid by the Contractor at no additional cost to the Owner. 

The Contractor will immediately notify the Owner and Engineer, in writing, of the occurrence of any 
environmental incidents or violations of the permit requirements or environmental protection laws. 

4.7 REEF MATERIAL PROTECTION 

The Owner, Engineer, and FWC have reviewed the proposed reef material for regulatory authorization 
compliance and confirmed the material is suitable for artificial reef deployment. Appendix A and B provides 
a draft inventory of the approved reef materials. The Contractor shall be responsible for ensuring the reef 
material remains suitable for deployment throughout the handling, loading and transport process. The 
Contractor shall ensure the materials remain free of soils, oils and greases, debris, litter, putrescible 
substances, and other pollutants as required by regulatory authorizations. Should the materials become 
contaminated during the handling, loading, and transport process, the Contractor shall be responsible for 
cleaning the material to the satisfaction of the Owner and Engineer prior to deployment or disposing of 
and replacing any contaminated units. 
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4.8 PROTECTION OF ENVIRONMENTAL RESOURCES 

A. General 

It is intended that the land and water resources within the project boundaries and outside the limits of 
permanent work performed under this Contract be preserved in the present condition or be restored, after 
completion of construction, to a condition that will appear to be natural and not detract from the 
appearance of the project. As much as possible, the Contractor will confine his construction activities to 
areas defined by the plans and specifications. Where vegetation must be impacted for purposes of 
accessing the stockpiled artificial reef material, the Contractor shall minimize the limits of impact to the 
greatest extent practical; mark areas for review and acceptance by the Owner, Engineer and property 
owner; and impact only those areas specifically accepted for necessary work. Driving of vehicles and 
stockpiling or placement of equipment or materials outside the limit of accepted work areas is specifically 
prohibited. 

B. Work Area Limits 

1. The Contractor's field offices, staging and stockpile areas, and temporary facilities will be placed in 
areas accepted by the Owner or described on the Drawings. Temporary movement or relocation of 
the Contractor facilities will be made only upon acceptance by the Owner. 

2. Prior to any construction , the Contractor will mark the areas that are not required to accomplish all 
work to be performed under this contract. Isolated areas within the general work area that are to 
be saved and/or protected will also be marked or fenced. Markers must be clearly visible during all 
construction times and operations. The Contractor will convey to his personnel the purpose of 
marking and/or protection of all necessary objects. 

C. Disposal of Wastes 

Solid wastes (excluding clearing debris) shall be placed in containers that are emptied on a regular 
schedule. All handling and disposal shall be conducted to prevent contamination. The Contractor shall 
transport all solid waste off the properties within the project limits and dispose of it in compliance with 
federal , state, and local requirements for solid waste disposal. Discarded materials other than those that 
can be handled in the solid waste category will be handled as directed by the Owner. 

D. Dispensing of Fuel 

The Contractor shall take all responsible precautions to prevent fuel spills or contamination of the ground 
with fuel. Fuel dispensers shall have a 4-foot square, 16-gauge metal pan with borders banded up and 
welded at corners right below the bibb. Edges of the pans shall be 8-inch minimum in depth to ascertain 
that no contamination of the ground takes place. Pans shall be cleaned by an approved method 
immediately after every dispensing of fuel and wastes disposed of offsite in an approved area. Should any 
fuel spills occur, the Contractor shall immediately notify the Owner, Engineer, property owner, and any 
other required parties and immediately remove the contaminated ground and dispose of it offsite at an 
approved facility. 

E. Disposal of Chemical Wastes 

Chemical waste shall be stored in corrosion resistant containers , removed from the work area and 
disposed of in accordance with Federal, State, and local regulations. 

F. Disposal of Discarded Materials 
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4.9 

Discarded materials other than those that can be included in the solid waste category shall be handled as 
directed by the Owner or Engineer. 

PROTECTION OF WATER RESOURCES 

A. General 

The Contractor shall keep construction activities under survei llance, management, and control to avoid 
pollution of surface and ground waters. The Contractor shall conduct his operations in a manner to 
minimize run-off and erosion, and shall conform to all water quality standards as prescribed by Chapter 
63-302 of the Florida Administrative Code. Special management techniques as set out below shall be 
implemented to contro l water pollution by the listed construction activities that are included in this contract. 

B. Marine and Estuarine Resources 

The Contractor shall avoid impacts to any protected species and marine resources such as existing 
artificial and natural reefs, seagrasses, and marsh habitat within Choctawhatchee Bay, the Gulf of Mexico 
and connected waterbodies. Construction shall be limited to daylight hours only. Care shall be taken to 
avoid impacts to reefs, oysters, seagrasses, marsh, and any other resources or habitat in shallow marine 
or estuarine waters. All personnel should be advised there are civil and criminal penalties for damaging 
natural resources. 

C. Navigation 

The Contractor's equipment shall remain within navigable water depths to avoid equipment groundings or 
impacts to submerged aquatic resources. The Contractor shall maintain current navigational charts of all 
work and transport areas at all times aboard the deployment and support vessels. The Contractor shall 
not obstruct navigation channels during material loading, transport or deployment operations. All vessels 
shall operate at minimum speeds necessary to maintain steerage while operating in shallow waters or 
channels where the draft of the vessel provides less than 3 feet clearance from the bottom. The Contractor 
shall immediately stop work and notify the Owner, Engineer, and Florida Fish & Wildlife Conservation 
Commission of any collision with or injury to submerged natural resources (e.g., reefs, seagrasses, etc.) 
or protected species (e.g., manatees, turtles, etc.). 

D. Washing and Curing Water 

Wastewaters directly derived from construction activities shall not be allowed to enter open surface waters 
or waters of the State. Any wastewater generated shal l be collected or controlled through retention ponds 
or other environmental controls where suspended materials can settle out or the water evaporation can 
separate pollutants from the water. 

E. Oil Spill Prevention 

The Contractor shall prevent oil, fuel , or other hazardous substances from entering the ground, drainage 
system, or local bodies of water. Containment, diversionary structures, or equipment shall be 
implemented by the Contractor to prevent discharged oil from reaching a watercourse. Should a spi ll 
occur, the Contractor shall take immediate action to contain and clean up any spi ll of oily substances, 
petroleum products, or hazardous substances and immediately report such spills to the Owner and 
Engineer. The Contractor shall supply oil spill containment materials such as oil booms and absorbent 
materials at each site and offshore conveyance where the potential for an oil spi ll may exist. 

Section 13 of the River and Harbor Act of 1899 prohibits any pumping or discharging of bilge water 
containing oil or any other pollutants into navigable waters or into areas which would permit the flow of 
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oil or other pollutants into such waters. Violation of this prohibition is subject to penalties provided under 
the referenced Act. 

Liabilities: The Contractor shall be liable for the damage caused by oil or fuel spills when it can be shown 
that materials were discharged as a result of willful negligence or willful misconduct. The penalty for failure 
to report the discharge of oil shall be in accordance with state and federal laws. 

F. Turbidity 

The Contractor shall use whatever special equipment or methodology necessary to load the reef materials 
on the offshore conveyance and place the materials at the proposed artificial reef site(s) in a manner to 
avoid picking up quantities of sand or soil that might cause turbidity violations. The Contractor shall ensure 
that all employees involved in loading and placing material in the water understand the causes of turbidity 
and need to avoid water quality violations. 

Contractor shall conduct his disposal operations in accordance with FDEP permits requiring that all 
artificial reef construction shall commence in a manner to minimize turbidity and shall conform to all water 
quality standards as prescribed by Chapter 62-302, Florida Administrative Code and as required by 
approved permits. If the Contractor violates any condition of any Permit or work is stopped by any public 
entity, any additional costs incurred by the Contractor, including any fines, shall be paid by the Contractor 
at no additional cost to the Owner. 

4.10 PROTECTION OF AIR RESOURCES 

A. General 

The Contractor shall continuously monitor and manage all construction activities to comply with the 
following requirements for environmental pollution prevention. 

B. Noise 

The Contractor shall make all possible efforts to minimize noise pollution. The Contractor will keep 
construction activities under surveillance and control to minimize damage to the environment by noise and 
to comply with all federal, state, and local noise ordinances. All equipment shall be equipped with 
satisfactory muffiers or other noise abatement devices. The use of horns, bells or the use of whistle signals 
shall be held to a minimum necessary in order to ensure as safe and as quiet an operation as possible. 

C. Air Pollution 

The Contractor will keep construction activities under surveillance, management, and control to minimize 
pollution of air resources. All activities, equipment, processes and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict accordance with the applicable air 
pollution standards of the State of Florida (Florida Statue, Chapter 403 and others) and all Federal 
emission and performance laws and standards. 

4.11 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL 

The Contractor will train his personnel in all phases of environmental protection. The training will include 
methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory and 
contractual, and installation and care of facilities to ensure adequate and continuous environmental 
pollution control. Quality Control and supervisory personnel will be thoroughly trained in the proper use of 
monitoring devices and abatement equipment, and will be thoroughly knowledgeable of Federal, State, 
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and local laws, regulations, and permits. Quality Control personnel will be identified in the Quality Control 
Certification Letter submitted in accordance with Section 5. 

4.12 PRESERVATION AND RECOVERY OF HISTORIC, ARCHEOLOGICAL, AND CULTURAL 
RESOURCES 

If, during construction activities, the Contractor observes items that may have historic or archeological 
value, such observations shall be reported immediately to the Owner and Engineer so that the appropriate 
authorities may be notified and a determination made as to their significance and what, if any, special 
disposition of the finds should be made. The Contractor shall cease all activities that may result in the 
destruction of these resources and shall prevent his employees from trespassing on, removing, or 
otherwise damaging such resources. 

4.13 POST-CONSTRUCTION CLEANUP 

The Contractor will be responsible for cleaning and restoring all construction areas (material stockpile, 
work, staging, loading, and access areas) to pre-construction conditions to the satisfaction of the Owner 
and Engineer prior to demobilization. Post-Construction Cleanup shall include removal of all Contractors' 
equipment and the removal and disposal of all waste generated during the construction process. The 
Contractor will not abandon any equipment or materials at any of the work areas, haul routes, etc. unless 
accepted otherwise in writing by the Owner, Engineer and Property Owner. The Contractor shall be 
responsible for repairing any environmental damage to any of the work, stockpile, staging, loading, and 
access areas. The Contractor shall repair any damage resulting from the Contractor's operations at no 
cost to the Owner or Engineer. 

4.14 PRESERVATION AND RESTORATION OF LANDSCAPE AND MARINE RESOURCE DAMAGES 

The Contractor will restore all upland landscape features and marine resources (seagrass, reefs, etc.) 
damaged or destroyed during construction operations within and outside the limits of the approved work 
areas. The Contractor shall repair any damage resulting from the Contractor's operations at no cost to the 
Owner or Engineer. 
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PART 5 - QUALITY ASSURANCE AND QUALITY CONTROL 

5.1 GENERAL 

The Contractor shall be solely responsible for assuring the quality of all work conducted by the Contractor 
or its subcontractors in association with the contract for this project. The Contractor will establish and 
maintain an effective quality control system in compliance with the Contract Documents and General 
Conditions. The quality control system will consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements. The system will cover all 
construction operations, both onsite and offsite, and will be keyed to the proposed construction sequence. 
The Contractor shall designate a Quality Assurance (QA) Officer for this contract to assume responsibility 
for compl iance with all requirements of this contract including permit conditions, easements, statutes, laws 
and applicable regulations. The QA officer will be held responsible for the quality of work on the job and 
is subject to removal by the Owner or Engineer for non-compliance with quality requirements specified in 
the Contract and Specifications. The QA Officer in this context will mean the individual with the 
responsibility for the overall management of the project including quality and production. 

5.2 QUALITY CONTROL CERTIFICATION LETTER 

Within ten (10) calendar days of receiving the Notice of Award, the Contractor will submit to the Owner 
and Engineer a Contractor Quality Control (CQC) Certification Letter for review and acceptance. The letter 
must state that the Contractor maintains a CQC system fulfilling all requirements outlined in this section. 
The letter will state the designated QNQC officers. Further definition or clarification of the CQC system 
may be requested by the Owner. 

5.3 CONTRACTOR QUALITY CONTROL SYSTEM 

The Contractor shall provide the Owner access to all QC procedures, data, and reports at any time at the 
request of the Owner. All costs related to activities associated with QNQC shall be borne by the 
Contractor. The Contractor shall revise the CQC system at the discretion of the Owner and Engineer. 
Owner and Engineer accepted of the CQC Plan shall be a required prerequisite to the start of construction. 

The CQC system shall include but not be limited to the following: 

A. Appointment designating a QA Officer(s), describing responsibilities, providing qualifications and 
delineating the line of authority and organizational reporting requirements of the QA Officer. 

B. Personnel Training: Personnel responsible for initial training and dissemination of updated information 
throughout the term of the contract shall be specified as well as a comprehensive list of training issues 
covered. Training shall include review of all applicable Technical Specifications; permit conditions; 
licenses, easements, statutes, laws, and other regulations; environmental resource protection; methods 
of detecting and avoiding pollution; and statutory and contractual pollution standards. QNQC and 
supervisory personnel shall be thoroughly trained in the proper use of pollution monitoring devices and 
abatement equipment and shall be thoroughly knowledgeable of applicable Federal , State, and local laws, 
regulations, permits, easements and other applicable requirements. 

C. Quality Control Methods: Methods shall include those requirements specified for environmental protection, 
equipment, verification of the barge position, and any other methods the Contractor proposes to assure 
the quality of their work. These methods shall also be used for any and all work that will be performed by 
subcontractor( s ). 

D. Reporting: Reporting requirements shall be specified in the CQC system. The Contractor is required to 
prepare and submit to the Owner and Engineer the Daily CQC Report. The daily reports shall include all 
work activity, weather and sea conditions, personnel, on-site materials and equipment list, and/or barge 
surveys for all barge loads from the first day of mobilization through the last day of work, including site 
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restoration. Reports in electronic format shall be provided to the Owner or Engineer daily and signed 
hardcopies of the daily reports shall be submitted weekly. Each report shall describe each day's work and 
include a narrative describing the length and nature of any delays in work. With the CQC Certification 
Letter, the Contractor shall provide a sample daily report for Engineer review and acceptance. The daily 
report shall include, at a minimum: 

1. Project name 

2. Contractor's name and contact information 

3. Date of report 

4. Weather conditions 

5. Work performed 

6. On-site materials and equipment 

7. Quantity of materials loaded, transported, deployed, etc. (including barge displacement 
measurements and calculations) 

8. Problems/delays/issues 

9. Environmental compliance/Species sightings/Environmental issues (indicating whether all 
operations remain within compliance, species, sightings, etc.) 

10. Instructions given/received 

11. Deviations from the Drawings and/or Specifications 

12. Certification statement by the Contractor with the Contractor's signature verifying the reported 
information 

E. QA Inspections: All compliance inspections conducted by the Contractor, Owner or the Engineer shall be 
individually recorded on the daily CQC Report. The inspector shall also record the recommended 
corrective action to be taken and shall conduct a follow-up inspection within 24 hours to ensure compliance 
with the corrective action. 

F. QA/QC Deficiencies: The Contractor is responsible for implementing any corrective actions recommended 
by the Quality Assurance Officer, Owner or Engineer. Reported deficiencies shall require follow-up 
inspection within 24 hours by the Contractor and/or the Owner. Recurring deficiencies in an item or items 
may indicate inadequacies in the Contractor's CQC System, and the Contractor may be required to revise 
the System as directed by the Owner/Engineer and advise appropriate personnel of any modifications 
required. 

5.4 COORDINATION MEETING 

The Contractor will meet with the Owner and Engineer to discuss the Contractor's quality control system 
and general construction operations. Meeting topics shall include review of the daily CQC Report and 
administration of the system for both onsite and offsi te work. There may also be occasions when 
subsequent conferences will be called by either party to reconfirm mutual understandings and/or address 
deficiencies in the CQC system or procedures which may require corrective action by the Contractor. 

5.5 NOTIFICATION OF NONCOMPLIANCE 

The Owner or Engineer will notify the Contractor of any detected noncompliance with the foregoing 
requirements. The Contractor will take immediate corrective action after receipt of such notice. Such 
notices may be delivered to the Contractor at the work site or sent electronically and will be deemed 
sufficient for the purpose of notification. If the Contractor fails or refuses to comply promptly, the Owner or 
Engineer may issue an order stopping all or part of the work until satisfactory corrective action has been 
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taken. No part of the time lost due to such stop orders will be made the subject of claim for extension of 
time or for excess costs or damages by the Contractor. 
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PART 6 - SAFETY AND CONFLICTS 

6.1 GENERAL 

The Contractor shall at all times protect the safety of the general public and all personnel within and 
immediately adjacent to all active construction areas, including material stockpile, loading, staging, and 
access areas and haul routes. The contractor shall notify the Owner and Engineer immediately of any 
concerns or issues relating to potential safety conflicts between work activities and the general public and 
immediately following any accidents. 

6.2 SAFETY CERTIFICATION LETTER 

Within ten (10) calendar days of the Notice of Award, the Contractor will submit to the Owner and Engineer 
a letter stating that the Contractor maintains a plan for all safety and inspection procedures and that 
designates personnel responsible for supervising accident prevention activities and insuring compliance 
with safety measures. The minimum safety requirements are defined below. The Contractor shall maintain 
Safety procedures and overseeing personnel as well as a maintenance of traffic plan. 

6.3 SAFETY 

A. The Contractor shall implement and maintain all safety and inspection procedures and designate 
personnel responsible for supervising accident prevention activities and ensuring compliance with safety 
measures. The Contractor shall implement and maintain safety procedures which shall include but not be 
limited to the following: 

1. Letter of Appointment: Designating a Safety Officer(s), describing responsibilities, providing 
qualifications and delineating the line of authority and organizational reporting requirements of the 
Safety Officer. 

2. OSHA Standards: The Contractor shall review the latest U.S. Army Corps of Engineers Manual, 
General Safety Requirements EM 385-1-1, and the latest Occupational Safety and Hazard Agency 
(OSHA) standards, become fully knowledgeable of the personal protective equipment that must be 
provided workers, be familiar with the safety standards applicable to the prevention of accidents 
during the construction of this project, and comply with all applicable provisions. 

3. Medical Emergencies Plan: The criteria for designating a medical emergency and the procedures 
to be followed shall be specified by the Contractor. These procedures shall include local information 
relative to emergency treatment facilities and methods of transporting personnel if necessary. 

4. Weather Conditions: The Project Area may be affected by tropical storms and hurricanes and by 
windy and/or rainy weather, including severe electrical storms. The Contractor shall be responsible 
for obtaining information concerning conditions that could influence project operations prior to 
making a bid. 

5. Hurricanes and Severe Storms Plan: The Contractor shall monitor the NOAA marine weather 
broadcasts and other local commercial weather forecasting services throughout construction 
operations. The Contractor shall notify the Owner and Engineer at the time of any decision to move 
equipment in preparation for potential storms. The Contractor shall prepare and implement a 
Hurricane and Severe Storms Plan including , but not limited to, the following: 

a. Prioritized Methods for Storm Preparations: The Contractor shall prepare a schedule and 
prioritized list of actions to be taken in the event of an impending storm and assign personnel 
to each action. The Contractor shall specify how each piece of equipment will be secured in 
place or moved to a safe harbor including the details of al l required equipment (e.g., tugs: 
size, capacity, number; work boats: size, capacity, number; storm anchors: type, size number; 
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chain or line: size, lengths, etc.). The Contractor shall indicate action upon the following 
events: 

1) Action to be taken within 24 hours of a severe or tropical storm. 
2) Action to be taken within 72, 48, and 24 hours of an impending hurricane. 

6. Maintenance of Traffic Plan (as necessary): The contractor shall implement a Maintenance of 
Traffic Plan including, at a minimum, designation of access and haul routes to and from stockpile 
and waterside staging areas and safety features such as FOOT-approved warning signs at all areas 
where heavy equipment and/or trucks will be entering major roadways. The plan shall require all 
trucks and hauling equipment (e.g. trailers, etc.), as well as their operators, are approved by the 
FDOT and any other applicable regulatory agencies. Proper licenses, certifications, and/or 
authorizations shall be maintained with the vehicles, equipment, and/or operators at all times 
throughout construction. 

6.4 ACCIDENTS 

A. All accidents causing personal injury, death, or property damage shall be reported to the Owner and 
Engineer immediately. The Contractor shall provide such equipment and medical facilities and notify 
emergency medical personnel as necessary to supply first aid service to anyone who may be injured in 
connection with the performance of the work, on or adjacent to the site. The Contractor shall prepare an 
accident report providing full details of the accident including statements from witnesses. 

6.5 TRAFFIC SAFETY 

A. The proposed material transport routes are shown in the Construction Drawings. The Contractor shall 
adhere to these haul routes unless otherwise proposed in the Deployment Plan and accepted by the 
Owner. 

B. The Contractor shall provide and maintain fencing, barricades, warning signs/signals, and/or a flag person 
in the project area as necessary to ensure public safety as required by local, State, or Federal regulations. 

6.6 FDOT REGULATIONS 

A. All trucks and upland hauling equipment utilized by the Contractor, as well as the personnel operating the 
equipment, shall be approved by the Florida Department of Transportation as well as any other applicable 
regulatory authority, and proper licenses, certifications, and/or authorizations shall be maintained with the 
vehicles or equipment at all times throughout the work. The Contractor shall be familiar with the weight 
and specifications (height, width, etc.) of all equipment and materials and restrictions (height, weight, 
width, etc.) of all roadways and bridges that are necessary to perform the work. The Contractor is 
responsible for adhering to all weight and traffic regulations on all roadways. The Contractor shall adhere 
to the proposed haul route shown in the Construction Drawings unless otherwise documented in the 
Deployment Plan and accepted by the Owner. 

B. The Contractor shall be liable for any damage caused by hauling or transport operations when it can be 
shown that damage resulted from willful negligence or willful misconduct. The Contractor shall repair any 
damage resulting from the Contractor's operations at no cost to the Owner or Engineer. 

6.7 U.S. COAST GUARD REGULATIONS 

A. All personnel and equipment necessary to load, transport, and deploy artificial reef materials offshore 
(barges, tugs, support vessels, cranes, etc.) shall be in compliance with U.S. Coast Guard standards and 
any other applicable State or Federal regulations for safe offshore transport. All vessels and personnel 
shall be U.S. Coast Guard certified, and all ocean-going vessels (tugs, barges, etc.) shall be ABS certified 
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with current certificates of inspection and be capable of working in at least two ft. seas and other such 
wind, weather, and sea conditions typical to the northern Gulf of Mexico. 

6.8 EXCLUSION OF THE PUBLIC 

A. The contractor shall secure all working areas (stockpile, staging, loading, deployment, etc.) and exclude 
the public from the immediate work areas at all times during construction. If the Contractor is not able to 
keep and maintain the public at a safe distance from construction activity, the Contractor shall notify the 
Owner and Engineer immediately. 

6.9 CONFLICTS 

A. The Contractor is advised that construction work by other contractors may be occurring at the same time 
as the proposed work. The Contractor shall direct all concerns or issues relating to potential work conflicts 
to the Owner and Engineer immediately upon discovery. 
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PART 7 - ARTIFICIAL REEF MATERIALS 

7.1 GENERAL 

All materials proposed for artificial reef deployment shall consist of clean, re-purposed concrete materials 
from the proposed locations provided in the Construction Drawings and these specifications. Per the 
regulatory authorizations, the materials shall be free of soils, oils and greases, debris, litter, putrescible 
substances, and other pollutants. The materials shall be solid and of sufficient weight to remain stable 
once deployed. The Contractor shall utilize only the approved materials described in these specifications 
and inventoried in Appendix A and B unless specifically authorized by the Owner or Engineer. 

7 .2 APPROVED REEF MATERIALS 

A. The Owner, Engineer, and FWC have reviewed the proposed reef material for regulatory authorization 
compliance and confirmed the material is suitable for artificial reef deployment. The Contractor shall be 
responsible for ensuring the reef material remains suitable for deployment throughout the handling, 
loading and transport process. The Contractor shall ensure the materials remain free of soils, oils and 
greases, debris, litter, putrescible substances and other pollutants as required by regulatory 
authorizations. Should the materials become contaminated during the handling, loading, or transport 
process, the Contractor shall be responsible for cleaning the material to the satisfaction of the Owner or 
disposing of and replacing any contaminated units. 

B. The approved materials generally consist of large pre-cast concrete and concrete and steel military targets 
at Eglin AFB Range C-72 and C-74. Additional approved material currently stockpiled at the Okaloosa 
County Wright Landfill generally consists of, but are not limited to, pre-cast culverts, manholes, junction 
boxes, and bridge beams. Material from both locations includes both steel reinforced and non-reinforced 
concrete units. 

C. The Contractor may propose to "nest" culverts during transportation and deployment as accepted by the 
Engineer. All proposed methods of material "nesting" shall ensure the materials are transported and 
secured in a safe manner that results in no structural damage to the concrete units. 

D. The Contractor shall be responsible for ensuring the concrete meets the requirements of the FDEP and 
DOA regulatory authorizations. This shall include washing concrete to remove any loose dirt or debris; 
cutting off exposed rebar, metal, or wire protruding from the concrete units to a maximum length of 1 - 2 
inches; and any other work necessary to ensure the material meets regulatory authorization requirements 
and inspection by the Owner, Engineer, regulatory agencies or their commenting agencies (e.g. U.S. 
Coast Guard, FWC, NOAA, etc.). 

E. The Contractor shall cut or trim any exposed rebar, wire , or metal casing that extends beyond 2 inches 
from the surface of the concrete to prevent safety hazards to divers and potential snags by fishing gear. 
Large diameter rebar, with both ends encased in concrete , utilized for lifting lugs may be left in place. Any 
rebar not used as a lifting lug or with exposed ends shall be trimmed. Any rebar, wire, and/or metal casing 
shall be trimmed to a maximum length of 1 - 2 inches from the concrete surface, or as close as practical, 
to prevent line entanglement and safety hazards to divers. 

F. A preliminary list of approved materials is provided for Contractor review in Appendix A and B. All materials 
approved for offshore deployment have been field-labeled (spray painted with a red "R" or red inventory 
identification number) to assist the Contractor in field identification of approved reef materials. 
Questionable materials not listed on the inventory or not clearly labeled in the field shall be left in place 
unless otherwise directed by the Owner or Engineer. 

G. The Contractor shall deploy al l materials listed on the inventory or field labeled for artificial reef 
deployment. However, upon Contractor request, the Engineer may allow the Contractor to not deploy 
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(leave in place) specific units that have compromised durability or pose significant safety hazards during 
proposed loading and transport operations. 

H. The Contractor may propose to cut units with a width greater than 10 ft to widths no less than 5 ft, or from 
a weight greater than 8 tons to a weight no less than 4 tons, as necessary to allow for safe and permissible 
transportation. The Contractor shall notify the Engineer prior to cutting any concrete or steel units. 

I. The Contractor is not permitted to load or deploy any materials not previously reviewed and approved by 
the Owner, Engineer, or FWC. The Contractor shall not deploy any materials not listed on the materials 
inventory without authorization from the Owner and Engineer. There shall be no "white goods" (inoperative 
or discarded refrigerators, freezers, ranges, water heaters, washers and other similar domestic or 
commercial appliances), asphalt materials, tires, or other polluting materials used in construction of the 
reef. 

7.3 APPROVED MATERIAL LOCATION 

All artificial reef materials shall originate from the Eglin Air Force Base - Range C-72 and C-74, and the 
Okaloosa County Wright Landfill stockpile areas. The location of these stockpile areas is shown on the 
Construction Drawings. The Contractor shall not move, handle, load, or deploy any materials that do not 
originate from these locations or meet the approved material criteria above, unless specifically directed by 
the Owner or Engineer. Prior to the execution of the work, the Contractor, Owner and Engineer will meet 
at the existing stockpile areas to field review the existing materials and identify specific stockpiles and 
material to be utilized for the project. 

7.4 MINIMUM WEIGHT 

At least 80% of the individual concrete materials loaded shall weigh in excess of 1,000 lbs. and no more 
than 20% of the reef materials at the time of placement on the vessel for deployment will consist of broken 
concrete rubble pieces or concrete units weighing between 500 and 1,000 lbs. At no time shall the 
contractor load, haul or deploy materials weighing less than 500 lbs. 

7.5 MATERIAL COMPOSITON 

The majority of the concrete targets from Eglin AFB were used to conduct sub-scale testing of advanced 
penetrator weapons. These subscale penetrator tests use inert (non-explosive) projectiles made of steel, 
which are propelled at high velocity by a large gun into the concrete targets. A few of the targets were 
impacted by inert tungsten projectiles and are marked with elemental symbol "W". After the impact test, 
the projectiles are recovered from the concrete by coring out the area around the projectile if they do not 
pass through it completely or are not easily recovered by other means. No explosive-containing projectiles 
were fired into the approved materials. However, because these targets were tested on an active 
explosives test range, Eglin AFB's Explosive Ordnance Disposal (EOD) office will certify the targets to be 
free of any explosive hazards prior to being removed from the test range as required by Eglin AFB's 
standard range procedures. The concrete targets at this site are clean, and do not contain any hazardous 
material that would result in contamination of the environment. The Contractor shall be provided with a 
copy of the certification from EOD for their records. 

7.6 LIABILITY & RESPONSIBILITY FOR REEF MATERIALS 

Upon initiation of the handling and movement of the artificial reef materials, all liability, risk of loss, and 
responsibility for the safe handling, storage, transportation and deployment of the materials shall be borne 
by the Contractor. This liability, assumption of risk and responsibility shall remain with the Contractor until 
the materials are deployed at the permitted reef site(s) in accordance with the contract documents. 
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8.1 

PART 8 - ARTIFICIAL REEF CONSTRUCTION 

DEPLOYMENT PLAN 

A. The Contractor shall prepare a deployment plan for the artificial reef construction project. Within ten (10) 
calendar days of the Notice of Award, the Contractor will submit the Deployment Plan for review and 
acceptance by the Owner and Engineer. The plan shall include the construction schedule (including all 
work from initial mobilization through demobilization); staging area and access requirements; a list of all 
work force and equipment required for handling, transport, and deployment operations; deployment 
methodology describing how the materials will be loaded, transported and deployed; and the qualifications 
of supervisor(s). The qualifications shall provide a detailed description of the Contractor's experience, 
including a list of artificial reef deployments within the last 5 years, and understanding of artificial reef 
deployments. The Contractor's qualifications shall also reference specific experience with artificial reef 
construction (including loading, transport, and offshore deployment) utilizing repurposed concrete 
materials. The Contractor shall also provide with the deployment plan documentation of any additional 
required permits, licenses, authorizations, etc. that may be necessary to perform the work. 

B. The Deployment Plan will be reviewed and discussed at the Pre-Construction Conference. Owner and 
Engineer acceptance of the Deployment Plan shall be a required prerequisite to the start of construction. 
The Deployment Plan shall include the following: 

1. Work Progress Schedule: A Work Progress Schedule shall be developed and provided to the 
Owner and Engineer showing the time allotted for each of the various tasks. The schedule shall 
show the various tasks of work in sufficient detail to demonstrate that the Contractor has a 
reasonable and workable plan to complete the Project within the Contract Period. The Schedule 
shall show the order and interdependence of tasks and the sequence in which the work is to be 
accomplished as planned by the Contractor. All activities shall be described so that the work is 
readily identifiable and the progress on each task can be readily measured. Each task shall show 
a beginning work date and duration. Tasks shall include procurement time for materials, plants and 
equipment, various tasks involved in mobilization/demobilization, and rate of operations (including 
anticipated daily volumes of material transported). Additional consideration shall be given to 
scheduling and coordination required to access the stockpile areas as well as potential weather 
delays. The list of tasks shall also include milestones when indicated by the Contract Documents. 

If the Owner determines that the Schedule submitted by the Contractor is inadequate, the Owner 
shall return the schedule to the Contractor for correction. The Contractor shall have five (5) calendar 
days from the date of transmittal to submit a corrected schedule. Failure to provide the revised 
Schedule in the time specified shall result in withholding of all Contract Payments until the revised 
Schedule is accepted. This item shall be performed at the expense of the Contractor. Acceptance 
of the Schedule shall be a required prerequisite to the start of construction. When accepted, this 
original Schedule shall become part of the Contract Documents and shall constitute the baseline 
against which progress is measured. 

2. Letter or Statement of Appointment designating a Project Construction Manager, describing 
responsibilities, and providing qualifications. 

3. Proposed Equipment List including all equipment required to perform the work (loading, hauling, 
offshore transport, and deployment). The Contractor shall provide a statement clearly indicating all 
equipment utilized for the project is properly licensed, certified , approved, and insured in 
accordance with local, State and Federal law and is sufficient for performing the proposed work 
within the project schedule and budget. 

4. Proposed Construction Methodology including a description of proposed methods for accessing 
the staging site, material hauling, waterside loading, offshore deployment of materials at the reef 
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sites (including pre-deployment inspections, anchoring plan, buoy markers, communications, 
production rates/haul capacity, etc.) and staging site restoration. 

5. Exact quantity (tons) of concrete material proposed for artificial reef deployment. 

6. Subcontractor list. 

8.2 PRE-DEPLOYMENT NOTIFICATION 

A. The Contractor shall prepare and submit the required Florida Artificial Reef Materials Cargo Manifest and 
Pre-Deployment Notification Form to the USAGE, FWC, and Engineer at least 14 days prior to material 
loading or transport as required by the DOA permit (Appendix C). The Contractor shall not handle, load, 
transport or deploy materials until the end of the 14-day inspection period. The Contractor is encouraged 
to submit the required forms earlier than 14 days prior to construction commencement to reduce the 
potential for construction delays. 

B. The Contractor shall not load, transport or deploy materials if notified by the USAGE or FWC that the 
material is questionable. The Contractor shall only handle, load, transport and deploy materials deemed 
acceptable by the Owner, USAGE and FWC, and only after the 14-day inspection period has expired. 

C. The Owner and Contractor agree to allow the FWC or its designee to conduct on-site inspections of all 
phases of this artificial reef project before, during, and after the deployment. The Contractor shall 
document the concrete material on the barge via written reports and photographs at the deployment site 
immediately before deployment. 

8.3 LOADING & TRANSPORTATION 

A. The Contractor shall provide all supervision, labor, and equipment necessary for loading reef construction 
materials from the current stockpile areas to the proposed waterside loading area, loading the material on 
a suitable offshore conveyance, transporting the materials offshore to the reef construction sites, and 
precise placement of the material to create artificial reefs. The Contractor shall maintain any and all 
necessary permits, licenses, and authorizations for transporting the materials from the existing staging 
area to the waterside loading area and to the offshore artificial reef site. 

B. The Contractor assumes all liability, risk of loss and responsibility for the safe handling, transportation, 
and storage of all artificial reef materials. The Contractor shall not drop, push or handle material in such 
a manner that may compromise the structural integrity of the material. The Contractor shall not load 
materials that appear (as observed by the Contractor) structurally compromised, do not meet the weight 
requirements, or do not meet any other requirements within these specifications (clean materials, etc.). 
The Contractor shall mark these materials and notify the Engineer upon discovery. 

C. The proposed material transport routes are shown in the Construction Drawings. The Contractor shall 
adhere to these haul routes unless otherwise proposed in the Deployment Plan and accepted by the 
Owner. 

D. The proposed material loading, handling and hauling operations shall be performed in such a manner as 
to minimize the work area footprint, reduce damage to upland property, and reduce the potential 
deterioration of existing access and haul routes. 

E. The Contractor will provide sufficiently powered offshore conveyance (sea-worthy barge and towing 
vessel, etc.) personnel, and all necessary equipment to transport the material offshore and complete the 
deployment. The Contractor will allow the Owner or their designee to be onboard the material transport 
vessel or the Contractor shall provide a support vessel for the Owner or their designee during all offshore 
transport and deployment operations. 
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F. All offshore conveyance equipment (barges, tugs, etc.), support vessels, and operators shall be licensed 
and approved by the U.S. Coast Guard and any other applicable regulatory authorities and maintain the 
necessary insurances for the work required. 

G. The Contractor shall only load and transport the volume of material that can be safely placed on the 
available offshore conveyance, unless the Engineer and waterside loading area property owner approve 
stockpiling of materials at the waterside loading area. This requirement is intended to reduce additional 
material handling and eliminate the need for additional waterside staging areas. 

H. Reef material loaded onto the upland and offshore transporting equipment (trucks, trailers, vessels, etc.) 
must be property secured in compliance with the Florida Department of Transportation, U.S. Coast Guard, 
and any other applicable regulatory agency standards and regulations to allow for safe transport to the 
waterside loading area and artificial reef construction site. The Contractor shall be responsible for 
removing any materials accidentally dropped along upland or offshore transport routes or accidentally 
dropped or deployed in State Waters outside of the proposed deployment sites (Reef Sites #1 and #2). 
The Contractor will not be reimbursed for any materials dropped or deployed outside of the proposed reef 
site(s) and shall be responsible for any damages or costs (e.g., damage to private property or roadways) 
resulting from such occurrences. 

I. The Contractor shall complete and sign the FWC Artificial Reef Cargo Manifest and Pre-Deployment 
Notification Form (included within the DOA permit authorization) for each offshore deployment and submit 
the document(s) to the required regulatory agencies, the Owner, and Engineer a minimum of 14 days 
prior to offshore deployment. By signing the Pre-Deployment notification, the Contractor certifies that all 
materials are free from asphalt, petroleum, other hydrocarbons and toxic residues. The Cargo Manifest 
Form and copies of all regulatory authorizations shall be maintained onboard the vessel at all times during 
transport of materials, pursuant to Chapter 370.25, Florida Statutes. 

J. The Contractor shall estimate the tonnage of reef material on the barge for each deployment prior to 
departing the waterside staging area. The Contractor shall document the method for calculating the 
tonnage and perform the measurements and calculations (before and after barge draft calculations) in the 
presence of the Owner or Engineer in accordance with the proposed measurement procedures discussed 
in Section 10. 

K. The Contractor shall coordinate material staging and loading to provide a diverse mix of materials at each 
deployment site (Reef Sites #1 and #2). This coordination shall include necessary planning to ensure that 
more frag ile units (e.g. culverts) are deployed last as to not be damaged during the placement of larger 
materials (e.g. concrete slabs and targets). 

L. While loading artificial reef materials on the barge, the barge shall be sufficiently moored in protected 
waters approved for mooring/anchoring. The barges shall be made available to the Owner and Engineer 
while moored in protected waters to record the pre- or post-deployment waterl ine of the barge or inspect 
materials prior to deployment. 

OFFSHORE TRANSPORT AND SUPPORT VESSELS 

A. All offshore work vessels (e.g., tug and/or transport vessel , support vessel (s), etc.) shall meet all U.S. 
Coast Guard certification and safety requirements, be ABS certified (if required), and be equipped with a 
working Differential Global Positioning System (DGPS) unit accurate within 1 meter and other marine 
electronics including a working VHF radio and depth sounder/fathometer accurate to within 1 ft. The GPS 
system shall be capable of producing location data in both geographic coordinates and State Plane 
Coordinates, North American Datum of 1983 (NAD83), Adjustment of 2007 (NSRS2007) , Florida North 
Zone. 
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B. The Contractor shall provide a support vessel, captain and sufficient crew to assist in the reef construction 
effort. The support vessel shall be used to place marker buoys at each artificial reef location as a reference 
for reef material placement. The marker buoys shall be placed, at a minimum, at the four corners and the 
centroid of the reef, unless accepted otherwise by the Owner or Engineer. The support vessel should be 
capable of accommodating its crew and three additional individuals - Owner representatives, FWC staff, 
and/or project sponsors - and their dive gear. After assisting in the construction effort, the support vessel 
and crew shall be made available to support a minimum of two reef monitoring dives to be performed by 
FWC agents. FWC will be required to coordinate for these dives with the Contractor prior to artificial reef 
deployment. The Owner's representative designated as an official observer shall remain on-site during 
the entire deployment phase of the operation to confirm all deployment operations. 

C. The support vessel shall be equipped with an electronic depth sounder accurate to within 1 ft. and a real­
time Differential Global Positioning System (DGPS) accurate within 1 meter and capable of navigating to 
specific sites. The support vessel - accommodating the Owner representatives , FWC staff, and/or project 
sponsors - shall verify the maximum vertical relief and footprint of the reefs following construction as 
required by regulatory authorizations and these specifications. The verification shall occur following each 
load or partial load of material placed. 

8.5 PRE-DEPLOYMENT BOTTOM SURVEY 

The USAGE regulatory authorization requires a bottom survey within one year prior to artificial reef 
material deployment. The County performed a bottom survey of the two permitted fish havens (Fish Haven 
#15 and #16) on January 21, 2013; the report is included within Appendix E. The bottom survey included 
fathometer transect surveys and visual (scuba diver) observations at the centroids of both areas. The 
report concluded the bottom conditions within both Fish Haven #15 and #16 consisted of sand substrate 
with no indication of potential hard bottom. To meet USACE permitting requirements, the Contractor shall 
perform a second assessment of the bottom conditions prior to artificial reef deployment. The assessment 
shall be accomplished by diver surveys, submersible video camera, fathometer, depth/bottom sounder 
(e.g. "fish finder"), or side-scan sonar. The inspection may occur at the time of deployment but no more 
than one year prior to deployment. The Contractor shall notify the Owner and Engineer immediately if 
submerged natural resources (e.g. seagrass beds, hard bottom, corals, etc.) are observed. The Contractor 
shall notify the Owner, Engineer, and USACE immediately if evidence of cultural/archeological resources, 
such as sunken vessels or ballast, are found. 

8.6 REGULATORY AUTHORIZATIONS AND CONDITIONS 

The Contractor shall maintain copies of all regulatory authorizations, attachments, and cargo manifests 
onboard the deployment vessel and support vessel(s) at all ti mes. The Contractor shall comply with the 
Sea Turtle and Smalltooth Sawfish Construction Conditions throughout transport and deployment 
operations; these Construction Conditions shall also apply to the Gulf Sturgeon. The Contractor shall 
comply with the Standard Manatee Conditions for in-water work throughout transport and deployment 
operations. The Contractor shall comply with the Vessel Strike Avoidance Measures and Injured or Dead 
Protected Species Reporting guidance for marine turtles and marine mammals throughout transport and 
deployment operations. The Contractor shall be responsible for ensuring that all permit conditions are 
met. 

8.7 ARTIFICIAL REEF DEPLOYMENT 

A. The Contractor shall have on-site current NOAA nautical charts of the deployment area, with the overall 
Fish Haven and individual deployment sites (Reef Sites #1 and #2) as well as any adjacent natural reef 
areas indicated on the chart. The proposed artificial reef coordinates for Reef Sites #1 and #2 (centroid 
and corner coordinates of the reef site) shall also be in possession of the Contractor when on site. 
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B. Effective and reliable communications shall exist at all times between Contractor personnel- including 
all vessel captains, mates and crew members assisting in the deployment - and with the on-site Owner 
observer. A marine radio channel shall be designated, used and monitored throughout the offshore 
transport and deployment operations. 

C. Deployment operations will only be initiated when sea height in the project area(s) is no greater than two 
to three feet as forecast by the NOAA weather service supporting Destin area waters out 20 nautical miles. 
Both the Owner and the Engineer have the authority to suspend reef deployment operations if positioning 
and other deployment objectives, including safety of personnel and equipment, are not being met. 

D. During the deployment of the reef material, the transport/deployment vessel shall be sufficiently moored 
through double anchoring (minimum), be spudded down, or otherwise be held securely in place with 
minimal movement (+/-10 feet) to ensure accurate placement of the reef materials on the bottom in the 
designed configuration. In certain situations, where spudding or anchoring is impossible due to depth or 
current conditions, the materials barge may be held in position by tug or other powered vessel for the 
deployment operation. In such cases, the Owner or Engineer will be in constant contact with Contractor, 
the tug, and the barge crew via telephone and/or radio to verify the Contractor is meeting positioning 
requirements. The Owner or Engineer may require the Contractor to stop offloading at any time to 
reposition the barge if reef positioning requirements are not being met. 

E. Winds and currents may change offshore conditions rapidly. The deployment of materials may be stopped 
at any time, as often as required by the Owner or Engineer, to confirm correct placement of the materials 
by means deemed suitable by the Owner under the prevailing conditions. 

F. The Contractor shall program the exact latitude/longitude coordinates (provided in the Construction 
Drawings) of each patch reef, as well as the overall artificial reef area, into the deployment vessel's GPS 
unit. GPS coordinate system for location data will be Geographic, National Geodetic Datum of 1983. 

G. The Contractor's Project Manager shall oversee the temporary marking of the reef deployment location in 
advance of reef material deployment in order to ensure proper placement of the reef material. The 
Contractor's proposed plan for marking the reef sites, mooring the barge, and deploying the material must 
receive Owner or Engineer acceptance prior to commencement of offshore transport. The Contractor shall 
place 5 temporary marker buoys, one at each of the artificial reef site's four corners (marking the 
deployment area) and one at the centroid. The markers shall be buoys 16 inches in diameter minimum -
clearly visible to the transport vessel captain and sufficiently anchored to not drift during deployment 
activities and maintain reef location accurately. Precise GPS placement of marker buoys that do not shift 
position with time will also be required to ensure the reef is constructed as designed. The Owner's 
observer or Engineer may verify the location of these buoys prior to or throughout deployment operations. 
The Contractor may elect to use additional buoys for location or deployment control; however, any 
additional buoys shall be a separate color than the five required markers to easily distinguish the four 
corners and centroid. 

H. Under no circumstances shall materials be placed in the water without the on-site Owner's acceptance of 
the barge's final moored position. The Contractor shall receive a verbal authorization from the Owner or 
Engineer prior to off-loading any materials and shall remain on-site until released by the Owner or 
Engineer. Precise positioning of the barge is required in order to avoid any impacts from materials to 
existing artificial or natural reef structures. Offloading of materials may be stopped at any time by the 
Owner or Engineer in order to make an inspection dive to check placement of the materials or to require 
repositioning of the barge due to other factors. 

I. The Contractor shall provide a diverse mix of materials within each deployment site. Additionally, an 
approximately equal volume of material shall be placed at each artificial reef site. Each completed artificial 
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reef site and the project overall shall contain approximately 70% materials sourced from Eglin AFB Range 
C-72/C74 and approximately 30% materials sourced from the Okaloosa County Wright Landfill. 

J. Any machinery used to move and deploy the reef materials should be sufficiently powered/maneuverable 
and capably operated to ensure timely, effective and safe offloading of materials. 

K. Material shall be deployed in the configuration shown in the Construction Drawings to provide a long-term 
and stable marine resource with increased habitat complexity. As shown in the Construction Drawings, 
materials placed within artificial reef site #1 shall be tightly stacked and piled to achieve a vertical relief of 
10 - 20 ft. within a square footprint of approximately 50 ft. Materials placed within artificial reef site #2 
shall be placed along the centerline of the proposed rectangle area to result in a linear reef approximately 
30 - 50 ft. wide, 75 - 100 ft. long, and 5 - 10 ft. high. The Contractor may propose, for acceptance by the 
Owner and Engineer, alternative deployment configurations within the proposed reef sites to provide 
enhanced reef complexity and diversity. 

L. The Contractor shall initially place large concrete pieces as a base layer at the centroid or along the 
centerline of the reef to help stabilize the reef foundation and secondary materials. Following the initial 
deployment of the base/anchor materials, the Contractor shall survey the reef via underwater camera, 
fathometer, side scan sonar or divers to record the placement of base/anchor material. The Contractor 
shall determine if the site will require additional base material; if so, the Contractor shall mark the locations 
with buoys and GPS for subsequent deployments. Following the successful deployment of anchor/base 
materials, the Contractor shall deploy secondary material along the centerline and ends of the reef until 
the desired configuration and relief is achieved. Culverts and other fragile concrete materials shall be 
deployed last to avoid damage or breakage during deployment of larger materials (concrete slabs or 
targets). 

M. Any materials with a surface area greater than 50 square ft. on a single side shall be lowered into place 
with a crane to ensure accurate placement within the designed reef configuration. The contractor may 
propose, for acceptance by the Owner or Engineer, other placement methods that will ensure accurate 
placement and minimize the potential for material "drifting" or "sailing" during descent through the water 
column. Such placement methods may include releasing these units from the surface vertically. The 
Owner or Engineer may require the Contractor to drop test materials prior to actual deployment to verify 
accurate placement. This procedure shall be repeated as necessary until it can be assured all materials 
will be placed within the approved areas as proposed. 

N. The Contractor shall place the artificial reef materials to max1m1ze the stacking and interlocking of 
individual pieces. The stacking and interlocking of large concrete materials shall create varying sized 
interspatial spaces or void space and provide shelter to target reef species. 

0. Individual reef materials should not be widely scattered. 

P. The Contractor shall document any deviations or variations from the Owner-accepted Deployment Plan. 

Q. The minimum vertical clearance at Mean Lower Low Water above the highest point of the reef material 
shall not be less than 38 feet for Reef #1 (Fish Haven 15) and 38 feet for Reef #2 (Fish Haven 16) as 
specified in the DOA permit for the sites. 

R. Precise placement of all materials is critical to the success of the project and to ensure existing structures 
at the project site are not impacted. Visibility at the site may be limited and tidal currents can be strong, 
complicating construction. The Contractor shall provide any and all personnel and equipment and employ 
whatever methodology necessary and acceptable to the Owner and/or Engineer to construct the reef, as 
required, in a safe and environmentally sound manner. 
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S. The Owner will not pay for materials placed outside the designated deployment locations. The Contractor 
will be responsible for removing any such materials and relocating them within the proposed reef sites. 

T. The Contractor shall not deploy any materials not included on the approved material inventory or cargo 
manifest. At no time shall the Contractor deploy or dispose of any unapproved, on-board materials not 
meeting the regulatory authorizations or contract documents. Any trash, refuse or materials deployed or 
accidentally dropped by the Contractor shall be removed from State waters at the Contractor's expense .. 

POST-DEPLOYMENT RECORDS 

The Contractor shall complete the Florida Artificial Reef Materials Placement Report and Post-Deployment 
Notification for each deployment location or date of deployment. The Contractor shall verify all material 
transported offshore was accurately placed within the proposed artificial reef construction site(s) and 
meets the specified deployment depth (relief of the reef) and final depth (clearance above the reef). Per 
the DOA permit, the Contractor will be required to submit a certified placement report indicating the exact 
latitude and longitude coordinates of the artificial reef construction site(s), accurate within 5 meters 
horizontal, and the reef height and water depth, verified utilizing a fathometer or depth sounder accurate 
to within 1 foot. The placement report shall also include information on the condition of the material at the 
time of deployment and shall include a statement verifying all material transported offshore was deployed 
within the proposed artificial reef site(s). The Contractor shall also include representative photographs of 
the material on the offshore conveyance prior to deployment and, if available, pictures and/or video of the 
material on the bottom. The Contractor shall attach to the report an as-built drawing that contains the 
approximate deployment configurations and the height of the material after placement. The report and 
drawings shall be limited to a few pages per deployment. 
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9.1 

PART 9 - PROTECTION OF WORK 

RISK OF LOSS 

A. All construction and associated activities specified in the Contract Documents for this project shall be 
performed at the sole risk and cost of the Contractor from commencement until final payment by the 
Owner. Any specific references, contained in the Contract Documents , regarding the Contractor's sole 
responsibility for risk and cost for the work or any part thereof are not intended to be, nor shall they be 
construed to be, an exclusive listing of the circumstances in which the Contractor bears the risk of loss. 
Rather, such specific references are intended only to be exemplary. All loss or damage caused by the 
nature of the work or work environment, acts of nature such as storms, unusual obstructions to the work, 
or any other natural or existing circumstances either known or unforeseen that may be encountered in the 
conduct of the work shall be sustained and borne by the Contractor at its own cost and expense. 
Notwithstanding any other provision of this Contract, the Contractor's obligation to accept the risk of loss 
shall exist without regard to the availability of any insurance, either of the Owner or the Contractor, to 
indemnify, hold harmless or reimburse the Contractor for the cost incurred in making such restoration. 
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PART 10 - MEASUREMENT AND PAYMENT 

10.1 MEASUREMENT AND PAYMENT 

This section describes how Line Items will be measured and paid for when making progress payments. 
Work to be measured is described below in sections listed specifically for each Line Item. Measurement 
procedures for payment, required quantity survey or procurement documentation and payment restrictions 
are described in applicable specification sections. The Contractor shall allocate costs for work not 
specifically mentioned in the Line Items to those line items most closely associated with work involved. 
Unless there is a specific Line Item for administrative costs, such as Quality Control and Safety, such costs 
shall be allocated proportionally across all Line Items. 

Payment shall be in accordance with the unit prices specified for the work and shall be based on the total 
weight of concrete artificial reef materials deployed in accordance with these Specifications and the 
Contract Documents. The Contractor may submit partial payment requests upon completing artificial reef 
construction at an individual reef site. 

10.2 UNIT PRICE PAYMENT ITEMS 

A. Line Item No. 1.0, "Artificial Reef Construction": 

Payment for contract line item no. (CLIN) 1.0 will be made for costs associated with or incidental to loading, 
transport, and deployment of approved artificial reef materials within the proposed deployment sites. 
Associated and incidental costs mayinclude: submittals; providing labor, materials, tools, equipment, and 
incidentals for the installation of all work components as listed herein and on the drawings; pollution 
control; and all other appropriate costs in connection therewith or incidental thereto. CLIN 1.0, "Artificial 
Reef Construction" shall also include all other items of cost required by these specifications for which a 
separate payment is not provided for herein. 

Payment for CLIN 1.0 will be made only for approved artificial reef materials placed within the proposed 
reef sites in accordance with the Contract Documents. Payment quantities shall be determined by the 
Contractor and confirmed by the Owner using barge displacement measurements prior to and immediately 
following offshore transport. No payment will be made for rejected materials, materials that do not comply 
with applicable sections of these Specifications, and those materials that are defective or damaged during 
handling or placement. No payment will be made for materials placed outside of the designated reef sites 
or other activities required to conform to the provisions stipulated within these specifications or the contract 
documents (e.g., removal and relocation of material placed outside of the proposed sites, etc.). 

Measurement: Barge displacement shall be utilized for measurement of material tonnages to determine 
payments made to the Contractor. The Contractor shall furnish the Owner and Engineer with barge 
displacement formulas not less than ten (10) work days prior to loading approved reef materials to any 
barge. The Owner and Engineer shall use methods of measuring and calculating mutually acceptable to 
the Owner and the Contractor to determine an accurate tonnage of approved reef material on each barge. 
The Owner or Engineer shall record the waterline length, width, and draft (to the nearest inch) of the barge 
at all four corners and at the midpoints to calculate the average displacement of water due to the weight 
of the artificial reef materials. The Owner or Engineer, together with the Contractor, will perform these 
measurements and calculations before each barge departs the staging area for material deployment and 
again when the barge returns to shore after the deployment has been completed. The Contractor will 
provide the measurements of each barge load to the Owner or Engineer for acceptance. The 
measurements may not be taken while the barge is moving or offshore at the deployment site. The 
Contractor shall not be paid for quantities that have not been verified and accepted by the Owner or 
Engineer. In certain situations, as determined by the Owner, truck weigh tickets may be acceptable for 
verification of tonnage. 
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Unit of Measure: U.S. Ton (2,000 pounds) 

10.3 PAYMENT PROCEDURES 

A. Monthly Progress Payment 

Monthly progress payments shall be based on the weight of artificial reef material placed in accordance 
with the Contract Documents and verified by the Contractor and Owner. The Contractor will be eligible for 
initial progress payment after the first load of material (minimum 400 tons) has been placed within the 
proposed reef site(s) and accepted by the Owner and Engineer. The Contractor shall submit to the Owner 
and Engineer for review, not more often than monthly, an Application for Progress Payment filled out and 
signed by the Contractor. The Application shall describe the Work completed and be accompanied by 
verified quantity measurements, the placement verification report, and additional supporting 
documentation as is required by the Contract Documents and also as may reasonably be required by the 
Owner and Engineer. The Post-Deployment Verification Report shall verify that all material transported 
offshore was accurately placed within the designated artificial reef construction site(s) at the specified 
deployment depth (relief of the reef) and final depth (clearance above the reef). The Contractor will be 
required to submit a certified placement report indicating the exact latitude and longitude coordinates of 
the artificial reef construction site(s), accurate within 5 meters horizontal, and the reef height and wale( 
depth, verified utilizing a fathometer or depth sounder accurate to within 1 foot. The placement report shali 
also include information on the condition of the material at the time of deployment and shall include a 
statement verifying all material transported offshore was deployed within the proposed artificial reef site(s). 
The Contractor shall also include representative photographs of the material on the offshore conveyance 
prior to deployment and, if available, pictures and/or video of the material on the bottom. The Contractor 
shall attach to the report an as-built drawing that contains the approximate deployment configurations and 
the height of the material after placement. The report and drawings shall be limited to a few pages per 
deployment. 

B. Options and Modification CLINS 

When additional work is added by modification, existing CLINs funding amounts must be updated, or new 
CLINs for modification will be created. If contract has option CLINs not yet awarded, option CLINs will 
appear as zero dollar CLINs until option is awarded by modification. No payment may be requested for 
Options or Modification CLINs until contract modification has been funded and signed. 

C. Final Payment 

Upon written notice from Contractor that the Work is complete, the Owner and Engineer will observe the 
Work within five (5) days of the receipt of the written notice from the Contractor and, if required, will notify 
the Contractor in writing of all particulars in which the final inspection reveals that the Work is incomplete 
or defective. The Contractor shall immediately take such measures as are necessary to remedy such 
deficiencies. 

After the Contractor has completed all such corrections to the satisfaction of the Owner and Engineer and 
provided any required quality control reports, post-construction verification reports, data requested by the 
Engineer, guarantees, bonds, certificates of inspection, as-built or record documents, and all other 
documents as required by the Contract Documents or Owner, and after the Engineer has indicated that 
the Work is acceptable to the Owner, the Contractor may make application for final payment. The final 
Application for Payment shall be accompanied by all documentation called for in the Contract Documents 
and other data and schedules as the Owner may reasonably require, together with complete and legally 
effective releases or waivers (satisfactory to Owner) of all Liens arising out of, or filed in connection with, 
the Work. 
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Following receipt of the final Application for Payment as described above, the Engineer will review the 
submitted information and, if acceptable, submit to the Owner a recommendation for payment within seven 
days after receipt of the final Application for Payment. If the Engineer is not satisfied that the work is 
completed, the Engineer will return the application to the Contractor, indicating in writing the reasons for 
refusing to recommend final payment, in which case the Contractor shall make the necessary corrections 
and resubmit the application. 

-- End of Section --
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APPENDIX B 

OKALOOSA COUNTY WRIGHT LANDFILL MATERIAL INVENTORY 



Material Inventory 

Location: Okaloosa County, Wright Landfill 
lnnventory Date: 7/8/2016 

Estimated Gross (tons) 

Description Inner Dia (in) Length (ft) 
concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

MANWAY 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

JUNCTION COVER (round) 

concrete culvert 

JUNCTION (round/broken) 

JUNCTION COVER (round) 

concrete culvert 

JUNCTION (round) 

JUNCTION COVER (round) 

21 
15 
18 
24 
24 
24 
18 
24 
36 
42 
48 
48 
30 
48 
30 
24 

N/A 

24 
48 
15 
48 
18 
48 
18 
48 
18 
48 
18 
48 
36 
18 
18 
48 
15 

N/A 
42 

N/A 

N/A 
42 

N/A 

N/A 

8.3 
8.3 
8.3 
8.3 
8.3 
3.3 
3.6 
4.3 
4 

4.3 
3 

7.7 
4 

3.2 
2.8 
2.7 
N/A 

4.3 
3.8 
1.7 
2.5 
2.8 
4.3 
3.3 
4.3 
1.9 
4.3 
3.8 
3.5 
4.3 
2.1 
3.6 
2.2 
6.1 
N/A 
8.3 
N/A 

N/A 
4.3 
N/A 

N/A 

345.63 

Estimated Weight (lbs) 

1776 
1062 
1394 
2224 
2224 
884 
605 

1152 
2096 
2941 
2604 
6684 
1540 
3435 
1078 
724 
2250 
1152 
3298 
218 
2170 
470 

3732 
554 

3732 
319 
3732 
638 

3038 
2253 
353 
605 
1910 
781 

3238 
5677 
4000 
3238 
2941 
8100 
4141 



concrete culvert 

concrete culvert 

concrete culvert (oval) 

concrete culvert (oval) 

JUNCTION COVER (round) 

concrete culvert 

JUNCTION COVER (square) 

JUNCTION (rectangle) 

JUNCTION COVER (round) 

concrete culvert (broken) 

concrete culvert (broken) 

concrete culvert (broken) 

concrete culvert (broken) 

concrete culvert (broken) 

concrete culvert 

concrete culvert 

JUNCTION (square) 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

FDOT Bridge Beam 

FDOT Bridge Beam 

FDOT Bridge Beam 

Slab 

Slab 

Slab 

Slab 

Slab 

Slab 

Slab 

42 
24 
28 
28 

N/A 
76 

N/A 

N/A 

N/A 
24 
24 
30 
15 
48 
48 
24 

N/A 

21 
24 
18 
30 
15 
15 
30 
15 
30 
36 
24 
15 
42 
30 
30 
48 
18 
48 
24 
48 
36 

N/A 

N/A 

N/A 

S11 x6 1xS 1 

S11 x6'xS 1 

S

S11 x6 1xS' 
11 x6 1xS 1 

S11x6'xS 1 

S"x6 1xS 1 

S11 x6 1xS 1 

4.3 
4.3 
3.3 
4.6 
N/A 
5.3 
N/A 

N/A 

N/A 
2.8 
3.2 
4 

3.6 
6 

4.5 
2.9 
N/A 

3.8 
4.8 
1.6 
3.6 
3.3 
3.4 
2.8 
5.6 
4.2 
4.3 
3.8 
3.3 
8 
3 
4 

12.5 
2.3 

12.5 
3.8 
12.5 
4.3• 17 
17.5 
17 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

2941 
1152 
2063 
2875 
3238 

11130 
1542 
5791 
3238 
750 
515 
1155 
461 

5208 
3125 
777 

7723 
813 
1286 
269 

1386 
422 
435 
1078 
717 

1617 
2253 
1018 
422 

5472 
1155 
1540 

10850 
386 

10850 
1018 
10850 
2253 
28911 
29572 
28911 
1875 
1875 
1875 
1875 
1875 
1875 
1875 



Slab 

Slab 

Slab 

Slab 

Slab 

Slab 

Slab 

Slab 

Slab 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (fullsize) 

Window Shade (halfsize) 

Window Shade (halfslze) 

Window Shade (ha I/size) 

Eglin Small Targets 

Eglin Small Targets 

Eglin Small Targets 

S"x6 1xS 1 

S11 x6'xS 1 

S 11 x6 1xS 1 

S11 x6'xS( 

5 11 x6 1xS 1 

S"x6 1xS 1 

S11x6 1xS' 

S11 x6 1xS 1 

S11 x6 1xS' 

18 
21 
30 
30 
30 
30 
30 
30 
24 
30 
21 

N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 
N/A 

N/A 1875 
N/A 1875 
N/A 1875 
N/A 1875 
N/A 1875 
N/A 1875 
N/A 1875 
N/A 1875 
N/A 1875 
4 672 
4 856 
8 3080 
8 3080 
8 3080 
8 3080 
8 3080 
8 3080 
8 2144 
4 1540 
6 1284 

N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 5400 
N/A 3100 
N/A 3100 
N/A 3100 
N/A 2500 
N/A 2500 
N/A 2500 



Eglin Small Targets 

Eglin Small Targets 

Eglin Small Targets 

Eglin Small Targets 

Eglin Small Targets (broken) 

Eglin Small Targets (broken) 

Eglin Small Targets (broken) 

Eglin Small Targets (broken) 

Eglin Small Targets (broken) 

concrete culvert 

concrete culvert 

concrete culvert 

concrete culvert 

Manhole 

Eglin Manhole w/ Cap 

Eglin Manhole w/ Cap 

Eglin Manhole w/ Cap 

Eglin Manhole w/ Cap 

Eglin Manhole w/ Cap 

Eglin Manhole w/ Cap 

Eglin Manhole 

Eglin Manhole 

Eglin Manhole 

Eglin Manhole 

Eglin Manhole 

JUNCTION COVER (round) 

JUNCTION COVER (round) 

JUNCTION COVER (round) 

JUNCTION COVER (round) 

Junction Square 

Junction Square 

Column 

Column 

Column 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

48 
48 
48 
48 
60 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

56 
56 
56 
72 

N/A 

N/A 

18 
18 
18 

N/A 2500 
N/A 2500 
N/A 2500 
N/A 2500 
N/A 1625 
N/A 1625 
N/A 1625 
N/A 1625 
N/A 1625 
4.2 3646 
4.2 3646 
4.2 3646 
4.2 3646 
3 5127 

N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
N/A 14000 
0.8 1924 
0.8 1924 
0.8 1924 
0.8 3181 
N/A 1000 
N/A 1200 

7 1856 
7 1856 
7 1856 



ATTACHMENT C 

SPECIFICATIONS 



APPENDIX A 

EGLIN AFB C-72 and C-74 MATERIAL INVENTORY 



Eglin Material Inventory 

Date: 4/20/2016 Density: 150 lb/cf 
Site: TA C-72 

Volume Volume Weight Weight 
Inventory# Description Dimension {ft) (cf/ea) (cy/ea) (lb/ea) (Tons) 

1 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
2 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
3 Barrier 19 4.2 1.25 99,8 3.7 14,963 7.5 
4 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
5 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
6 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
7 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
8 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
9 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 

10 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
11 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
12 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
13 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
14 Block 10 10 1 100.0 3.7 15,000 7.5 
15 Barrier 19 4.2 1.25 99.8 3.7 14,963 7.5 
16 Broken Block 6 4 1 24.0 0.9 3,600 1.8 
17 Broken Block 6 4 1 24.0 0.9 3,600 1.8 
18 Broken Block 12 2 2.5 60.0 2.2 9,000 4.5 
19 Broken Block 12 2 2.5 60.0 2.2 9,000 4.5 
20 Broken Block 12 2 2.5 60.0 2.2 9,000 4.5 
21 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
22 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
23 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
24 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
25 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
26 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
27 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
28 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
.29 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
30 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
31 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
32 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
33 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
34 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
35 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
36 Block on Mound 10 10 1 100.0 3.7 15,000 7,5 
37 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
38 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
39 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
40 Block on Mound 10 10 1 100.0 3.7 15,000 7.5 
41 Block 10 10 1 100.0 3.7 15,000 7.5 
42 Block 10 10 1 100.0 3.7 15,000 7.5 
43 Block 5 5 1.5 37.S 1.4 5,625 2.8 
44 Block 5 5 1.5 37.S 1.4 5,625 2.8 
45 Block 5 5 1.5 37.5 1.4 5,625 2.8 
46 Block 5 5 1.5 37.5 1.4 5,625 2.8 
47 Block 5 5 1.5 37.5 1.4 5,625 2.8 
48 Block 5 5 1.5 37.5 1.4 5,625 2.8 
49 Block 5 5 1.5 37.5 1.4 5,625 2.8 
50 Block 5 5 1.5 37.5 1.4 5,625 2.8 
51 Block 5 5 1.5 37.5 1.4 5,625 2.8 
52 Broken Block 10 5 1 50.0 1.9 7,500 3.8 

TOTAL 

Volume Volume Weight Weight 
(cf) (cy) (lbs) (tons) 

4,310 160 647,000 323 



Eglin Material Inventory 
Date: 4/20/2016 Density: 150 lb/cf 
Site: TA C-74 

Inventory# Description Dimension (ft) 
1 Slab 10 10 1 
2 Slab 10 10 0.75 
3 Slab 10 10 0.5 
4 Slab 10 10 1 
5 Slab 15 6 0.8 
6 Slab 15 6 0.8 
7 Slab 6 6 1.5 

8 Block 6 6 3 
9 Block 6 6 3 
10 Block 6 6 3 
11 Block 6 6 3 
12 Block 6 6 3 
13 Block 6 6 3 
14 Slab 6 6 1.3 
15 Slim Slab 10 10 0.3 
16 Slim Slab 10 10 0.3 
17 Slim Slab 10 10 0.3 
18 Slim Slab 10 10 0.3 
19 Slim Slab 10 10 0.3 
20 Slim Slab 10 10 0.3 
21 Slim Slab 10 10 0.3 
22 Slab 15 6 1.5 
23 Slab 15 6 1.5 
24 Slab 6 6 1 
25 Slab 6 6 1 
26 Slim Slab 10 10 0.3 
27 Slim Slab 10 10 0.3 
28 Slim Slab 10 10 0.3 
29 Steel Cased Concrete 10 10 1 
30 Steel Cased Concrete 10 10 1 
31 Block 10 2 1 
32 Slab 5 5 1 
33 Large Slab 15 15 1 
34 large Slab 15 15 1 
35 Large Slab 15 15 1 
36 large Slab 15 15 1 
37 large Slab 15 15 1 
38 Large Slab 15 15 1 
39 large Slab 15 15 1 
40 Large Slab 15 15 0.8 
41 Large Slab 10 10 4 
42 Large Cylinder 10 6 
43 Large Cylinder 10 3 

Volume 
(cf/ea) 
100.0 
75.0 
50.0 
100.0 
72.0 
72.0 

54.0 
108.0 
108.0 
108.0 

108.0 
108.0 
108.0 
46.8 
30.0 
30.0 
30.0 
30.0 
30.0 
30.0 
30.0 

135.0 
135.0 
36.0 
36.0 
30.0 
30.0 
30.0 
100.0 
100.0 

20.0 
25.0 

225.0 
225.0 
225.0 
225.0 
225.0 
225.0 
225.0 
180.0 
400.0 
471.2 
235.6 

Volume Weight Weight 
(cy/ea) (lb/ea) (Tons) 

3.7 15,000 7.5 
2.8 11,250 5.6 
1.9 7,500 3.8 
3.7 15,000 7.5 
2.7 10,800 5.4 
2.7 10,800 5.4 
2.0 8,100 4.1 
4.0 16,200 8.1 
4.0 16,200 8.1 
4.0 16,200 8.1 
4.0 16,200 8.1 
4.0 16,200 8.1 
4.0 16,200 8.1 
1.7 7,020 3.5 
1.1 4,500 2.3 
1.1 4,500 2.3 
1.1 4,500 2.3 
1.1 4,500 2.3 
1.1 4,500 2.3 
1.1 4,500 2.3 
1.1 4,500 2.3 
5.0 20,250 10.1 
5.0 20,250 10.1 
1.3 5,400 2.7 
1.3 5,400 2.7 
1.1 4,500 2.3 
1.1 4,500 2.3 
1.1 4,500 2.3 
3.7 15,000 7.5 

15,0003.7 7.5 
0.7 3,000 1.5 
0.9 3,750 1.9 
8.3 33,750 16.9 
8.3 33,750 16.9 
8.3 33,750 16.9 
8.3 33,750 16.9 
8.3 33,750 16.9 
8.3 33,750 16.9 
8.3 33,750 16.9 
6.7 27,000 13.S 

14.8 60,000 30.0 
17.5 70,686 35.3 
8.7 35,343 17.7 

TOTAL 

Volume Volume Weight Weight 
(cf) (cy) (lbs) (tons) 

4,970 184 745,000 372 



Eglin Material Inventory Summary 

Date: 4/20/2016 

Range 

C-72 

C-74 
Total 

Volume 

(cf) 
4,310 
4,970 
9,280 

Volume 

(cy) 
160 

184 
344 

Weight 

(lbs) 

647,000 
745,000 

1,392,000 

Weight 

(tons) 

323 
372 
695 



APPENDIX C 

REGULATORY AUTHORIZATIONS 



RICK SCOTT 
FLORIDA DEPARTMENT OF GOVERNOR 

ENVIRONMENTAL PROTECTlON JENN IFER CAR ROLL 
160 W GOVERNMENT STREET, SUITE 308 LT. GOVERNOR 

PENSACOLA, FLORIDA 32502-5794 

HERSCHEL T. V INYA RD JR. 
SECRETARY 

January 25, 2013 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Blvd, Suite 100 
Fort Walton Beach, FL 32547 

Okaloosa County Fish Haven 15 
File Number: 46-0315101-001-EG, Okaloosa County 

Dear Okaloosa County Board of County Commissioners: 

This is to acknowledge receipt of your Notice, (File No. 46-0315101-001-EG), received on 
November 13, 2012, oflntent to use the Noticed General Permit for the constrnction of an 
artificial reef, pursuant to Rule 62-346, and 62-330.600, Florida Administrative Code (F.A.C.). 
The project is located approximately 1.8 nautical miles south of Okaloosa Island, Latitude 
30.3649° N/Longitude 86.7062° W, in the Gulf of Mexico south of Okaloosa County. Based on 
the forms, drawings, and documents submitted with your application and attached to this letter, it 
appears that the project meets the requirements for the general pennit listed above. 

Any activities perfo1med under a Noticed General Petmit are subject to general conditions 
required in Rule 62-330.405, F.A.C. (enclosed), and the specific conditions ofRule 62-
330.600(enclosed). Any deviations from these conditions may subject the pennittee to 
enforcement action and possible penalties. 

Please be advised that the constrnction phase of the Noticed General Pem1it must be completed 
within five years from the date the Notice to use the Noticed General Pennit was received by the 
Department. Also note that the construction phase cannot be extended, per section 6.1.2.1, 
Volume I of the Applicant's Handbooks. 

Please note: This letter confirms that your proposed project qualifies for the Noticed 
General Permit identified herein, but does not constitute the Department's determination 
of the wetland boundary depicted in the attached drawings of the property. 

Authorization to use sovereignty submerged lands - Required 

The Department acts as staff to the Board of Trustees of the Internal Improvement Trnst Fund 
(Board of Trustees) and issues ce11ain authorizations for the use of sovereign submerged lands. 
The Depa11ment has the authority to review activities on sovereign submerged lands under 
chapters 253 and 258 of the Florida Statutes, and Chapter 18-21 of the Florida Administrative 
Code. 



The activity appears to be located on sovereign submerged lands owned by the Board of Trustees. 
The activity is not exempt from the need to obtain the applicable proprietary authorization. As staff to 
the Board of Trustees, the Department has reviewed the activity described above, and has determined 
that the activity qualifies for a Letter of Consent under rule 18-21.005(l)(c)(9), F.A.C. and section 
253.77 of the Florida Statutes to construct and use the activity on the specified sovereign submerged 
lands, as long as the work performed is located within the boundaries as described herein and is 
consistent with the terms and conditions herein. No further application is required for this. 

Be advised that your neighbors and other parties who may be substantially affected by the proposed 
activity allowed under this determination of approval of the Noticed General Permit have a right to 
request an administrative hearing on the Department's decision that the proposed activity qualifies for 
this general permit. If an administrative hearing is timely requested by a substantially affected person, 
the finding that the proposed activity qualifies for this general permit must be reconsidered, and it is 
possible that the hearing could result in a determination that the proposed activity does not qualify for 
the general permit. Under Rule 28-106.111 of the Florida Administrative Code, a request for such an 
administrative hearing must be filed with the Department's Clerk in the Office of General Counsel 
within 14 days of publication ofnotice in a newspaper of general circulation in the county where the 
activity is to take place. 

The Department will not publish notice of this determination. Publication ofthis notice by you 
is optional and not requiredfor you to proceed. However, in the event that an administrative 
hearing is held and the Department's determination is reversed, proceeding with the proposed 
activity before the time period for requesting an administrative hearing has expired would mean 
that the activity was conducted without the required permits. 

Ifyou wish to limit the time within which all substantially affected persons may request an 
administrative hearing, you may elect to publish the notice of rights of substantially affected 
persons, at your own expense one time only in the legal advertisement section of a newspaper of 
general circulation in the county where the activity is to take place. If you wish to limit the time 
within which any specific person( s) may request an administrative hearing, you may provide 
such person(s), by certified mail, a copy of this determination. 

For the purposes ofpublication, a newspaper ofgeneral circulation means a newspaper meeting 
the requirements of Sections 50.011 and 50.031 of the Florida Statutes. In the event you do 
publish this notice, within seven days ofpublication, you must provide to the following address a 
certification or affidavit ofpublication issued by the newspaper. Ifyou provide direct written 
notice to any person as noted above, you must provide to the following address a copy of the 
direct written notice: Department of Environmental Protection, at 160 W. Government Street, 
Pensacola, Florida 32501-5740. 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Page 2 of 6 



NOTICE OF RIGHTS OF SUBSTANTIALLY AFFECTED PERSONS 

Use of the Noticed General Permit authorized by Rule 62-330.600, F.A.C. is hereby granted. This 
determination is final and effective on the date filed with the Clerk of the Department unless a petition 
for an administrative hearing is timely filed under Sections 120.569 and 120.57, F.S., before the 
deadline for filing a petition. On the filing of a timely and sufficient petition, this action will not be 
final and effective until further order of the Department. Because the administrative hearing process is 
designed to formulate final agency action, the filing of a petition means that the Department's final 
action may be different from the position taken by it in this determination. 

Petition for Administrative Hearing 
A person whose substantial interests are affected by the Department's action may petition for an 
administrative proceeding (hearing) under Sections 120.569 and 120.57, F.S. Pursuant to Rule 
28-106.201, F.A.C., a petition for an administrative hearing must contain the following 
information: 

(a) The name and address of each agency affected and each agency's file or 
identification number, if known; 

(b) The name, address, and telephone number of the petitioner; the name, address, 
and telephone number of the petitioner's representative, if any, which shall be the address for 
service purposes during the course of the proceeding; and an explanation of how the petitioner's 
substantial interests are or will be affected by the agency determination; 

(c) A statement of when and how the petitioner received notice of the agency 
decision; 

(d) A statement of all disputed issues of material fact. If there are none, the petition 
must so indicate; 

(e) A concise statement of the ultimate facts alleged, including the specific facts that 
the petitioner contends warrant reversal or modification of the agency's proposed action; 

(f) A statement of the specific rules or statutes that the petitioner contends require 
reversal or modification of the agency's proposed action, including an explanation of how the 
alleged facts relate to the specific rules or statutes; and 

(g) A statement of the relief sought by the petitioner, stating precisely the action that 
the petitioner wishes the agency to take with respect to the agency's proposed action. 

The petition must be filed (received by the Clerk) in the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000. Also, a copy of the petition shall be mailed to the applicant at the address indicated above 
at the time of filing. 

Time Period for Filing a Petition 
In accordance with Subsection 62-110.106(3), F.A.C., petitions for an administrative hearing by 
the applicant must be filed within 14 days ofreceipt of this written notice. Petitions filed by any 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Page3 of6 



persons other than the applicant, and other than those entitled to written notice under Section 
120.60(3), F.S. must be filed within 14 days of publication of the notice or within 14 days of 
receipt of the written notice, whichever occurs first. Under Section 120.60(3), F.S., however, 
any person who has asked the Department for notice of agency action may file a petition within 
14 days of receipt of such notice, regardless of the date of publication. The failure to file a 
petition within the appropriate time period shall constitute a waiver of that person's right to 
request an administrative determination (hearing) under Sections 120.569 and 120.57, F.S., or to 
intervene in this proceeding and participate as a party to it. Any subsequent intervention (in a 
proceeding initiated by another party) will be only at the discretion of the presiding officer upon 
the filing ofa motion in compliance with Rule 28-106.205, F.A.C. 

Extension of Time 
Under Subsection 62-110.106(4), F.A.C., a person whose substantial interests are affected by the 
Department's action may also request an extension of time to file a petition for an administrative 
hearing. The Department may, for good cause shown, grant the request for an extension of time. 
Requests for extension of time must be filed with the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, before the applicable deadline for filing a petition for an administrative hearing. A timely 
request for extension of time shall toll the running of the time period for filing a petition until the 
request is acted upon. 

Mediation 
Mediation is not available in this proceeding. 

Judicial Review 
Any party to this action has the right to seek judicial review pursuant to Section 120.68, F.S., by 
filing a Notice of Appeal pursuant to Rules 9 .110 and 9 .190, Florida Rules of Appellate 
Procedure, with the Clerk of the Department in the Office of General Counsel, 3900 
Commonwealth Boulevard, M.S. 35, Tallahassee, Florida 32399-3000; and by filing a copy of 
the Notice of Appeal accompanied by the applicable filing fees with the appropriate District 
Court of Appeal. The Notice of Appeal must be filed within 30 days from the date this action is 
filed with the Clerk of the Department. 

A copy of your notice also has been sent to the U.S. Anny Corps of Engineers (USACOE) for 
review. The USACOE may require a separate permit. Failure to obtain this authorization prior 
to construction could subject you to enforcement action by that agency. 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
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If you have any questions, please contac t Heather Mason at the letterhead address above, by 
phone at (850) 595-0608, or by e-mail at Heather.Mason@dep.state. fl.us. When referring to this 
project, please use the file number listed above. 

Executed in Escambia County, Florida. 

STATE OF FLORIDA DEPARTMENT 
OF ENVIRONMENTAL PROTECTION 

Elizabeth Mullins Orr 
Program Administrator 
Submerged Lands & Environmental 
Resource Program 

Enclosures: Drawings (7 pages) 
Rule 62-330.405, F.A.C., General Conditions (2 pages) 
Rule 62-330.600, F .A.C., NGP for the Constrnction of Attificial Reefs (1 page) 

c: U.S. Atmy Corps of Engineers 
Scott Henson, Agent 
Jon Dodrill, FWC 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Pennittee: Okaloosa Coun ty Board of Coun ty C01ru11issioners 
File Num ber: 46-0315101-001-EG 
Page 5 of 6 

mailto:Heather.Mason@dep.state.fl.us


CERTIFICATE OF SERVICE 

The undersigned duly designated deputy clerk hereby ce1tifies that this permit, including all copies, 

was mailed or emailed before the close of business on 

_ _ J_a_n_u_a_r_y_ _2_s_,_2_0_1 _3___________ _ to the above listed persons. 

FILING AND ACKNOWLEDGMENT 

FILED, on this date, pursuant to Section 120.52(7), 
Florida Statutes, with the designated Depaitment Clerk, 

receipt of which is hereby acknowledged. 

Clerk Date 

1 /25/2013 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File N umber: 46-0315101-001-EG 
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62-330.405 General Conditions for All Noticed General Permits. 

(1) The terms, conditions, requirements, limitations, and restrictions set forth in this section are 
general permit conditions and are binding upon the permittee for all noticed general permits in this 
chapter. These conditions are enforceable under Part IV of Chapter 373, F.S. 

(2) The general permit is valid only for the specific activity indicated. Any deviation from the 
specified activity and the conditions for undertaking that activity shall constitute a violation of the 
permit. A violation of the permit is a violation of Part IV of Chapter 373, F.S., and may result in 
suspension or revocation of the permittee's right to conduct such activity under the general permit. The 
Department also may begin legal proceedings seeking penalties or other remedies as provided by law for 
any violation of these conditions. 

(3) This general permit does not eliminate the necessity to obtain any required federal, state, local 
and special district authorizations prior to the start of any construction, alteration, operation, 
maintenance, removal or abandonment authorized by this permit. 

(4) This general permit does not convey to the permittee or create in the permittee any property right, 
or any interest in real property, nor does it authorize any entrance upon or activities on property which is 
not owned or controlled by the permittee, or convey any rights or privileges other than those specified in 
the general permit. 

(5) The general pennit does not relieve the permittee from liability and penalties when the permitted 
activity causes harm or injury to: human health or welfare; animal, plant or aquatic life; or property. It 
does not allow the permittee to cause pollution in contravention of Florida Statutes and Department 
rules. 

(6) The permittee is hereby advised that Section 253.77, F.S., states that a person may not commence 
any excavation, construction, or other activity involving the use of sovereign or other lands of the state, 
the title to which is vested in the Board of Trustees of the Internal Improvement Trust Fund without 
obtaining the required lease, license, easement, or other form of consent authorizing the proposed use. 
Therefore, the permittee is responsible for obtaining any necessary authorizations from the Board of 
Trustees prior to commencing activity on sovereignty lands or other state-owned lands. 

(7) The authorization to conduct activities pursuant to a general permit may be modified, suspended 
or revoked in accordance with Chapter 120 and Section 373.429, F.S. 

(8) This permit shall not be transferred to a third party except pursuant to Rule 62-343.130, F.A.C., 
or, for activities within the geographical area of the Northwest Florida Water Management District, Rule 
62-346.130, F.A.C. The permittee transferring the general permit shall remain liable for any corrective 
actions that may be required as a result of any permit violations prior to sale, conveyance, or other 
transfer of ownership or control of the permitted system or the real property at which the permitted 
system is located. 

(9) Upon reasonable notice to the pennittee, Department staff with proper identification shall have 
permission to enter, inspect, sample and test the permitted system to insure conformity with the plans 
and specifications approved by the permit. 

(10) The permittee shall maintain any permitted system in accordance with the plans submitted to 



the Department and authorized in this general permit. 

(11) A permitee's right to conduct a specific noticed activity under this noticed general permit is 
authorized for a duration of five years. 

(12) Construction, alteration, operation, maintenance, removal and abandonment approved by this 
general permit shall be conducted in a manner which does not cause violations of state water quality 
standards, including any antidegradation provisions of paragraphs 62-4.242(l)(a) and (b), subsections 
62-4.242(2) and (3) and Rule 62-302.300, F.A.C., and any special standards for Outstanding Florida 
Waters and Outstanding National Resource Waters. The permittee shall implement best management 
practices for erosion, turbidity, and other pollution control to prevent violation of state water quality 
standards. Temporary erosion control measures such as sodding, mulching, and seeding shall be 
implemented and shall be maintained on all erodible ground areas prior to and during construction. 
Permanent erosion control measures such as sodding and planting of wetland species shall be completed 
within seven days of any construction activity. Turbidity barriers shall be installed and maintained at all 
locations where the possibility of transferring suspended solids into wetlands and other surface waters 
exists due to the permitted activity. Turbidity barriers shall remain in place and shall be maintained in a 
functional condition at all locations until construction is completed and soils are stabilized and 
vegetation has been established. Thereafter the permittee shall be responsible for the removal of the 
barriers. The permittee shall correct any erosion or shoaling that causes adverse impacts to the water 
resources. 

(13) The permittee shall hold and save the Department harmless from any and all damages, claims, 
or liabilities which may arise by reason of the construction, alteration, operation, maintenance, removal, 
abandonment or use of any system authorized by the general permit. 

(14) The permittee shall immediately notify the Department in writing of any previously submitted 
information that is later discovered to be inaccurate. 

Ridemaking Authority 373.026(7), 373.043, 373.118(1), 373.406(5), 373.414(9), 373.4145, 373.418, 
403.805(1) FS. Law Implemented 373.044, 373.406(5), 373.118(1), 373.129, 373.136, 373.413, 
373.414(9), 373.4145, 373.416, 373.422, 373.423, 373.429 FS. History-New 10-3-95, Amended 10-1-
07, Formerly 62-341.215. 



62-330.600 General Permit for the Construction of Artificial Reefs. 

(1) A general permit is hereby provided for the construction of an ruiificial reef by any person, 
provided: 

(a) The material to be used shall be clean concrete or rock, clean steel boat hulls, other clean, heavy 
gauge steel products with a thiclmess of 1/4 inch or greater, and prefabricated structures that are a 
mixture of clean concrete and heavy gauge steel; 

(b) The material shall be free of soils, oils and greases, debris, litter, putrescible substances or other 
pollutants; 

(c) The material shall be firmly anchored to the bottom and shall not be indiscriminately dumped; 
and 

(d) The material shall be placed so that the top of the reef does not exceed 1/2 the distance from the 
bottom to the surface of the water unless a greater distance from the surface is required for safe 
navigation. At no time shall the distance between the top of the reef and the surface of the water be less 
than 6 feet. 

(2) This general permit shall be subject to the following specific conditions: 

(a) The permittee shall conduct a survey of the bottom of the waterbody on which the reef is to be 
built and shall submit the survey to the Department with the notice required in subsection 62-
343 .090(1 ), F.A.C., demonstrating that the bottom does not have submerged grassbed communities, 
shellfish or other hru·dbottom communities, or corals; 

(b) There shall be no reefs constructed in bays, lagoons, or estuaries that are less than 12 feet deep; 

(c) There shall be no "white goods" (inoperative and discarded refrigerators, freezers, ranges, water 
heaters, washers, and other similar domestic and commercial appliances), asphalt material, tires, other 
polluting materials used in construction of the reef; 

(d) The site shall be marked with perimeter buoys during construction to ensure that no material is 
deposited outside of the site; 

(e) The size of the boundaries within which the artificial reef is to be deposited shall not exceed 1/4 
mile on any side; 

(f) The artificial reef site shall not be established within any shipping lanes; and 

(g) The permittee shall notify the National Ocean Service, National Oceanographic and Atmospheric 
Association, U.S. Department of Commerce, Rockville, Mruyland, and the Florida Fish and Wildlife 
Conservation Commission, Division of Marine Fisheries Management, via e-mail at 
artificialreefdeployments@myfwc.com of the precise location of the reef within 30 days of placement of 
the reef material. 

Rulemaking Authority 373.026(7), 373.043, 373.118(1), 373.406(5), 373.414(9), 373.418, 403.805(1) 
FS. Law Implemented 373.118(1), 373.406(5), 373.413, 373.414(9), 373.416, 373.418 FS. History-New 
10-3-95, Formerly 62-341.600. 

mailto:artificialreefdeployments@myfwc.com


··-····· 

RICK SCOTT 
FLORIDA D EPARTMENT OF GOVERNOR 

E N VIRONMENT AL PROTECTION JENN IFER CA RROLL 
160 W GOVERNMENT STREET, SUITE 308 LT. GOVERNOR 

PENSACOLA, FLORIDA 32502-5794 

HERSCHELT. V INYA RD JR. 

SECRETA RY 

January 25, 2013 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Blvd, Suite 100 
Fo1t Walton Beach, FL 32547 

Okaloosa County Fish Haven 16 
File Number: 46-0315102-001-EG, Okaloosa County 

Dear Okaloosa County Board of County Conunissioners: 

This is to acknowledge receipt of your Notice, (File No. 46-0315102-001-EG), received on 
November 13, 20 12, ofintent to use the Noticed General Permit for the construction of an 
aitificial reef, pursuant to Rule 62-346, and 62-330.600, Florida Ad1ninistrative Code (F.A.C.) . 
The project is located approximately 1.8 nautical miles south of Okaloosa Island, Latitude 
30.3482° N/Longitude 86.78 12° W, in the Gulf of Mexico south of Okaloosa County. Based on 
the forms, drawings, and documents submitted with your application and attached to this letter, it 
appears that the project meets the requirements for the general pennit listed above. 

Any activities performed under a Noticed General Pennit are subject to general conditions 
required in Rule 62-330.405, F.A.C. (enclosed), and the specific conditions of Rule 62-
330.600(enclosed). Any deviations from these conditions may subject the permittee to 
enforcement action and possible penalties. 

Please be advised that the construction phase of the Noticed General Pem1it must be completed 
within five years from the date the Notice to use the Noticed General Permit was received by the 
Depaitment. Also note that the construction phase cannot be extended, per section 6.1.2.1 , 
Volume I of the Applicant's Handbooks. 

Please note: This letter confirms that your proposed project qualifies for the Noticed 
General Permit identified herein, but does not constitute the Department's determination 
of the wetland boundary depicted in the attached drawings of the property. 

Authorization to use sovereignty submerged lands - Required 

The Depa1tment acts as staff to the Board of Trustees of the Internal Improvement Trust Fund 
(Board of Trustees) and issues certain authorizations for the use of sovereign submerged lands. 
The Depa1tment has the authority to review activities on sovereign submerged lands under 
chapters 253 and 258 of the Florida Statutes, and Chapter 18-21 of the Florida Administrative 
Code. 



The activity appears to be located on sovereign submerged lands owned by the Board of Trustees. 
The activity is not exempt from the need to obtain the applicable proprietary authorization. As staff to 
the Board of Trustees, the Department has reviewed the activity described above, and has detetmined 
that the activity qualifies for a Letter of Consent under rule 18-21.005(l)(c)(9), F.A.C. and section 
253.77 of the Florida Statutes to construct and use the activity on the specified sovereign submerged 
lands, as long as the work performed is located within the boundaries as described herein and is 
consistent with the terms and conditions herein. No further application is required for this. 

Be advised that your neighbors and other parties who may be substantially affected by the proposed 
activity allowed under this determination of approval of the Noticed General Permit have a right to 
request an administrative hearing on the Department's decision that the proposed activity qualifies for 
this general permit. If an administrative hearing is timely requested by a substantially affected person, 
the finding that the proposed activity qualifies for this general permit must be reconsidered, and it is 
possible that the hearing could result in a determination that the proposed activity does not qualify for 
the general permit. Under Rule 28-106.111 of the Florida Administrative Code, a request for such an 
administrative hearing must be filed with the Department's Clerk in the Office of General Counsel 
within 14 days ofpublication of notice in a newspaper of general circulation in the county where the 
activity is to take place. 

The Department will not publish notice of this determination. Publication ofthis notice by you 
is optional and not required for you to proceed. However, in the event that an administrative 
hearing is held and the Department's determination is reversed, proceeding with the proposed 
activity before the time period for requesting an administrative hearing has expired would mean 
that the activity was conducted without the required permits. 

If you wish to limit the time within which all substantially affected persons may request an 
administrative hearing, you may elect to publish the notice of rights of substantially affected 
persons, at your own expense one tin1e only in the legal advertisement section of a newspaper of 
general circulation in the county where the activity is to take place. Ifyou wish to limit the time 
within which any specific person(s) may request an administrative hearing, you may provide 
such person(s), by certified mail, a copy of this determination. 

For the purposes ofpublication, a newspaper of general circulation means a newspaper meeting 
the requirements of Sections 50.011 and 50.031 of the Florida Statutes. In the event you do 
publish this notice, within seven days ofpublication, you must provide to the following address a 
certification or affidavit ofpublication issued by the newspaper. If you provide direct written 
notice to any person as noted above, you must provide to the following address a copy of the 
direct written notice: Department of Environmental Protection, at 160 W. Government Street, 
Pensacola, Florida 32501-5740. 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315102-001-EG 
Page 2 of 6 



NOTICE OF RIGHTS OF SUBSTANTIALLY AFFECTED PERSONS 

Use of the Noticed General Permit authorized by Rule 62-330.600, F.A.C. is hereby granted. This 
determination is final and effective on the date filed with the Clerk of the Department unless a petition 
for an administrative hearing is timely filed under Sections 120.569 and 120.57, F.S., before the 
deadline for filing a petition. On the filing of a timely and sufficient petition, this action will not be 
final and effective until further order of the Department. Because the administrative hearing process is 
designed to formulate final agency action, the filing of a petition means that the Department's final 
action may be different from the position taken by it in this determination. 

Petition for Administrative Hearing 
A person whose substantial interests are affected by the Department's action may petition for an 
administrative proceeding (hearing) under Sections 120.569 and 120.57, F.S. Pursuant to Rule 
28-106.201, F.A.C., a petition for an administrative hearing must contain the following 
information: 

(a) The name and address of each agency affected and each agency's file or 
identification number, if known; 

(b) The name, address, and telephone number of the petitioner; the name, address, 
and telephone number of the petitioner's representative, if any, which shall be the address for 
service purposes during the course of the proceeding; and an explanation of how the petitioner's 
substantial interests are or will be affected by the agency determination; 

(c) A statement of when and how the petitioner received notice of the agency 
decision; 

( d) A statement of all disputed issues of material fact. If there are none, the petition 
must so indicate; 

(e) A concise statement of the ultimate facts alleged, including the specific facts that 
the petitioner contends warrant reversal or modification of the agency's proposed action; 

(f) A statement of the specific rules or statutes that the petitioner contends require 
reversal or modification of the agency's proposed action, including an explanation of how the 
alleged facts relate to the specific rules or statutes; and 

(g) A statement of the relief sought by the petitioner, stating precisely the action that 
the petitioner wishes the agency to take with respect to the agency's proposed action. 

The petition must be filed ( received by the Clerk) in the Office of General Counsel of the 
Department at 3900 Conunonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000. Also, a copy of the petition shall be mailed to the applicant at the address indicated above 
at the time of filing. 

Time Period for Filing a Petition 
In accordance with Subsection 62-110.106(3), F.A.C., petitions for an administrative hearing by 
the applicant must be filed within 14 days of receipt of this written notice. Petitions filed by any 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315102-001-EG 
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persons other than the applicant, and other than those entitled to written notice under Section 
120.60(3), F.S. must be filed within 14 days of publication of the notice or within 14 days of 
receipt of the written notice, whichever occurs first. Under Section 120.60(3), F.S., however, 
any person who has asked the Department for notice of agency action may file a petition within 
14 days of receipt of such notice, regardless of the date of publication. The failure to file a 
petition within the appropriate time period shall constitute a waiver of that person's right to 
request an administrative determination (hearing) under Sections 120.569 and 120.57, F.S., or to 
intervene in this proceeding and participate as a party to it. Any subsequent intervention (in a 
proceeding initiated by another party) will be only at the discretion of the presiding officer upon 
the filing of a motion in compliance with Rule 28-106.205, F.A.C. 

Extension of Time 
Under Subsection 62-110.106(4), F.A.C., a person whose substantial interests are affected by the 
Department's action may also request an extension of time to file a petition for an administrative 
hearing. The Department may, for good cause shown, grant the request for an extension of time. 
Requests for extension of time must be filed with the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, before the applicable deadline for filing a petition for an administrative hearing. A timely 
request for extension of time shall toll the running of the time period for filing a petition until the 
request is acted upon. 

Mediation 
Mediation is not available in this proceeding. 

Judicial Review 
Any party to this action has the right to seek judicial review pursuant to Section 120.68, F.S., by 
filing a Notice of Appeal pursuant to Rules 9 .110 and 9 .190, Florida Rules ofAppellate 
Procedure, with the Clerk of the Department in the Office of General Counsel, 3900 
Commonwealth Boulevard, M.S. 35, Tallahassee, Florida 32399-3000; and by filing a copy of 
the Notice of Appeal accompanied by the applicable filing fees with the appropriate District 
Court of Appeal. The Notice of Appeal must be filed within 30 days from the date this action is 
filed with the Clerk of the Department. 

A copy of your notice also has been sent to the U.S. Army Corps of Engineers (USACOE) for 
review. The USA COE may require a separate permit. Failure to obtain this authorization prior 
to construction could subject you to enforcement action by that agency. 

Noticed General Permit Qualification 
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If you have any questions, please contact Heather Mason at the letterhead address above, by 
phone at (850) 595-0608, or by e-mail at Heather.Mason@dep.state.fl .us. When refetTing to this 
project, please use the file number listed above. 

Executed in Escambia County, Florida. 

STATE OF FLORIDA DEPARTMENT 
OF ENVIRONMENTAL PROTECTION 

Elizabeth Mullins Orr 
Program Administrator 
Submerged Lands & Environmental 
Resource Program 

Enclosures: Drawings (7 pages) 
Rule 62-330.405, F.A.C., General Conditions (2 pages) 
Rule 62-330.600, F.A.C. , NGP for the Constmction ofAltificial Reefs (1 page) 

c: U.S . Army Corps of Engineers 
Scott Henson, Agent 
Jon Dodrill, FWC 

Noticed General Permit Qualification 
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Pennittee: Okaloosa County Board of County Commissioners 
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CERTIFICATE OF SERVICE 

The undersigned duly designated deputy clerk hereby certifies that this pennit, including all copies, 

was mailed or emailed before the close of business on 

___J_a_n_u_a_r_y__2_s_,_2_0_1_3________ ___ to the above listed persons. 

FILING AND ACKNOWLEDGMENT 

FILED, on this date, pursuant to Section 120.52(7), 
Florida Statutes, with the designated Depat1ment Clerk, 

receipt of which is hereby acknowledged. 

Clerk Date 

1 /25/20 1 3 
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62-330.405 General Conditions for All Noticed General Permits. 

(1) The terms, conditions, requirements, limitations, and restrictions set forth in this section are 
general permit conditions and are binding upon the permittee for all noticed general permits in this 
chapter. These conditions are enforceable under Part IV of Chapter 373, F.S. 

(2) The general permit is valid only for the specific activity indicated. Any deviation from the 
specified activity and the conditions for undertaking that activity shall constitute a violation of the 
pem1it. A violation of the permit is a violation of Part IV of Chapter 373, F.S., and may result in 
suspension or revocation of the pemlittee's right to conduct such activity under the general permit. The 
Department also may begin legal proceedings seeking penalties or other remedies as provided by law for 
any violation of these conditions. 

(3) This general permit does not eliminate the necessity to obtain any required federal, state, local 
and special district authorizations prior to the start of any construction, alteration, operation, 
maintenance, removal or abandomnent authorized by this permit. 

(4) This general permit does not convey to the permittee or create in the permittee any prope1ty right, 
or any interest in real property, nor does it authorize any entrance upon or activities on property which is 
not owned or controlled by the permittee, or convey any rights or privileges other than those specified in 
the general permit. 

(5) The general permit does not relieve the permittee from liability and penalties when the permitted 
activity causes harm or injury to: human health or welfare; animal, plant or aquatic life; or property. It 
does not allow the permittee to cause pollution in contravention of Florida Statutes and Department 
rules. 

(6) The permittee is hereby advised that Section 253.77, F.S., states that a person may not commence 
any excavation, construction, or other activity involving the use of sovereign or other lands of the state, 
the title to which is vested in the Board of Trustees of the Internal Improvement Trust Fund without 
obtaining the required lease, license, easement, or other form of consent authorizing the proposed use. 
Therefore, the permittee is responsible for obtaining any necessary authorizations from the Board of 
Trustees prior to commencing activity on sovereignty lands or other state-owned lands. 

(7) The authorization to conduct activities pursuant to a general pennit may be modified, suspended 
or revoked in accordance with Chapter 120 and Section 373.429, F.S. 

(8) This permit shall not be transferred to a third party except pursuant to Rule 62-343.130, F.A.C., 
or, for activities within the geographical area of the Northwest Florida Water Management District, Rule 
62-346.130, F.A.C. The permittee transferring the general permit shall remain liable for any corrective 
actions that may be required as a result of any permit violations prior to sale, conveyance, or other 
transfer of ownership or control of the permitted system or the real property at which the permitted 
system is located. 

(9) Upon reasonable notice to the pennittee, Department staff with proper identification shall have 
permission to enter, inspect, sample and test the permitted system to insure conformity with the plans 
and specifications approved by the permit. 

(10) The permittee shall maintain any pennitted system in accordance with the plans submitted to 



the Department and authorized in this general permit. 

(11) A permitee's right to conduct a specific noticed activity under this noticed general permit is 
authorized for a duration of five years. 

(12) Construction, alteration, operation, maintenance, removal and abandonment approved by this 
general permit shall be conducted in a manner which does not cause violations of state water quality 
standards, including any antidegradation provisions of paragraphs 62-4.242(l)(a) and (b), subsections 
62-4.242(2) and (3) and Rule 62-302.300, F.A.C., and any special standards for Outstanding Florida 
Waters and Outstanding National Resource Waters. The permittee shall implement best management 
practices for erosion, turbidity, and other pollution control to prevent violation of state water quality 
standards. Temporary erosion control measures such as sodding, mulching, and seeding shall be 
implemented and shall be maintained on all erodible ground areas prior to and during construction. 
Permanent erosion control measures such as sodding and planting of wetland species shall be completed 
within seven days of any construction activity. Turbidity barriers shall be installed and maintained at all 
locations where the possibility of transferring suspended solids into wetlands and other surface waters 
exists due to the permitted activity. Turbidity barriers shall remain in place and shall be maintained in a 
functional condition at all locations until construction is completed and soils are stabilized and 
vegetation has been established. Thereafter the permittee shall be responsible for the removal of the 
barriers. The permittee shall correct any erosion or shoaling that causes adverse impacts to the water 
resources. 

(13) The permittee shall hold and save the Department harmless from any and all damages, claims, 
or liabilities which may arise by reason of the construction, alteration, operation, maintenance, removal, 
abandonment or use of any system authorized by the general permit. 

(14) The permittee shall immediately notify the Department in writing of any previously submitted 
information that is later discovered to be inaccurate. 

Rulemaking Authority 373.026(7), 373.043, 373.118(1), 373.406(5), 373.414(9), 373.4145, 373.418, 
403.805(1) FS. Law Implemented 373.044, 373.406(5), 373.118(1), 373.129, 373.136, 373.413, 
373.414(9), 373.4145, 373.416, 373.422, 373.423, 373.429 FS. History-New 10-3-95, Amended 10-1-
07, Formerly 62-341.215. 



62-330.600 General Permit for the Construction of Artificial Reefs. 

(l) A general permit is hereby provided for the construction of an artificial reef by any person, 
provided: 

(a) The material to be used shall be clean concrete or rock, clean steel boat hulls, other clean, heavy 
gauge steel products with a thickness of 1/4 inch or greater, and prefabricated structures that are a 
mixture of clean concrete and heavy gauge steel; 

(b) The material shall be free of soils, oils and greases, debris, litter, putrescible substances or other 
pollutants; 

(c) The material shall be firmly anchored to the bottom and shall not be indiscriminately dumped; 
and 

(d) The material shall be placed so that the top of the reef does not exceed 1/2 the distance from the 
bottom to the surface of the water unless a greater distance from the surface is required for safe 
navigation. At no time shall the distance between the top of the reef and the surface of the water be less 
than 6 feet. 

(2) This general permit shall be subject to the following specific conditions: 

(a) The permittee shall conduct a survey of the bottom of the waterbody on which the reef is to be 
built and shall submit the survey to the Department with the notice required in subsection 62-
343 .090(1 ), F.A.C., demonstrating that the bottom does not have submerged grassbed communities, 
shellfish or other hardbottom communities, or corals; 

(b) There shall be no reefs constructed in bays, lagoons, or estuaries that are less than 12 feet deep; 

(c) There shall be no "white goods" (inoperative and discarded refrigerators, freezers, ranges, water 
heaters, washers, and other similar domestic and commercial appliances), asphalt material, tires, other 
polluting materials used in construction of the reef; 

(d) The site shall be marked with perimeter buoys during construction to ensure that no material is 
deposited outside of the site; 

(e) The size of the boundaries within which the aiiificial reef is to be deposited shall not exceed 1/4 
mile on any side; 

(f) The aiiificial reef site shall not be established within any shipping lanes; and 

(g) The permittee shall notify the National Ocean Service, National Oceanographic and Atmospheric 
Association, U.S. Department of Commerce, Rockville, Maryland, and the Florida Fish and Wildlife 
Conservation Commission, Division of Marine Fisheries Management, via e-mail at 
artificialreefdeployments@myfwc.com of the precise location of the reef within 30 days ofplacement of 
the reef material. 

Rulemaking Authority 373.026(7), 373.043, 373.118(1), 373.406(5), 373.414(9), 373.418, 403.805(1) 
FS. Law Implemented 373.118(1), 373.406(5), 373.413, 373.414(9), 373.416, 373.418 FS. History-New 
10-3-95, Formerly 62-341.600. 

mailto:artificialreefdeployments@myfwc.com
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• DEPARTMENT OF THE ARMY • 
JACKSONVILLE DISTRICT CORPS OF ENGINEERS 

PENSACOLA REGULATORYOFFICE 
41 NORTH JEFFERSON STREET, SUITE 301 

PENSACOLA, FLORIDA 32502 

REPLY TO 
ATTE!',ITION OF April 14, 2014 

Pensacola Permits Section 
SAJ-2012-0322.1 (SP-SWA) 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Boulevard, Suite 100 
Ft. Walton Beach, Florida 32547 

Ladies and Gentlemen: 

The U.S. Army Corps of Engineers (Corps) is pleased to enclose the Department of 
the Army permit, which should be available at the construction site. Work may begin 
immediately but the Corps must be notified of: 

a. The date of commencement of the work, 

b. The dates of work suspensions and resumptions of work, if suspended over a 
week, and 

c. The date of final completion. 

This information should be mailed to the Special Projects and Enforcement Branch of 
the Regulatory Division of the Jacksonville District at 41 North Jefferson Street, Suite 
301, Pensacola, Florida 32502. The Special Projects and Enforcement Branch is also 
responsible for inspections to determine whether Permittees have strictly adhered to 
permit conditions. 

IT IS NOT LAWFUL TO DEVIATE FROM 
THE APPROVED PLANS ENCLOSED. 

Sincerely, 

Donald W. Kinard 
Chief, Regulatory Division · 

Enclosures: 
Proffered Permit 



• • DEPARTMENT OF THE ARMY 
JACKSONVILLE DISTRICT CORPS OF ENGINEERS 

PENSACOLA REGULATORY OFFICE 
41 NORTH JEFFERSON STREET, SUITE 301 

PENSACOLA, FLORIDA 32502 

REPLY TO 
ATTENTION OF March 10, 2014 

Regulatory Division 
North Permits Branch 
Pensacola Permits Section 
SAJ-2012-03221 (SP-SWA) 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Boulevard, Suite 100 
Ft. Walton Beach, Florida 32547 

Gentlemen: 

The U.S. Army Corps of Engineers (Corps) has completed the review and evaluation 
of your Department of the Army permit application, number SAJ-2012-03221. Our 
regulations require that you have an opportunity to review the terms and conditions prior 
to final signature by the Department of the Army. Enclosed is an unsigned Department 
of the Army permit instrument (permit). 

Please read carefully the Special Conditions beginning on page 3 of the permit. 
These were developed to apply specifically to your project. Water Quality Certification 
is also required prior to issuance of a permit. The Corps has received a copy of the 
State of Florida certification for your project. In accordance with General Condition 5 of 
the permit, any special conditions of the Water Quality Certification have been attached 
to the Department of the Army permit. 

Instructions for Objecting to Permit Terms and Conditions: This letter contains 
an initial proffered permit for your proposed project. If you object to certain terms and 
conditions contained within the permit, you may request that the permit be modified. 
Enclosed you will find a Notification of Administrative Appeal Options and Process fact 
sheet and Request for Appeal (RFA) form. If you choose to object to certain terms and 
conditions ofthe permit, you must follow the directions provided in Section 1, Part A and 
submit the completed RFA form to the letterhead address. 

In order for an RFA to be accepted by the Corps, the Corps must determine that it is 
complete, that it meets the criteria under 33 CFR Part 331.5, and that it has been 
received by the District office within 60 days of the date of the RFA. Should you decide 
to submit an RFA form, it must be received at the letterhead address by May 9, 2014. 

Instructions for Accepting Terms and Conditions and Finalizing Your Permit: It 
is not necessary to submit an RFA form to the District office, if you do not object to the 
decision in this letter. In this case, the permit must be signed by the applicant in the 
space provided on the signature page of the permit. In the case of corporations, 
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acceptance must be by.an officer of that corporation authorized to sign on behalf of the 
corporation. The party responsible for assuring the work is done in accordance with the 
permit terms and conditions must sign the permit. Please type or print the name and 
title of the person signing below the signature and the date signed. 

SIGN (PAGE 9) AND RETURN THE ENTIRE PERMIT, INCLUDING ALL 
ATTACHMENTS, TO THE LETTERHEAD ADDRESS 

The permit will be signed by the District Engineer or his representative. The Corps 
will add the permit expiration date to the permit and return the permit to you. It is 
important to note that the permit is not valid until the District Engineer or his 
representative signs it. 

Please note U.S. Coast Guard regulations may require ~ou as permittee to provide 
information for a Notice to the maritime community regarding your project. You should 
contact the Coast Guard Sector Mobile Waterways Management Branch (spw), 1500 
15th Street, Mobile, AL 36615 or by phone at 251-441-5684 to determine if a Notice is 
necessary. Also any safety lights, signs and signals prescribed by the U.S. Coast 
Guard through their regulations or otherwise, must be installed and maintained at your 
expense as permittee on authorized facilities in navigable waters of the United States. 
To receive a U.S. Coast Guard Private Aids to Navigation marking determination, you 
are advised to contact the Eighth Coast Guard District (dpw), 500 Poydras St. Suite 
1230, New Orleans, LA 70130, 504-671-2328 or via email to: D8oanPATON@uscg.mil 
prior to installation/construction of any fixed structures. For general information related 
to Private Aids to Navigation please visit the Eighth CG District web site at: 
http://www.uscg.mil/d8/waterways/PAT0N.Home.asp. 

Thank you for your cooperation with our permit program. The Corps' Jacksonville 
District Regulatory Division is committed to improving service to our customers. We 
strive to perform our duty in a friendly and timely manner while working to preserve our 
environment. We invite you to complete our automated Customer Service Survey at 
http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey. Please be aware 
this Internet address is case sensitive; and, you will need to enter it exactly as it 
appears above. Your input is appreciated - favorable or otherwise. 

If you have any questions concerning this application, you may contact Steve 
Andrews Jr. in writing at the letterhead address, by electronic mail at 

http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey
http://www.uscg.mil/d8/waterways/PAT0N.Home.asp
mailto:D8oanPATON@uscg.mil
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stephen.w.andrews@usace.army.mil, or by telephone at 850-439-0707. 

Enclosures 

mailto:stephen.w.andrews@usace.army.mil


Date: 10 March 2014 
See Section below 

X INITIAL PROFFERED PERMIT Standard Permit or Letter of ermission A 
PROFFERED PERMIT Standard Permit or Letter of ermission B 
PERMIT DENIAL C 
APPROVED JURISDICTIONAL DETERMINATION D 
PRELIMINARY JURISDICTIONAL DETERMINATION E 

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above decision. Additional 
information ma be found at hit :/lwww.usace.arm .mil/CECW/Pa es/re materials.as x or Co s re ulations at 33 CFR Part 331 . 
A: INITIAL PROFFERED PERMIT: You may accept or object to the permit. 

• ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your signature on 
the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights to appeal the 
permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

• OBJECT: If you object to the permit (Standard or LOP) because of certain terms and conditions therein , you may request 
that the permit be modified accordingly. You must complete Section II of this form and return the form to the district engineer. Your 
objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right to appeal the 
permit in the future. Upon receipt of your letter, the district engineer will evaluate your objections and may: (a) modify the permit to 
address all of your concerns. (b) modify the permit to address some of your objections. or (c) not modify the permit having determined 
that the permit should be issued as previously written. After evaluating your objections. the district engineer will send you a proffered 
permit for your reconsideration, as indicated in Section B below. 

8 : PROFFERED PERMIT: You may accept or appeal the permit 

• ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your signature on 
the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety. and waive all rights to appeal the 
permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

• APPEAL: If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, 
you may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this form 
and sending the form to the division engineer. This form must be received by the division engineer within 60 days of the date of this 
notice. 

C : PERMIT DENIAL· You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process by 
completing Section II of this form and sending the form to the division engineer. This form must be received by the division engineer 
within 60 days of the date of this notice. 

D: APPROVED JURISDICTIONAL DETERMINATION· You may accept or appeal the approved JD or provide new information. 

• ACCEPT: You do not need to notify the Corps to accept an approved JD. Failure to notify the Corps within 60 days of the 
date of this notice, means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD. 

• APPEAL: If you disagree with the approved JD. you may appeal the approved JD under the Corps of Engineers 
Administrative Appeal Process by completing Section II of this form and sending the form to the division engineer This form must be 
received by the division engineer within 60 days of the date of this notice. 

http:materials.as


SECTION 11 • REQUEST FOR APP r OBJECTIONS TO AN INITIAL PROFF "D PERMIT e,--.i.-
: •''

• ,_ •.• ·1.- ,, 

REASONS FOR APPEAL OR OBJE IONS: (Describe your reasons for appealin he decision or your objections to 
an initial proffered permit in clear concise statements. You may attach additional information to this form to clarify where 
your reasons or objections are addressed in the administrative record.) 

ADDITIONAL INFORMATION: The appeal islimited to a review of the administrative recorci;"ihe Corps memorandum for 
the record of the appeal conference or meeting, and any supplemental information that the review officer has determined 
is needed to clarify the administrative record. Neither the appellant nor the Corps may add new information or analyses 
to the record. However, you may provide additional information to clarify the location of information that is already in the 
administrative record. 
POINT OF CONTACT FOR QUESTIONS OR INF'ORMATION: - : "' . " 

.'-.. ,_-.('.-:· j ,;,_; .,J/ it t;; !}J:i!;.;:ffi'., 
If you have questions regarding this decision and/or the If you only have questions regarding the appeal process 
appeal process you may contact: you may also contact: 

for process: 
Project Manager as noted In letter Stuart Santos 904-232-2018 

-------------------~ 
RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engineers personnel, and any 
government consultants, to conduct investigations of the project site during the course of t11e appeal process. You will 
be provL<!_<l_d3...l5 day notice of any site inves!i.9ation,_ancj~ILhave the opportunity to participate in all site investigations. 

Date: Telephone number: 

Signature of appellant or agent. 
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DEPARTMENT OF THE ARMY PERMIT 

Permittee: Okaloosa County Board of County Commissioners 
1804 Lewis Turner Boulevard, Suite 100 
Ft. Walton Beach, Florida 32547 

Permit No: SAJ-2012-03221 (SP-SWA) 

Issuing Office: U.S. Army Engineer District, Jacksonville 

NOTE: The term "you" and its derivatives, as used in this permit, means the permittee 
or any future transferee. The term "this office" refers to the appropriate district or 
division office of the Corps of Engineers having jurisdiction over the permitted activity or 
the appropriate official of that office acting under the authority of the commanding 
offi.cer. 

You are authorized to perform work in accordance with the terms and conditions 
specified below. 

Project Description: The applicant proposes to establish an artificial reef area, which 
would be referred to as the "Fish Haven #15". It would consist of a Y. by Y. mile 
deployment area, totaling 40 acres, which would provide enhanced habitat and 
recreational fishing and diving opportunities upon implementation of the project. 
Additionally, there would be a deployment buffer of 50 feet on each side. Material to be 
deployed would consist of clean concrete or rock and prefabricated structures that are a 
mixture of clean concrete and heavy gauge steel. The material to be deployed would 
have a maximum profile height of no more than 30 feet and would result in a minimum 
authorized depth of -38 feet at mean lower low water MLLW. The applicant would 
implement a monitoring plan. The work described above is to be completed in 
accordance with the three (3) pages of drawings affixed at the end of this permit 
instrument. 

Project Location: The project site is located in the Gulf of Mexico, 10.2 nautical miles 
southwest of Destin pass, 3.3 nautical miles north of the East-West Safety Fairway and 
-1.8 nautical miles south of Okaloosa Island off of Okaloosa County, Florida. 

Latitude & Longitude: 

NE Site Corner: Latitude: 30.3667° North 
Longitude: 86.7041° West 

NW Site Corner: Latitude: 30.3667° North 
Longitude: 86.7083° West 

SE Site Corner: Latitude: 30.3630° North 
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PERMIT NUMBER: SAJ-2012-03221 (SP-SWA) 
PERMITTEE: Okaloosa County Board of County Commissioners 
PAGE2of11 

Longitude: 86.7041' West 

SW Site Corner: Latitude: 30.3630' North 
Longitude: 86.7083' West 

Permit Conditions 

General Conditions: 

1. The time limit for completing the work authorized ends on March 10, 2024. If 
you find that you need more time to complete the authorized activity, submit your 
request for a time extension to this office for consideration at least one month before the 
above date is reached. 

2. You must maintain the activity authorized by this permit in good condition and in 
conformance with the terms and conditions of this permit. You .are not relieved of this 
requirement if you abandon the permitted activity, although you may make a good faith 
transfer to a third party in compliance with General Condition 4 below. Should you wish 
to cease to maintain the authorized activity or should you desire to abandon it without a 
good faith transfer, you must obtain a modification of this permit from this office, which 
may require restoration of the area. 

3. If you discover any previously unknown historic or archeological remains while 
accomplishing the activity authorized by this permit, you must immediately notify this 
office of what you have found. We will initiate the Federal and State coordination 
required to determine if the remains warrant a recovery effort or if the site is eligible for 
listing in the National Register of Historic Places. 

4. If you sell the property associated with this permit, you must obtain the signature 
and the mailing address of the new owner in the space provided and forward a copy of 
the permit to this office to validate the transfer of this authorization. 

5. If a conditioned water quality certification has been issued for your project, you 
must comply with the conditions specified in the certification as.special conditions to this 
permit. For your convenience, a copy of the certification is attached if it contains such 
conditions. · 

6. You must allow representatives from this office to inspect the authorized activity at 
any time deemed necessary to ensure that it is being or has been accomplished in 
accordance with the terms and conditions of your permit. 
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PERMIT NUMBER: SAJ-2012-03221 (SP-SWA) · 
PERMITTEE: Okaloosa County Board of County Commissioners 
PAGE 3 of 11 

Special Conditions: 

1. Reporting Addresses: The Permittee shall reference this permit number, SAJ-
2012-03221 (SP-SWA), on all correspondence. Unless specifically notified to the 
contrary, the Permittee shall use the following addresses for transmitting 
correspondence to the referenced agencies: 

(a) U.S. Army Corps of Engineers, Regulatory Division, Enforcement Section 
41 North Jefferson Street, Suite 301 
Pensacola, Florida 32502 
The.Permittee shall reference this permit number, 
SAJ-2010-03163 (SP-SWA), on all submittals. 
Or email at: CESAJ-ComplyDocs@usace.army.mil 

(b) National Oceanic and Atmospheric Administration 
(NOAA), Marine Chart Division, Office of 
Coast Survey, N/CS26, Sta. 7317 
1315 East-West Highway 
Silver Springs, MD, 20910-3282 
Or email at: ocs.ndb@noaa.gov. 

(c) Commander, U.S. Coast Guard (USCG) 
81

h Coast Guard District . 
Hale Boggs Federal Building 
500 Poydras Street 
New Orleans, LA 70130 

(d) Florida Fish and Wildlife Conservation Commission 
(FWC), Artificial Reef Program, 
620 S. Meridian Street, Box 482 
Tallahassee, FL 32399. 
Or email at: artificialreefdeployments@MyFWC.com 

2. Initial Agency Notification: The Permittee shall provide to the Corps, NOAA and 
USCG written notification of the planned deployment start date at least two weeks prior 
to the initial deployment on the authorized artificial reef .site. 

3. Protection of Existing Resources: The Permittee shall not deploy artificial reef 
materials until an assessment of the bottom conditions have been accomplished by 
diver, submersible video camera, fathometer, depth/bottom sounder (e.g. "fish finder"), 
or side-scan sonar. The inspection of the deployment area may occur at the time of 
deployment, but no more than one year prior to deployment. The Permittee shall 

mailto:artificialreefdeployments@MyFWC.com
mailto:ocs.ndb@noaa.gov
mailto:CESAJ-ComplyDocs@usace.army.mil
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maintain a deployment buffer of at least 200 feet from any submerged beds of sea 
grasses, coral reefs, live bottom, areas supporting growth of sponges, sea fans, soft 
corals, and other sessile macroinvertebrates generally associated with rock outcrops, 
oyster reefs, scallop beds, clam beds, or areas where there are unique. or unusual 
concentrations of bottom-dwelling marine organisms. If, during the inspection, evidence 
is observed of cultural/archaeological resources, such as sunken vessels, ballast, 
historic refuse piles, or careenage areas the Corps will be notified by the Permittee and 
the above referenced deployment buffer will be implemented. The Permittee shall 
maintain a record of the information gained during the inspection such that it can be 
provided upon request to the Corps. 

4. Pre-Deployment Notification: No less than 14 days prior to deployment of material 
on an artificial reef, the Permittee shall transmit by electronic mail ("email") a complete 
and signed "Florida Artificial Reef Materials Cargo Manifest and Pre-Deployment 
Notification" form, attached to this permit, to the Corps and FWC to allow inspection of 
the proposed reef materials as deemed necessary by the agencies. Inspection is 
allowable at the staging area. By signing the Pre-Deployment Notification the Permittee 
certifies that all materials are free from asphalt, petroleum, other hydrocarbons and toxic 
residues. The Permittee shall not deploy material if notified by the Corps or FWC that 
the material is questionable. The material needs to be evaluated before it is released 
for deployment. Any material that is deemed unacceptable for reef material will be 
disposed in an approved upland disposal site. 

Deployment of the material shall not occur until after the end of the 14-day inspection 
period. The Permittee shall ensure both a copy of the Corps permit and the signed 
"Florida Artificial Reef Materials Cargo Manifest and Pre-Deployment Notification Form" 
are maintained aboard the deployment vessel at all times during loading, transit, and 
deployment. 

5. Post-Deployment Placement Report/As-Built Drawing: No less than 30 days 
after deployment at the reef site, the Permittee shall transmit by email to the Corps, 
FWC, and NOAA a complete arid signed "Florida Artificial Reef Materials Placement 
Report and Post-Deployment Notification"form attached to this permit. Please note, the 
Corps requires the latitude and longitude to be accurate within 5 meters horizontal 
distance on the post-deployment report. Attach to the report, an as-builtdrawing that 
contains the approximate deployment configurations and the height of the material after 
placement. Depth shall be verified utilizing fathometer, depth sounder, or similar device 
accurate to within 1 meter. Also, include information on the condition of the material at 
the time of deployment. The report and drawing shall be limited to a few pages per 
deployment. Representative photographs and/or video, if available, are encouraged to 
be submitted. 
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6. Ownership/Maintenance/Liability: By signing this permit, the Permittee certifies 
and acknowledges ownership. of all artificial reef materials deployed on the reef, accepts 
responsibility for maintenance of the artificial reef, and possesses the ability to assume 
liability for all damages that may arise with re~pect to the artificial reef. 

7. Assurance of Navigation and Maintenance: The Permittee understands and 
agrees that, if future operations by the United States require the removal, relocation, or 
other alteration, of the structures or work herein authorized, or if in the opinion of the 
Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the 
Permittee will be required, upon due notice from the Corps of Engineers, to remove, 
relocate, or alter the structural work or obstructions caused thereby, without expense to 
the United States. No claim shall be made against the United States on account of any 
such removal or alteration. 

8. Sea Turtle, Smalltooth Sawfish and Sturgeon Conditions: The Permittee shall 
comply with the attached National Marine Fisheries Service's "Sea Turtle and 
Smalltooth Sawfish Construction Conditions", which also applies to sturgeon. 

9. Manatee Conditions: The Permittee shall comply with the attached "Standard 
Manatee Conditions for In-Water Work- 2011." 

10. Protected Species Guidance: The Permittee shall comply with the attached. 
"Vessel Strike Avoidance Measures and Injured or Dead Protected Species Reporting" 
guidance for marine turtles and marine mammals. 

11. Self-Certification: Within 60 days of completion of the authorized work or at the 
expiration of the construction authorization of this permit, whichever occurs first, the 
Permittee shall complete the attached "Self-Certification Statement of Compliance" form 
and submit to the Corps. In the event that the completed work deviates, in any manner, 
from the authorized work, the Permittee shall describe, on the Self-Certification Form, 
the deviations between the work authorized by the permit and the work as constructed. 
Please note that the description of any deviations on the Self-Certification Form does 
not constitute approval of any deviations by the Corps. 

12. Cultural Resources/Historic Properties: 

a. No structure or work shall adversely affect impact or disturb properties listed in the 
National Register of Historic Places (NRHP) or those eligible for inclusion in the NRHP. 

b. If during the ground disturbing activities and construction work within the permit 
area, there are archaeological/cultural materials encountered which were not the 
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subject of a previous cultural resources assessment survey (and which shall include, 
but not be limited to: pottery, modified shell, flora, fauna, human remains, ceramics, 
stone tools or metal implements, dugout canoes, evidence of structures or any other 
physical remains that could be associated with Native American cultures or early 
colonial or American settlement), the Permittee shall immediately stop all work in the 
vicinity and notify the Corps. The Corps shall then notify the Florida State Historic 
Preservation Officer (SHPO) and the appropriate Tribal Historic Preservation Officer(s) 
(THPO(s)) to assess the significance of the discovery and devise appropriate actions. 

c. A cultural resources assessment may be required of the permit area, if deemed 
necessary by the SHPO, THPO(s), or Corps, in accordance with 36 CFR 800 or 33 CFR 
325, Appendix C (5). Based, on the circumstances of the discovery, equity to all parties, 
and considerations of the public interest, the Corps may modify, suspend or revoke the 
permit in accordance with 33 CFR Part 325.7. Such activity shall not resume on non­
federal lands without written authorization from the SHPO and the Corps. 

d. In the unlikely event that unmarked human remains are identified on non-federal 
lands, they will be treated in accordance with Section 872.05 Florida Statutes. All work 
in the vicinity shall immediately cease and the Permittee shall immediately notify the 
medical examiner, Corps, and State Archeologist. The Corps shall then notify the 
appropriate SHPO and THPO(s). Based, on the circumstances of the discovery, equity 
to all parties, and considerations of the public interest, the Corps may modify, suspend 
or revoke the permit in accordance with 33 CFR Part 325.7. Such activity shall not 
resume without written authorization from the State Archeologist, SHPO and the Corps. 

e. In the unlikely event that human remains are encountered on federal or tribal 
lands, or in situations where Archaeological Resources Protection Act of 1979, or Native 
American Graves Protection Repatriation Act of 1990 applies, all work in the vicinity 
shall immediately cease and the Permittee immediately notify the Corps. The Corps 
shall then notify the appropriate THPO(s) and SHPO. Based, on the circumstances of 
the discovery, equity to all parties, and considerations of the public interest, the Corps 
may modify, suspend or revoke the permit In accordance with 33 CFR Part 325.7. After 
such notification, project activities on federal lands shall not resume without written 
authorization from the Corps, and/or appropriate THPO(s), SHPO, and federal 
manager. After such notification, project activities on tribal lands shall not resume 
without written authorization from the appropriate THPO(s) and the Corps. 

Further Information: 

1. Congressional Authorities: You have been authorized to undertake the activity 
described above pursuant to: 



• • 
PERMIT NUMBER: SAJ-2012-03221 (SP-SWA) 
PERMITTEE: Okaloosa County Board of County Commissioners 
PAGE 7 of 11 

(X) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403). 

(X) Section 404 of the Clean Water Act (33 U.S.C. 1344). 

() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 
U.S.C. 1413). · 

2. Limits of this authorization. 

a. This permit does not obviate the need to obtain other Federal, State, or local 
authorizations required by law. 

b. This permit does not grant any property rights or exclusive privileges. 

c. This permit does not authorize any injury to the property or rights of others. 

d. This permit does not authorize interference with any existing or proposed 
Federal projects. 

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not 
assume any liability for the following: 

a. Damages to the permitted project or uses thereof as a result of other permitted 
or unpermitted activities or from natural causes. 

b. Damages to the permitted project or uses there.of as a result of current or future 
activities undertaken by or on behalf of the United States in the public interest. 

c. Damages to persons, property, or to other permitted or unpermitted activities or 
structures caused by the activity authorized by this permit. 

d. Design or construction deficiencies associated with the permitted work. 

e. Damage claims associated with any future modification, suspension, or 
revocation of this permit. 

4. Reliance on Applicant's Data: The determination of this office that issuance of this 
permit is not contrary to the public interest was made in reliance on the information you 
provided. 

http:there.of
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5. Reevaluation of Permit Decision: This office may reevaluate its decision on this 
permit at any time the circumstances warrant. Circumstances that could require a 
reevaluation include, but are not limited to, the following: 

a. You fail to comply with the terms and conditions of this permit. 

b. The information provided by you in support of your permit application proves to 
have been false, incomplete, or inaccurate (see 4 above). 

c. Significant new information surfaces which this office did not consider in 
reaching the original public interest decision. 

Such a reevaluation may result in a determination that it is appropriate to use the 
suspension, modification, and revocation.procedures contained in 33 CFR 325.7 or 
enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The 
referenced enforcement procedures provide for the issuance of an administrative order 
requiring you comply with the terms and conditions of your permit and for the initiation of 

· legal action where appropriate. You will be required to pay for any corrective measures 
ordered by this office, and if you fail to comply with such directive, this office may in 
certain situations (such as those specified in 33 CFR 209.170) accomplish the 
.corrective measures by contract or otherwise and bill you for the cost. 

6. Extensions: General Condition 1 establishes a time limit for the completion of the 
activity authorized by this permit. Unless there are circumstances requiring either a 
prompt completion of the authorized activity or a reevaluation of the public interest 
decision, the Corps will normally give favorable consideration to a request for an 
extension of this time limit. 
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Your signature below.as permittee, indicates that you accept and ag.reetocomply with 
the terms and conditions of this permit. 

This permit becomes effective when the Federal official, designated to act for the 
Secretary of the Army, has s,igned below. 

L._(~
{) :::;.-- Alan M. Dodd, 

AfpJ1. /I/, 
(DATE) ' 

2-0l'f 

Colonel, U.S. Army 
District Commander 

http:below.as
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Your signature below, as permittee, indicates that you accept and agree to comply with 
the terms and conditions of this permit. 

(PERMITTEE) (DATE) 

(PERMITTEE NAME-PRINTED) 

This permit becomes effective when the Federal official, designated to act for the 
Secretary of the Army, has signed below. 

(DISTRICT ENGINEER) (DATE) 
Alan M. Dodd, 
Colonel, U.S. Army 
District Commander 
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When the structures or work authorized by this permit are still in existence at the time 
the property is transferred, the terms and conditions of this permit will continue to be 
binding on the new owner(s) of the property. To validate the transfer of this permit and 
the associated liabilities associated with compliance with its terms and conditions, have 
the transferee sign and date below. 

(TRANSFEREE-SIGNATURE) (DATE) 

(NAME-PRINTED) 

(ADDRESS) 

(CITY, STATE, AND ZIP CODE) 
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Attachments to Department of the Army 
Permit Number SAJ-2012-03221 

1. PERMIT DRAWINGS: Three (3) pages, dated 25 February 2014. 

2. WATER QUALITY CERTIFICATION: Specific Conditions of the water quality 
permit/certification in accordance with General Condition number 5 on page 3 of this DA 
permit. Six (6) pages. 

3. SEA TURTLE, SAWFISH AND STURGEON CONDITIONS: One (1) page. 

4. MANATEE CONDITIONS: One (1) page. 

5. VESSEL STRIKE AVOIDANCE MEASURES: Two (2) pages. 

6. FLORIDA ARTIFICIAL REEF MATERIALS CARGO MANIFEST AND PRE­
DEPLOYMENT NOTIFICATION FORM: 

7. FLORIDA ARTIFICIAL REEF MATERIALS PLACEMENT REPORT AND POST­
DEPLOYMENT NOTIFICATION FORM: 

8. SELF-CERTIFICATION FORM: One (1) page: 
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• • RICK SCOTT 
FLORIDA DEPARTMENT OF GOVERNOR 

' ENVIRONMENTAL PROTECTION JENNIFER CARROLL 
160 W GOVERNMENT STREET, SUITE 308 LT. GOVERNOR 

PENSACOLA, FLORIDA 32502-5794 
l!ERSCIIEL T. VINYARD JR. 

SECRETARY 

January 25, 2013 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Blvd, Suite 100 
Fort Walton Beach, FL 32547 

Okaloosa County Fish Haven 15 
File Number: 46-0315101-001-EG, Okaloosa County 

Dear Okaloosa County Board of County Commissioners: 

This is to acknowledge receipt of your Notice, (File No. 46-0315101-001-EG), received on 
November 13, 2012, oflntent to use the Noticed General Permit for the construction ofan 
artificial reef, pursuant to Rule 62-346, and 62-330.600, Florida Administrative Code (F.A.C.). 
The project is located approximately 1.8 nautical miles south of Okaloosa Island, Latitude 
30.3649° N/Longitude 86.7062° W, in the Gulf of Mexico south of Okaloosa County. Based on 
the forms, drawings, and documents submitted with your application and attached to this letter, it 
appears that the project meets the requirements for the general permit listed above. 

· Any activities performed under a Noticed General Permit are subject to general conditions 
required in Rule 62-330.405, F.A.C.'(enclosed), and the specific conditions of Rule 62-
330.600( enclosed). Any deviations from these conditions may subject the permittee to 
enforcement action and possible penalties. 

Please be advised that the construction phase of the Noticed General Permit must be completed 
within five years from the date the Notice to use the Noticed General Permit was received by the 
Department. Also note that the construction phase cannot be extended, per section 6.1.2.1, 

. Volume I oftbe Applicant's Handbooks. 

Please note: This letter confirms that your proposed project qualifies for the Noticed 
General Permit identified herein, but does not constitute the Department's determination 
of the wetland boundary depicted in the attached drawings of the property. 

Authorization to use sovereignty submerged lands - Required 

The Department acts as staff to the Board of Trustees of the Internal Improvement Trust Fund 
(Board of Trustees) and issues certain authorizations for the use of sovereign submerged lands. 
The Department has the authority to review activities on sovereign submerged lands under 
chapters 253 and 258 of the Florida Statutes, and Chapter 18-21 of the Florida Administrative 
Code. 
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The activity appears to be located on sovereign submerged lands owned by the Board of Trustees. 
The activity is not exempt from the need to obtain the applicable proprietary authorization. As staff to 
the Board of Trustees, the Department has reviewed the activity described above, and has determined 
that the activity qualifies for a Letter of Consent under rule 18-21.005(1)(c)(9), F.A.C. and section 
253.77 of the Florida Statutes to construct and use the activity on the specified sovereign submerged 
lands, as long as the work performed is located within the boundaries as described herein and is 
consistent with the terms and conditions herein. No further application is required for this. 

Be advised that your neighbors and other parties who may be substantially affected by the proposed 
activity allowed under this determination of approval of the Noticed General Petmit have a right to 
request an administrative hearing on the Department's decision that the proposed activity qualifies for 
this general permit. Ifan administrative hearing is timely requested by a substantially affected person, 
the finding that the proposed activity qualifies for this general permit must be reconsidered, and it is 
possible that the hearing could result in a determination that the proposed activity does not qualify for 
the general permit. Under Rule 28-106. 111 of the Florida Administrative Code, a request for such an 
administrative hearing must be filed with the Department's Clerk in the Office of General Counsel 
within 14 days of publication ofnotice in a newspaper of general circulation in the county where the 
activity is to talce place. 

The Department will not publish notice ofthis determination. Publication ofthis notice by you 
is optional and not required for you to proceed However, in the event that an adtninistrative 
hearing is held and the Department's determination is reversed, proceeding with the proposed 
activity before the time period for requesting an administrative hearing has expired would mean 
that the activity was conducted without the required permits. 

Ifyou wish to limit the time within which all substantially affected persons may request an 
administrative hearing, you may elect to publish the notice ofrights of substantially affected 
persons, at your own expense one time only in the legal advertisement section ofa newspaper of 
general circulation in the county where the activity is to talce place. Ifyou wish to limit the time 
within which any specific person(s) may request an administrative hearing, you may provide 
such person(s), by certified mail, a copy of this determination. 

For the purposes of publication, a newspaper ofgeneral circulation means a newspaper meeting 
the requirements of Sections 50.011 and 50.031 of the Florida Statutes. In the event you do 
publish this notice, within seven days ofpublication, you must provide to the following address a 
certification or affidavit of publication issued by the newspaper. Ifyou provide direct written 
notice to any person as noted above, you must provide to the following address a copy of the 
direct written notice: Department of Environmental Protection, at 160 W. Government Street, 
Pensacola, Florida 32501-5740. · · 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Page 2 of 6 
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NOTICE OF RIGHTS OF SUBSTANTIALLY AFFECTED PERSONS 

Use of the Noticed General Permit authorized by Rule 62-330.600, F.A.C. is hereby granted. This 
determination is final and effective on the date filed with the Clerk of the Department unless a petition 
for an administrative hearing is timely filed under Sections 120.569 and 120.57, F.S., before the 
deadline for filing a petition. On the filing of a timely and sufficient petition, this action will not be 
final and effective until further order of the Department. Because the administrative hearing process is 
designed to formulate final agency action, the filing of a petition means that the Department's final 
action may be different from the position taken by it in this determination. 

Petition for Administrative Hearing 
A person whose substantial interests are affected by the Department's action may petition for an 
administrative proceeding (hearing) under Sections 120.569 and 120.57, F.S. Pursuant to Rule 
28-106.20 I, F .A.C., a petition for an administrative hearing must contain the following 
information: 

(a) The name and address of each agency affected and each agency's file or 
identification number, if known; 

(b) The name, address, and telephone number of the petitioner; the name, address, 
and telephone number of the petitioner's representative, if any, which shall be the address for 
service purposes during the course of the proceeding;_ and an explanation of how the petitioner's 
substantial interests are or will be affected by the agency determination; 

(c) A statement of when and how the petitioner received notice of the agency 
decision; 

(d) A statement of all disputed issues of material fact. If there are none, the petition 
must so indicate; 

(e) A concise statement of the ultimate facts alleged, including the specific facts that 
the petitioner contends warrant reversal or modification of the agency's proposed action; 

(f) A statement of the specific rules or statutes that the petitioner contends require 
reversal or modification of the agency's proposed action, including an explanation of how the 
alleged facts relate to the specific rules or statutes; and 

(g) A statement of the relief sought by the petitioner, stating precisely the action that 
the petitioner wishes the agency to take with respect to the agency's proposed action. 

The petition must be filed (received by the Clerk) in the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000. Also, a copy of the petition shall be mailed to the applicant at the address indicated above 
at the time of filing. 

Time Period for Filing a Petition 
In accordance with Subsection 62-110.106(3), F.A.C., petitions for an administrative·hearing by 
the applicant must be filed within 14 days of receipt of this written notice. Petitions filed by any 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Page 3of 6 
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persons other than the applicant, and other than those entitled to written notice under Section 
120.60(3), F.S. must be filed within 14 days of publication of the notice or within 14 days of 
receipt of the written notice, whichever occurs first. Under Section 120.60(3), F.S., however, 
any person who has asked the Department for notice of agency action may file a petition within 
14 days of receipt of such notice, regardless of the date of publication. The failure to file a 
petition within the appropriate time period shall constitute a waiver of that person's right to 
request an administrative determination (hearing) under Sections 120.569 and 120.57, F.S., or to 
intervene in this proceeding and participate as a party to it. Any subsequent intervention (in a 
proceeding initiated by another party) will be only at the discretion of the presiding officer upon 
the filing of a motion in compliance with Rule 28-106.205, F.A.C. 

Extension of Time 
Under Subsection 62-110.106(4), F.A.C., a person whose substantial interests are affected by the 
Department's action may also request an extension of time to file a petition for an administrative 
hearing. The Department may, for good cause shown, grant the request for an extension of time. 
Requests for extension of time must be filed with the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, before the applicable deadline for filing a petition for an administrative hearing. A timely 
request for extension of time shall toll the running of the time period for filing a petition until the 
request is acted upon. 

Mediation 
Mediation is not available in this proceeding. 

Judicial Review 
Any party to this action has the right to seek judicial review pursuant to Section 120.68, F.S., by 
filing a Notice of Appeal pursuant to Rules 9.110 and 9.190, Florida Rules of Appellate 
Procedure, witl1 the Clerk of the Department in the Office of General Counsel, 3900 
Commonwealth Boulevard, M.S. 35, Tallahassee, Florida 32399-3000; and by filing a copy of 
the Notice ofAppeal accompanied by the applicable filing fees with the appropriate District 
Court of Appeal. The Notice ofAppeal must be filed within 30 days from the date this action is 
filed with the Clerk of the Department. 

A copy of your notice also has been sent to the U.S. Army Corps ofEngineers (USACOE) for 
review. The USACOE may require a separate permit. Failure to obtain this authorization prior 
to construction could subject you to enforcement action by that agency. 

Noticed General Permit Qualification 
.Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Page4of6 
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If you have any questions, please contact Heather Mason at the letterhead address above, by 
phone at (850) 595-0608, or by e-mail at Heather.Mason@dep.state.fl.us. When referring to this 
project, please use the file number listed above. · 

Executed in Escambia County, Florida. 

STATE OF FLORIDA DEPARTMENT 
OF ENVIRONMENTAL PROTECTION 

Elizabeth Mullins Orr 
Program Administrator 
Submerged Lands & Environmental 
Resource Program 

Enclosures: Drawings (7 pages) 
Rule 62-330.405, F.A.C., General Conditions (2 pages) 
Rule 62-330.600, F.A.C., NOP for the Construction of Artificial Reefs (I page) 

c: U.S. Army Corps of Engineers. 
Scott Henson, Agent 
Jon Dodrill, FWC 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Pages of 6 

mailto:Heather.Mason@dep.state.fl.us
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CERTIFICATE OF SERVICE 

The undersigned duly designated deputy clerk hereby certifies that this permit, including all copies, 

was mailed or emailed before the close ofbusiness on 

__J_a_n_u_a_r-=.y_2_5...:_,_2_0_1_3___________ to the above listed persons. 

FILING AND ACKNOWLEDGMENT 

FILED, on this date, pursuant to Section 120.52(7), 
Florida Statutes, with the designated Department Clerk, 

receipt of which is hereby acknowledged. 

Clerk Date 

1/25/2013 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 15 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315101-001-EG 
Page6 of 6 



• UNITED STAT~>EPARTMENT OF COMMERCE 
National Oceanic and Atmospheric Administration 
NATIONAL MARINE FISHERIES SERVICE 
Southeast Regional Office 
263 13th Avenue South 
St. Petel'Sburg, FL 33701 

SEA TURTLE AND SMALLTOOTH SAWFISH CONSTRUCTION CONDITIONS 

The permittee shall comply with the following protected species construction conditions: 

a. The permittee shall instruct all personnel associated with the project of the potential presence of 
these species and the need to avoid collisions with sea tmtles and smalltooth sawfish. All 
construction personnel are responsible for observing water-related activities for the presence of 
these species. · 

b. The permittee shall advise all construction personnel that there are civil and criminal penalties for 
harming, harassing, or killing sea turtles or smalltooth sawfish, which are protected under the 
Endangered Species Act of 1973. 

c. Siltation barriers shall be made of material in which a sea turtle or small tooth sawfish cannot 
become entangled, be properly secured, and be regularly monitored to avoid protected species 
entrapment. Barriers may not block sea turtle or smalltooth sawfish entry to or exit from 
designated critical habitat without prior agreement from the National Marine Fisheries Service's 
Protected Resources Division, St. Petersburg, Florida. 

d. All vessels associated with the construction project shall operate at "no wake/idle" speeds at all 
times while in the construction area and while in water depths where the draft of the vessel 
provides less than a four-foot clearance from the bottom. All vessels will preferentially follow 
deep-water routes (e.g., marked channels) whenever possible. 

e. If a sea turtle or smalltooth sawfish is seen within 100 yards of the active daily 
construction/dredging operation or vessel movement, all appropriate precautions shall be 
implemented to ensure its protection. These precautions shall include cessation of operation of 
any moving equipment closer than 50 feet ofa sea turtle or smalltooth sawfish. Operation ofany 
mechanical construction equipment shall cease immediately ifa sea turtle or smalltooth sawfish is 
seen within a 50-ft radius of the equipment. Activities may not resume until the protected species 
has departed the project area of its own volition. 

f. Any collision with and/or iltjury to a sea turtle or smalltooth sawfish shall lie reported 
immediately to the National Marine Fisheries Service's Protected Resources Division (727-824-
5312) and the local authorized sea turtle stranding/rescue organization. 

g. Any special construction conditions, required of your specific project, outside these general 
conditions, ifapplicable, will .be addressed in the primary consultation. 

Revised: March 23, 2006 
O:\forms\Sea Turtle and Smalltooth Sawfish Construction Conditions.doc 
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~------------------~--------------

STANDARD MANATEE CONDITIONS FOR IN-WATER WORK 
2011 

The permittee shall comply with the following conditions intended to protect manatees from 
direct project effects: 

a. All personnel associated with the project shall be instructed about the presence of 
manatees and manatee speed zones, and the need to avoid collisions with and injury to 
manatees. The permittee shall advise all construction personnel that there are civil and 
criminal penalties for harming, harassing, or killing manatees which are protected under the 
Marine Mammal Protection Act, the Endangered Species Act, and the Florida Manatee 
Sanctuary Act. 

b. All vessels associatl;!d with the construction project shall operate at "Idle Speed/No Wake" 
at all times while in the immediate area and while in water where the draft of the vessel · 
provides less than a four-foot clearance from the bottom. All vessels will follow routes of 
deep water whenever possible. 

c. Siltation or turbidity barriers shall be made of material in which manatees cannot become 
entangled, shall be properly secured, and shall be regularly monitored to avoid manatee 
entanglement or entrapment. Barriers must not impede manatee movement. 

d. All on-site project personnel are responsible for observing water-related activities for the 
presence of manatee{s). All in-water operations, including vessels, must be shutdown if a 
manatee(s) comes within 50 feet of the operation. Activities will not resume until the 
manatee(s) has moved beyond the 50-foot radius of the project operation, or until 30 
minutes elapses if the manatee(s) has not reappeared within 50 feet of the operation. 
Animals must not be herded away or harassed into leaving. 

e. Any collision with or injury to a manatee shall be reported immediately to the Florida Fish 
and Wildlife Conservation Commission (FWC) Hotline at 1-888-404-3922. Collision and/or 
injury should also be reported to the U.S. Fish and Wildlife Service in Jacksonville (1-904-

-731-3336) for north Florida or Vero Beach (1-772-562-3909) for south Florida, and to FWC 
at lmperiledSpecies@myFWC.com 

mailto:lmperiledSpecies@myFWC.com
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Vessel Strike Avoidance Measures 

and Reporting for Mariners 
NOAA Fisheries Service, Southeast Region 

Background 
The National Marine Fisheries Service (NMFS) has determined that collisions with vessels can 
injure or kill protected species (e.g., endangered and threatened species, and marine mammals). 
The following standard measures should be implemented to reduce the risk associated with 
vessel strikes or disturbance of these protected species to discountable levels. NMFS should be 
contacted to identify any additional conservation and recovery issues ofconcern, and to assist in 
the development of measures that may be necessary. 

Protected Species Identification Training 
Vessel crews should use an Atlantic and Gulf of Mexico reference guide that helps identify 
protected species that might be encountered in U.S. waters of the Atlantic Ocean, including the 
Caribbean Sea, and Gulf of Mexico. Additional training should be provided regarding 
information and resources available regarding federal laws and regulations for protected species, 
ship strike information, critical habitat, migratory routes and seasonal abundance, and recent 

. sightings ofprotected species. 

Vessel Strike Avoidance 
In order to avoid causing injury or death to marine mammals and sea turtles the following 
measures should be talcen when consistent with safe navigation: 

1. Vessel operators and crews should maintain a vigilant watch for marine mammals and 
sea turtles to avoid sfrildng sighted protected species. 

2. When whales are sighted, maintain a distance of 100 yards or greater between the whale 
and the vessel. 

3. When sea turtles or small cetaceans are sighted, attempt to maintain a distance of 50 
yards or greater between the animal and the vessel whenever possible. 

4. When small cetaceans are sighted while a vessel is underway (e.g., bow-riding), attempt 
to remain parallel to the animal's course. Avoid excessive speed or abrupt changes in 
direction until the cetacean has left the area. 

5. Reduce vessel speed to 10 knots or less when mother/calf pairs, groups, or large 
assemblages of cetaceans are observed near an underway vessel, when safety permits. A 
single cetacean at the surface may indicate the presence ofsubmerged animals in the 
vicinity; therefore, prudent precautionary measures should always be exercised. The 
vessel should attempt to route around the animals, maintaining a minimum distance of 
I00 yards whenever possible. 

NMFS Southeast Region Vessel Strike Avoidance Measures and Reporting for Mariners; revised February 2008. 
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6. Whales may surface in unpredictable locations or approach slowly moving vessels. 

When an animal is sighted in the vessel's path or in close proximity to a moving vessel 
and when safety permits, reduce speed and shift the engine to neutral. Do not engage the 
engines until the animals are clear of the area. 

Additional Requirements for the North Atlantic Right Whale 
1. Ifa sighted whale is believed to be a North Atlantic right whale, federal regulation 

requires a minimum distance of 500 yards be maintained from the animal (50 CFR 
224.103 (c)). 

2. Vessels entering North Atlantic right whale critical habitat are required to report into the 
Mandatory Ship Reporting System. 

3. Mariners should check with various communication media for general information 
regarding avoiding ship strikes and specific information regarding North Atlantic right 
whale sighting locations. These include NOAA weather radio, U.S. Coast Guard 
NA,VTEX broadcasts, and Notices to Mariners. Commercial mariners calling on United 
States ports should view the most recent version of the NOAA/USCG produced training 
CD entitled "A Prudent Mariner's Guide to Right Whale Protection'' (contact the NMFS 
Southeast Region, Protected Resources Division for more information regarding the C~). 

4. Injured, dead, or entangled right whales should be immediately reported to the U.S. Coast 
Guard via VHF Channel 16. 

Injured or Dead Protected Species Reporting 
Vessel crews should report sightings of any injured or dead protected species immediately, 
regardless of whether the injury or death is caused by your vessel. 

Report marine mammals to the Southeast U.S. Stranding Hotline: 877-433-8299 
Report sea turtles to the NMFS Southeast Regional Office: 727-824-5312 

Ifthe injury or death of a marine mammal was caused by a collision with your vessel, 
responsible parties .should remain available to assist the respective salvage and stranding network 
as needed. NMFS' Southeast Regional Office should be immediately notified of the strike by 
email (takereport.nmfsser@noaa.gov) using the attached vessel strike reporting form. 

For additional information, please contact the Protected Resources Division at: 
NOAA Fisheries Service 
Southeast Regional Office 

th . 

263 ·13 Avenue South 
St. Petersburg, FL 33701 
Tel: (727) 824-5312 
Visit us on the web at http://sero.nmfs.noaa.gov 

NMFS Southeast Region Vessel Strike Avoidance Measures and Reporting for Mariners; revised February 2008. 

http:http://sero.nmfs.noaa.gov
mailto:takereport.nmfsser@noaa.gov


FJ.)RIDA ARTIFICIAL REEF MA.if:RIALS 
CARGO M.91FEST AND PRE-DEPLOYMl!fT NOTIFICATION 

(Issued pursuant to Ch. 379.249(6)(b), Florida Statutes) 

I, __________________ 

Name of individual managing reef deployment (print) Signature Date 

whose address is , ( __) __ - __ 
Street City State Zip Code Phone 

declare that I am staging and transporting the following artificial reef construction materials allowable pursuant to 
the U.S. Army Corps of Engineers Artificial Reef Permit referenced below and agree to comply with all permit 
conditions in the permit listed below and attached to .this manifest. I understand this artificial reef site is open to public 
access and this authorization does not provide any rights or exclusive private use over those rights or uses to the 
general public. 

The address of the land based reef materials staging area is:---------------­

Transporting Vessel Registration Number:-----------"-----------­

Vessel Owner: ------------ Vessel Operator:-------------

The following items are to be deployed as reef material (attach additional sheets when more than four locations): 

MATERIAL TAG Descriptions of material GPS Coordinates ID NUMBER(S), 
if applicable (number of pieces, type, dimension, weight) degrees, rlnutes, dec1~;1 minutes 

D0°MM.mmm' 
0 

Lat:__ --·---' 
0Lon:____.___ ' 
0 

Lat:__ --·---' 
0Lon:____.___ 

, 

0 

Lat:__ --·---' 
Lon: 

0 ' -- --·---
0 

Lat:_._ --·---' 
Lon: 

0 ' -- -----

A copy of the below referenced permit(s) and all associated conditions is attached to this manifest 
and shall be carried on board the vessel during loading, storing, or transporting artificial reef material. 

·- OFFICIAL USE ONLY •• 
(TO BE COMPLETED BY PERMIT HOLDER, OR AUTHORIZED ARTIFICIAL REEF INSPECTOR) 

Permit Holder: ---"------------,-,,..--,----=----=-=--:---:-:-==-=--::..,.,-.,-;---­
Name of U.S. Department of the Army, Corps of Engineers (ACOE) Permit Holder 

ACOE permit number __________, permitted site name.------------

issued on and has an expiration date of _________ 

Local tracking number (if applicable): -----------------------

(Name of FWC authorized Artificial Reef Inspector, printed) 

'---------'·------- (S_if}nature:1.)______________...,_(D_a_te-')-~__, 



tf:XPLANATION SHEElt 
FOR THE ARTIFICIAL 

REEF MATERIALS CARGO MANIFEST FORM 

The attached artificial reef cargo manifest has been developed in compliance with subsection 
379.249(6)(b), Florida Statutes, which states that: 

, 
"II is unlawful for any person to: store, possess or transport on or across state waters any materials 

reasonably suited for artificial reef construction and stored in such a manner providing ready access for use 
and placement as an artificial reef, unless a valid cargo manifest issued by the commission or a 
commission-certified inspector is onboard the transporting· vessel. The manifest will serve as authorization 
to use a valid permitted site or land-based staging area, which will validate that the type of artificial reef 
construction material being transported is permissible for use at the permitted site, and will describe and 
quantify the artificial reef material being transported. The manifest will also include the latitude and 
longitude coordinates of the proposed deployment location, the valid permit number, and the copy off the 
permit conditions for the permitted site. The manifest must be available for inspection by any authorized law 
enforcement officer or commission employee." 

This requirement for a cargo manifest became part of the statutory revision of the artificial reef 
program statute Section 379.249 Florida Statutes (F.S.), modified during the 2000 State of Florida 
Legislature. The statutory language allows a "commission certified inspector" to complete and approve the 
artificial reef materials cargo manifest. Therefore, we are providing the attached cargo manifest form to ail 
local coastal government artificial reef coordinators and eligible non-profit corporations who may physically 
construct artificial reefs with the approval of the permit holders. 

INSTRUCTIONS 

A separate cargo manifest form is to be completed for each load to be transported offshore 
(i.e., one manifest per voyage) ..The manifest is to list all, and only, the reef materials onboard. 

The top of the form is to be filled out by the reef builder with his/her contact information and 
the information about the proposed reef materials to be deployed written into the boxes. If several 
materials are identical but have different tag numbers, please write "SAME" in the box for the other 
materials. Also put "SAME" under additional coordinates if all materials are going to the same 
deployment site. 

The shaded portion of the form at the bottom is to be filled out by the materials inspector. 
The cargo manifest must be completed by an entity representing the holder of the applicable 
artificial reef permit to assure that all materials meet the requirements of the permit. 

Completion of the artificial reef materials cargo manifest Is required for all construction activities. 

The requirement to complete this document is not intended to be an undue burden on entities 
wishing to legally construct artificial reefs within permitted sites, but is a tool to assist law enforcement 
personnel in preventing the illegal construction of artificial reefs without the knowledge of the permit holder 
or in areas outside of legally permitted sites. It is intended to allow law enforcement staff to determine 
whether or not a load of materials is legal under the permit conditions. Without a properly completed Cargo 
Manifest Form on board, reef builders will be returned to port pursuant to Chapter 379.249 (6) (b). It is not 
necessary to send a copy of the Cargo Manifest Form to the FWC artificial reef section in Tallahassee. 
Documentation of the reef building activity should be maintained by the entity issuing the manifest in the 
event of any FWC inquiries. 

Reminder: the placement of all public artificial reefs in state or adjacent federal waters requires the 
submittal of a Materials Placement Report to the FWC artificial reef program within 30 days of public reef 
deployment in accordance withs. 379.249 F.S. 



-----------------------------------

~RIDA ARTIFICIAL REEF MA.RIALS 
PLACEMENT REPORT ANO POST-DEPLOYMENT NOTIFICATION 

US Army Corps 
ol Engineers 

To Be Completed For Each Deployment Location or Date of Deployment 

County or 
Municipality:________________ Date of Placement: ___________ 

Grant No. FWC -------------­ U.S. Army Corps 
(if applicable) Permit No.:-------------

Total project cost: $._____ (Funding Source(s) and Amount(s): FWC $____ Local $ ____ other$___,) 

Name of Permitted Location Name 
Reef Site: for Thfs Deployment:__________ 

0 0Latitude:__ ___ _ ___• North Longitude:___ __·west 
Degrees minutes decimal mfnlltes Degrees minutes decimal minutes 

GPS Brand: ________ GPS Model number: _____ 

Geographical Location: ______ at degrees from---.,.....,---,..,...,.--------
(naut1ca1 miles) (bearing) (reference inlet) 

Water Depth: ____ feet (minus) Max. Material Height: ____f.eet (equals) Actual Vertical Clearance: ___feet 

TYPE AND AMOUNT OF MATERIAL DEPLOYED AT THE LOCATION DESCRIBED ABOVE: 
(ATTACH A PHOTOGRAPH OF THE MATERIAL ON THE BARGE IMMEDIATELY PRIOR TO DEPLOYMENT)0 

Primary Type of Material: ___________________ Number of Pieces:____ 

Dimensions: 

Secondary Type of Material: __________________ Number of Pieces: ----
Dimensions:___________________________________ 

How was tonnage calculated?(Check all that apply, attach additional sheets if necessary): D Before & after barge draft calculation 
D Known weight of individual pieces 

TOTAL TONNAGE FOR THIS DEPLOYMENT:--------- D Trucking receipts 

I DO HEREBY CERTIFY THAT THE ABOVE INFORMATION IS TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE .. 

Observer's Name: 
-~----,.,(PL"'EA"'S"°E"'PR'°"IN"'T)-------,. 

Title: ' . · .. 

(PLEASE ~Rum 

., ' ' 

'Observer'S Signature: -----~---~-..;._~ Date: '' ' 

Observer's Remarks: ---~~·------------ ' ----
.. 

----
. 

' ' 

I DO HEREBY CERTIFY THAT THE ABOVE INFORMATION COMPLIES WITH THE ABOVE REFERENCED PERMIT CONDITIONS 

Permittee's Staff Name: Title:-------------1---(P~LEA_S_E-PR-IN=T)-------.--- . (PLEASE PRINT) 

Permittee's Staff Signature: -------------- Date:----------------
. 

Local Tracking number ______ FWC Tracking number------ Entered by on --,,,,---
Rav. 4123/2007 Fwc ln!tlals data 



• • 
-----------------

---------------------------

SELF-CERTIFICATION STATEMENT OF COMPLIANCE 

Permit Number: SAJ-2012-03221 (SP-SWA) 

Permittee's Name & Address (please print or type): 

Telephone Number: ------------------~-------­

Location of the Work: 

Date Work Started: ___________ Date Work Completed: _________ 

Description of the Work (e.g. bank sta~ilization, residential or commercial filling, docks, dredging, etc.): 

Acreage or Square Feet oflmpacts to Waters of the United States: -------~----­

Describe Mitigation completed (if applicable): -------------------

Describe any Deviations from the Permit (attach drawing(s) depicting the deviations): 

I certify that all work, and mitigation (if applicable) was done in accordance with the limitations and 
conditions as described in the permit. Any deviations as described above are depicted on the attached 
drawing(s). 

Signature of Permittee 

Date 



APPENDIXE 

FISH HAVEN #15 and #16 BOTTOM SURVEY REPORT 



SKC, LLC 

96 YACHT CLUB DR. #4 

FORT WALTON BEACH, FL. 32548 

850.225.1478 

Jan . 21st, 2013 

Scott R. Henson 
Environmental Regulat ory Manager 
Artificial Reef Program Manager 
Mosquito Control Interim Director 
Okaloosa County 
1759 South Ferdon Blvd. 
Crestview Florida 32536 

Method: D/V Intrepid 1, Garmin 42132 

Conditions: Seas calm, winds out of the SW at about 3mph. Visibility was about 
70' water temp. 65. Air temp. in the upper 60's. 

Chronology: On Jan. 21st 2013, underwater surveys for the two proposed artificial 
reef sites were conducted. The survey methodology employed at both sites was 
identical and consisted of the following procedures: 

The buoy was deployed at the center of the coordinate for each of the two sites 
30 21.891/8642.374- Fish Haven #15 
30 20.891 / 86 46.874 - Fish Haven #16 

Two divers using SCUBA descended to the bottom and worked a pattern (starfish) 
out and back, approximately 70' on each leg. Randomly a fiberglass probe was 
inserted into the sand to check for any hard substrate. 



Fish Haven #15 

No attached sessile organisms nor limestone formations (hardbottom) were 
observed at this site during the bottom survey. The water depth was 
approximately 70'. 

The following motile organisms were observed : 

Hundreds of sand dollars (clypeater subdepressus) 
Many pearly razorfish (Xyrichtys novacula) 
Many beaded sea stars (Astropecten a1iiculates) 

Fish Haven #16 

The results were the same, no attached sessile organisms nor limestone 
formation s. The water depth was approximately 68' . The same motile organisms 
w ere noted on this dive. 

An additional fathometer survey was conducted on both sites. No noticeable 
va riations where observed on either site, determining that no hard bottom was 
present. It is in my opinion that these two sites are suitable for the deployment 
of artificial reef material. 

Mark Christy 
Mchristy47@gmai l.com 

850.225.1478 

mailto:Mchristy47@gmail.com


APPENDIXF 

EGLIN ACCESS AFFIDAVIT FORM 



- ---

--

FOR OFFICIAL USE ONLY 

EGLIN AIR FORCE BASE ACC ESS AFFID AVIT 

PRIVACY ACT STATEMENT 

AUTHORITY: Section 3101 . Tille 44. Uni1ed Stales Code. AFI 33-332. 5 USC 552A 

PURPOSE: Used ror requesting personal rnforma11on to ass1s1 securi ty personnel in developing records to document contractor employee su1tab1hty for 
access to Eghn Air Force Base. Florida to work under Air Force contracts. The SSN and Date of Birth (DOB) are necessary to identify the 
person and records This information may be used to determine suitability of persons desiring access to Eglin Air Force Base as well as ror 
other lawful purposes including law enforcement and litigation 

ROUTINE USES: All contractors. subcon1ractors. unit's or sponsoring acllv1t1es who have employees not authorized a Command Access Card or security 
clearance and requires access to Eglin Air Force Base in performance or their official duties. and/or whose contract expires in less than 
one year 

DISCLOSURE: Disclosure of requested information 1s voluntary Failure to provide 1nformat1on could result ,n access privileges being refused or 
witlldrawn The Privacy Act Statement will apply throughout the duration or the Air Force contract while serving in the capacity or prime 
contractor or subcontractor/supplier employee 

COMPANY 

PHONE 

TYPE OF WORK(Employee) 

AUTHORIZATION TO ENTER EGLIN AFB FOR BUSINESS PURPOSES ONLY 

DAYS OF WEEK/C/Jeck on that Apply) HOURS 

D MONDAY O TuESDAY O wEDNESDAY D THURSDAY EARLIEST ENTRY HOUR 

D FRIDAY D SATURDAY D SUNDAY LATEST ENTRY HOUR 

CONTRACTOR 

DRIVER LICENSE NUMBER STATE 

I 

COUNTRY OF CITIZENSHIP 

NAME 

WORK SITE LOCATION 

NAME (Last. First. Middle (Add Suffix Sr .. Jr. after last name)) SSN 
, 

HOME PHONE OTHER NAMES ALSO USED (If none. wnte 0 NONE") 

DATE OF BIRTH 

BIRTHPLACE (City/State/Country) 

RESIDENT ALIEN NUMBER OR IMMIGRATION DOCUMENT NUMBER AND DESCRIPTION 

STREET ADDRESS (No P. 0 Boxes) CITY STATE ZIP CODE 

RACE HAIR COLOR EYE COLOR HEIGHT WEIGHT0 MALE 

D FEMALE 

PHYSICAL BODY CHANGES OR TATTOOS 

THE INFORMATION ON T HIS FORM IS BEING COLLECTED IN ACCORDANCE WITH FEDER LAW PERMITTING THE INSTALLATION COMMANDER 
TO LIMIT ACCESS TO TH E INSTALLATION FOR SECURITY REASONS (50 USC 797 AND DoD INSTRUCTION 5200.8) THIS DATA WILL BE USED 
TO SCREEN INDIVIDUALS WHO HAVE OR ARE ARE SEEKING ACCESS TO EGLIN AIR FORCE BASE. FLORIDA FAILURE TO PROVIDE 
TRUTHFUL. COMPLETE AND ACCURATE RESPONSES MAY BE USED AS A BASIS TO DENY ENTRY TO EGLIN AIR FORCE BASE AND IS ALSO 
PUNISHABLE AS A CRIMINAL OFFENSE 

EGLIN AF B FORM 90, 201307XX 
FO R O FFICIAL USE ONLY 



- -

FOR OFFICIAL USE ONLY 

PLEASE ANSWER EACH OF THE FOLLOWING QUESTIONS BY CHECKING THE CORRECT ANSWER THE INFORMATION YOU PROVIDE WILL BE VERIFIED 
THROUGH STATE AND FEDERAL CRIMINAL HISTORY RECORD CHECKS 

CAN U.S CITIZENSHIP. IMMIGRATION STATUS. OR SOCIAL SECURITY ACCOUNT NUMBER BE VERIFIED? 

HAVE YOU EVER BEEN BARRED FROM ENTRY/ACCESS TO ANY FEDERAL/MILITARY INSTALLATION OR FACILITY? 

ARE YOU WANTED BY FEDERAL OR CIVIL LAW ENFORCEMENT AUTHORITIES. REGARDLESS OF OFFICENIOLATION 

(1 e . an "order to arrest" has been issued by a Judge) ? 

HAVE YOU BEEN CONVICTED OF ANY OFFENSE THAT INVOLVED VIOLENCE IN THE WORKPLACE? 

HAVE YOU BEEN CONVICTE D OF ANY VIOLENT CRIMINAL OFFENSE THAT RE SUL TED IN DEATH? 

HAVE YOU BEEN CONVICTED OF ANY OFFENSE THAT INVOLVED USE OF A WEAPON? 

HAVE YOU BEEN INCARCERATED FOR 12 MONTHS OR LONGER . REGARDLESS OF OFFENSENIOLATION. UNLESS 
RE LEASED ON PROOF OF INNOCENCE? 

HAVE YOU EVER BEEN CONVICTED OF ESPIONAGE. SABOTAGE. TREASON. OR TERRORISM OR MURDER? 

DOES YOU NAME APPEAR ON ANY FEDERAL AGENCY'S"WATCH LIST" OR "HIT LIST" FOR CRIMINAL BEHAVIOR OR 
TERRORIST ACTIVITY? 

HAVE YOU BEEN PREVIOUSLY DENIED ACCESS TO ANY DOD INSTALLATIONS? 

HAVE YOU BEEN CONVICTED OF FIREARMS OR EXPLOSIVES VIOLATION? 

HAVE YOU BEEN CONVICTED OF SEXUAL ASSAULT /ROBBERY. RAPE, CHILD MOLEST AT/ON. DRUG POSSESSION WITH 
INTENT TO SELL, DRUG DISTRIBUTION. OR TRAFFICKING IN HUMANS? 

ARE YOU A REGISTERED SEX OFFENDER'/ 

ARE YOU AN UNDOCUMENTED. NON-US . CITIZEN (FOREIGN NATIONAL)? 

, 

--- . 

NOTE TO APPLICANT: ATTESTATION 

YES NO 

[JD 

D LJ 

D D 

[JD 

D D 
[l n 
[J D 

D 

DD 

D D 

DD 

[J D 

D D 
DD 

- ~ 

I UNDERSTAND THAT BY SIGNING THIS APPLICATION, THE INFORAMTION I H AVE PROVIDED ON THIS APPLICATION IS TRUE. COMPLETE, 
ANO CORRECT TO THE BEST OF MY KNOWLEDGE ANO BELIEF AND IS PROVIDED IN GOOD FAITH I UNDERSTAND THAT A KNOWING AND 
WILLFUL FALSE STATEMENT ON THIS APPLICATION CAN BE PUNISHED BY BARMENT FROM THE INSTALLATION. A FINE, IMPRISONMENT OR 
BOTH (18 U.S.C. SECTION 1001 ) 

FURTHER. I UNDERSTAND THAN UNDER THE AUTHORITY OF 50 U S.C SECTION 797 ANO DoDI 5200.8, THE INSTALLATION COMMANDER HAS 
IMPOSED A CONTINUING OBLIGATION FOR ME TO DISCLOSE TO EGLIN AIR FORCE BASE. W ITHIN 24 HOURS. IF I AM CONVICTED OR FOUND 
NOT GUilTY BY REASON OF INSANITY OF ANY OF THE ABOVE CRIMINAL OFFENSES THAT OCCURS WHILE I HAVE UNESCORTED ACCESS 
AUTHORITY WITHIN EGLIN AIR FORCE BASE 

APPLICANT NAME (pflnt leg,bly) 

APPLICANT SIGNATURE 

COMPANY NAME 

COMPANY REPRESENTATIVE NAME 

COMPANY REPRESENTATIVE SIGNATURE 

DATE 

EGLIN AFB FORM 90, 201307XX 

FOR OFFICIAL USE ONLY 

0 
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• DEPARTMENT OF THE ARMY • 
JACKSONVILLE DiSTRICT CORPS OF ENGINE.ER$ 

PENSACOLA REGULATORYOFFICE 
. 41 NORTH Jli:FFERSON STREET, SUITE 301 

PENSACOLA, FLORIDA 32.502 

·f 
Rl:PLYTO 
ATT-1:NTION OF April 14, 2014 

Pen$acola Permits Section 
SAJ:2012-032~2 (SP-SWA) 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Boulevard, Suite 1 oo' · . 
Ft. Walton Beach, Florida 32547 

Ladies and Gentlemen: 
,• 

. The U.S. Army Corps of Engineers (Corps) is pleased .to enclm:ie the Department of 
the Army permit, which should be available at the construction site. Workmay begin 
immediately but the Corps must be notified of: 

a. The date of commencement of the work, 

b. The dates of work susp~nsions and resumptions of work,· if suspended over a 
week, and 

c. The date of final completion: 

This information should be mailed to the Special Projects and Enforcement Branch of 
the Regulatory Division of the Jacksonville District at 41 North Jefferson Street, Suite 
301; Pensacola, Florida 32502. The Special Projects and Enforcement Branch is also 
responsible for inspections to determine whether Permittees have strictly adhered to 
permit conditions. 

IT ISNOT LAWFUL TO DEVIATE FROM 
· THEAPPROVEDPLANSENCLOSED. 

Sincerely, 

. .L.v Donald W. Kinard 
!{) ;.::.- Chief, Regulatory Division 

,.
Enclosures: 

Proffered Permit 

http:ENGINE.ER


• • DEPARTMENT OF THE ARMY 
JACKSONVILLE DISTRICT CORPS OF ENGINEERS 

PENSACOLA REGULATORY OFFICE 
41 NORTH JEFFERSON STREET, SUITE 301 

PENSACOLA, FLORIDA 32502 

REPLY TO 
ATI'ENTION OF March 10, 2014 

Regulatory Division 
North Permits Branch 
Pensacola Permits Section 
SAJ-2012-03222 (SP-SWA) 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Boulevard, Suite 100 

·Ft. Walton Beach, Florida 32547 

Gentlemen: 

The U.S. Army Corps of Engineers (Corps) has completed the review and evaluation 
of your Department of the Army permit application, number SAJ-2012-03222. Our 
regulations require that you have an opportunity to review the terms and conditions prior 
to final signature by the Department of the Army. Enclosed is an unsigned Department 
of the Army permit instrument (permit). 

Please read carefully the Special Conditions beginning on page 3 of the permit. 
These were developed to apply specifically to your project. Water Quality Certification 
is also required prior to issuance of a permit. The Corps has received a copy of the 
State of Florida certification for your project. In accordance with General Condition 5 of 
the permit, any special conditions of the Water Quality Certification have been attached 
to the Department of the Army permit. 

Instructions for Objecting to Permit Terms and Conditions: This letter contains 
an initial proffered permit for your proposed project. If you object to certain terms and 
conditions contained within the permit, you may request that the permit be modified. 
Enclosed you Will find a Notification of Administrative Appeal Options and Process fact 
sheet and Request for Appeal (RFA) form. If you choose to object to certain terms and 
conditions of the permit, you must follow the directions provided in Section 1, Part A and 
submit the completed RFA form to the letterhead address. 

In order for an RFA to be accepted by the Corps, the Corps must determine that it is 
complete, that it meets the criteria under 33 CFR Part 331.5, and that it has been 
received by the District office within 60 days of the date of the RFA. Should you decide 
to submit an RFA form, it must be received at the letterhead address by May 9, 2014. 

Instructions for Accepting Terms and Conditions and Finalizing Your Permit: It 
is not necessary to submit an RFA form to the District office, if you do not object to the 
decision in this letter. In this case, the permit must be signed by the applicant in the 

.space provided on the signature page of the permit. In the case of corporations, 
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acceptance must be by an officer of that corporation authorized to sign on behalf of the 
corporation. The party responsible for assuring the work is done in accordance with the 
permit terms and conditions must sign the permit. Please type or print the name and 
title of the person signing below the signature and the date signed. 

SIGN (PAGE 9) AND RETURN THE ENTIRE PERMIT, ·INCLUDING ALL 
ATTACHMENTS, TO THE LETTERHEAD ADDRESS 

The permit will be signed by the District Engineer or his representative. The Corps 
will add the permit expiration date to the permit and return the permit to you. It is 
important to note that the permit is not valid until the District Engineer or his 
representative signs it. 

Please note U.S. Coast Guard regulations may require you as permittee to provide 
information for a Notice to the maritime community regarding your project. You should 
contact the Coast Guard Sector Mobile Waterways Management Branch (spw), 1500 
15th Street, Mobile, AL 36615 or by phone at 251-441-5684 to determine if a Notice is 
necessary. Also any safety lights, signs ·and signals prescribed by the U.S. Coast 
Guard through their regulations or otherwise, must be installed and maintained at your 
expense as permittee on authorized facilities in navigable waters of the United States. 
To receive a U.S. Coast Guard Private Aids to Navigation marking determination, you 
are advised to contact the Eighth Coast Guard District (dpw), 500 Poydras St. Suite 
1230, New Orleans, LA 70130, 504-671-2328 or via email to: D8oanPAT0N@uscg.mil 
prior to installation/construction of any fixed structures. For general information related 
to Private Aids to Navigation please visit the Eighth CG District web site at: 
http://www. uscq.mil/dB/waterways/PATON.Home.asp. 

Thank you for your cooperation with our permit program. The Corps' Jacksonville 
District Regulatory Division is committed to improving service to our customers, We 
strive to perform our duty in a friendly and timely manner while working to preserve our 
environment. We invite you to complete our automated Customer Service Survey at 
http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey. Please be aware 
this Internet address is case sensitive; and, you will need to enter it exactly as it 
appears above. Your input is appreciated - favorable or otherwise. 

If you have any questions concerning this application, you may contact Steve 
Andrews Jr. in writing at the letterhead address, by electronic mail at 

http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey
http://www
mailto:D8oanPAT0N@uscg.mil


• • 
-3-

stephen.w.andrews@usace.army.mil, or by telephone at 850-439-0707. 

Enclosures 

mailto:stephen.w.andrews@usace.army.mil


See Section below 
A 

PROFFERED PERMIT Standard Permit or Letter of B 
PERMIT DENIAL C 
APPROVED JURISDICTIONAL DETERMINATION D 
PRELIMINARY JURISDICTIONAL DETERMINATION E 

SECTION I • The following identifies your rights and options regarding an administrative appeal of the above decision. Additional 
information ma be found at hit :/lwww.usace.arm .mil/CECW/Pa es/re materials.as x or Co s re ulations at 33 CFR Part 331 . 
A: INITIAL PROFFERED PERMIT: You may accept or object to the permit. 

• ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 
authorization. If you received a Letter of Permission (LOP) , you may accept the LOP and your work is authorized Your signature on 
the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, .and waive all rights to appeal the 
permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

• 
• OBJECT: If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request 
that the permit be modified accordingly. You must complete Section II of this form and return the form to the district engineer. Your 
objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right to appeal the 
permit in the future. Upon receipt of your letter, the district engineer will evaluate your objections and may: (a) modify the permit to 
address all of your concerns, (b) modify the permit to address some of your objections. or (c) not modify the permit having determined 
that the permit should be issued as previously written. After evaluating your objections, the district engineer will send you a proffered 
permit for your reconsideration, as indicated in Section B below. 

B: PROFFERED PERMIT: You may accept or appeal the permit 

• ACCEPT· If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 
authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized. Your signature on 
the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights to appeal the 
permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

• APPEAL: If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, 
you may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this form 
and sending the form to the division engineer. This form must be received by the division engineer within 60 days of the date of this 
notice. 

C: PERMIT DENIAL: You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process by 
completing Section II of this form and sending the form to the division engineer. This form must be received by the division engineer 
within 60 days of the date of this notice. 

D: APPROVED JURISDICTIONAL DETERMINATION: You may accept or appeal the approved JO or provide new infonnation. 

• ACCEPT: You do not need to notify the Corps to accept an approved JD. Failure to notify the Corps within 60 days of the 
date of this notice, means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD 

• APPEAL: If you disagree with the approved JD, you may appeal the approved JO under the Corps of Engineers 
Administrative Appeal Process by completing Section II of this form and sending the form to the division engineer This form must be 
received by the division engineer within 60 days of the date of this notice. 



SECTION II • REQUEST FOR APP r OBJECTIONS TO AN INITIAL PROFF ;;:,DiiP;'i:.E;,;R:,;Miii1T=-,-,~~'.'.""".~N~ 
REASONS FOR APPEAL OR OBJE IONS: (Describe your reasons for appealin e decision or your objections to 
an initial proffered permit in clear concise statements. You may attach additional information to this form to clarify where 
your reasons or objections are addressed in the administrative record.) 

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for_ 
the record of the appeal conference or meeting, and any supplemental information that the review officer has determined 
is needed to clarify the administrative record. Neither the appellant nor the Corps may add new information or analyses 
to the record. However, you may provide additional information to clarify the location of information that is already in the 
administrative record. 
POINT OF CONTACT FOR QUESTIONS OR INFORMATION: . ,, ,;f,:lf',lfl;1"J1'f;r' 
If you have questions regarding this decisionand/or the If you only have questions regarding the appeal process 
appeal process you may contact: you may also contact: 

for process: 
Project Manager as noted in letter Stuart Santos 904-232-2018 

. -·---·-·~---------· 
RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engineers personnel, and any 
government consultants, to conduct investigations of the project site during the course of the appeal process. You will 
be provided a 15 di!)'. notice of any site investigation, and will have the o portunity to partici ate in all site investigations. 

Date: Telephone number: 

Signature of appellant or agent. 



• • 
DEPARTMENT OF THE ARMY PERMIT 

Permittee: Okaloosa County Board of County Commissioners 
1804 Lewis Turner Boulevard, Suite 100 
Ft. Walton Beach, Florida 32547 

Permit No: SAJ-2012-03222 (SP-SWA) 

Issuing Office: U.S. Army Engineer District, Jacksonville 

NOTE: The term "you" and its derivatives, as used in this permit, means the permittee 
or any future transferee. The term "this office" refers to the appropriate district or 
division office of the Corps of Engineers having jurisdiction over the permitted activity or 
the appropriate official of that office acting under the authority of the commanding 
officer. 

You are authorized to perform work in accordance with the terms and conditions 
specified below. 

Project Description: The applicant proposes to establish an artificial reef area, which 
would be referred to as the "Fish Haven #16". It would consist of a Y. by Y. mile 
deployment area, totaling 40 acres, which would provide enhanced habitat and 
recreational fishing and diving opportunities upon implementation of the project. 
Additionally, there would be a deployment buffer of 50 feet on each side. Material to be 
deployed would consist of clean concrete or rock and prefabricated structures that are a 
mixture of clean concr~te and heavy gauge steel. The material to be deployed would 
have a maximum profile height of no more than 30 feet and would result in a minimum 
authorized depth of -38 feet at mean lower low water MLLW. The applicant would 
implement a monitoring plan. The work described above is to be completed in 
accordance ·with the three (3) pages of drawings affixed at the end of this permit 
instrument. 

Project Location: The project site is located in the Gulf of Mexico, 14.2 nautical miles 
southwest of Destin pass, 2.2 nautical miles north of the East-West Safety Fairway and 
2.4 nautical miles south of Okaloosa Island off of Okaloosa County, Florida. 

Latitude & Longitude: 

NE Site Corner: Latitude: 30.3500° North 
Longitude: 86. 7791 ° West 

NW Site ·corner: Latitude: 30.3500° North 
Longitude: 86.7833° West 

SE Site Corner: Latitude: 30,3630° North 
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PERMIT NUMBER: SAJ-2012-03222 (SP-SWA) 
PERMITTEE: Okaloosa County Board of County Commissioners 
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Longitude: 86.7041° West. 

SW Site Corner: Latitude: 30.3464° 'North 
Longitude: 86.7833° West 

Permit Conditions 

General Conditions: 

1. The time limit for completing the work authorized ends on March 10, 2024. If 
you find that you need more time to complete the authorized activity, submit your 
request for a time extension to this office for consideration at least one month before the 
above date is reached. 

2. You must maintain the activity authorized by this permit in good condition and in 
conformance with the terms and conditions of this permit. You are not relieved of this 
requirement if you abandon the permitted activity, although you may make a good faith 
transfer to a third party in compliance with General Condition 4 below. Should you wish 
to cease to maintain the authorized activity or should you desire to abandon it without a 
good faith transfer, you must obtain a modification of this permit from this office, which 
may require restoration of the area. 

. 3. If you discover any previously unknown historic or archeological remains while 
accomplishing the activity authorized by this permit, you must immediately notify this 
office of what you have found. We will initiate the Federal and State coordination 
required to determine if the remains warrant a recovery effort or if the site is eligible for 
listing in the National Register of Historic Places. 

4. If you sell the property associated with this permit, you must obtain the signature 
and the mailing address of the new owner in the space provided and forward a copy of 
the permit to this office to validate the transfer of this authorization. 

5. If a conditioned water quality certification has been issued for your project, you 
must comply with the conditions specified in the certification as special conditions to this 
permit. For your convenience, a copy of the certification is attached if it contains such 
conditions. 

6. You must allow representatives from this office to inspect the authorized activity at 
any time deemed necessary to ensure that it is being or has been accomplished in 
accordance with the terms and conditions of your permit. 
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PERMIT NUMBER: SAJ-2012-03222 (SP-SWA) 

· PERMITTEE: Okaloosa County Board of County Commissioners 
PAGE 3 of 11 

Special Conditions: 

1. Reporting Addresses: The Permittee shall reference this permit number, SAJ-
2011-03485 (SP-SWA), on all correspondence. Unless specifically notified to the 
contrary, the Permittee shall use the following addresses for transmitting 
correspondence to the referenced agencies: 

(a) U.S. Army Corps of Engineers, Regulatory Division, Enforcement Section 
41 North Jefferson Street, Suite 301 
Pensacola, Florida 32502 
The Permittee shall reference this permit number, 
SAJ-2010a03163 (SP-SWA), on all submittals. 
Or email at: CESAJ-ComplyDocs@usace.army.mil 

(b) National Oceanic and Atmospheric Administration 
(NOAA), Marine Chart Division, Office of 
Coast Survey, N/CS26, Sta. 7317 
1315 East-West HighiNay 
Silver Springs, MD, 20910-3282 
Or email at: ocs.ndb@noaa.gov. 

(c) Commander, U.S. Coast Guard (USCG) 
81

h Coast Guard District · 
Hale Boggs Federal Building 
500 Poydras Street 
New Orleans, LA 70130 

(d) Florida Fish and Wildlife Conservation Commission 
(FWC), Artificial Reef Program, 
620 S. Meridian Street, Box 4B2 
Tallahassee, FL 32399. 
Or email at: artificialreefdeployments@MyFWC.com 

2. Initial Agency Notification: The Permittee shall provide to the Corps, NOAA and 
USCG written notification of the planned deployment start date at least two weeks prior 
to the initial deployment on the authorized artificial reef site. 

3. Protection of Existing Resources: The Permittee shall not deploy artificial reef 
materials until an assessment of the bottom conditions have been accomplished by 
diver, submersible video camera, fathometer, depth/bottom sounder (e.g. "fish finder"), 
or side-scan sonar. The inspection of the deployment area may occur at the time of 

mailto:artificialreefdeployments@MyFWC.com
mailto:ocs.ndb@noaa.gov
mailto:CESAJ-ComplyDocs@usace.army.mil
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deployment, but no more than one year prior to deployment. The Permittee shall 
maintain a deployment buffer of at least 200 feet from any submerged beds of sea 
grasses, coral reefs, live bottom, areas supporting growth of sponges, sea fans, soft 
corals, and other sessile macroinvertebrates generally associated with rock outcrops, 
oyster reefs, scallop beds, clam beds, or areas where there are unique or unusual 

. concentrations of bottom-dwelling marine organisms. If, during the inspection, evidence 
is observed of cultural/archaeological resources, such as sunken vessels, ballast, 
historic refuse piles, or careenage areas the Corps will be notified by the Permittee and 
the above referenced deployment buffer will be implemented. The Permittee shall 
maintain a record of the information gained during the inspection such that it can be 
provided upon request to the Corps. 

4. Pre•Deployment Notification: No less than 14 days prior to deployment of material 
on an artificial reef, the Permittee shall transmit by electronic mail ("email") a complete 

.and signed "Florida Artificial Reef Materials Cargo Manifest and Pre-Deployment 
Notification" form, attached to this permit, to the Corps and FWC to allow inspection of 
the proposed reef materials as deemed necessary by the agencies. Inspection is 
allowable at the staging area. By signing the Pre-Deployment Notification the Permittee 
certifies that all materials are free from asphalt, petroleum, other hydrocarbons and toxic 
residues. The Permittee shall not deploy material if notified by the Corps or FWC that 
the material is questionable. The material needs to be evaluated before it is released 
for deployment. Any material that is deemed unacceptable for reef material will be 
disposed in an approved upland disposal site. 

Deployment of the material shall not occur until after the end of the 14-day inspection 
period. The Permittee shall ensure both a copy of the Corps permit and the signed 
"Florida Artificial Reef Materials Cargo Manifest and Pre-Deployment Notification Form" 
are maintained aboard the deployment vessel at all times during loading, transit, and 
deployment. 

5. Post-Deployment Placement Report/As-Built Drawing: No less than 30 days 
after deployment at the reef site, the Permittee shall transmit by email to the Corps, 
FWC, and NOAA a complete and signed "Florida Artificial Reef Materials Placement 
Report and Post-Deployment Notification" form attached to this permit. Please note, the 
Corps requires the latitude and longitude to be accurate within 5 meters horizontal 
distance on the post-deployment report. Attach to the report, an as-built drawing that 
contains the approximate deployment configurations and the height of the material after 
placement. Depth shall be verified utilizing fathometer, depth sounder, or similar device 
accurate to within 1 meter. Also, include information on the condition of the material at 

· the time of deployment. The report and drawing shall be limited to a few pages per 
deployment. Representative photographs and/or video, if available, are encouraged to 
be submitted. 
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6. Ownership/Maintenance/Liability: By signing this permit, the Permittee certifies 
and acknowledges ownership of all artificial reef materials deployed on the reef, accepts 
responsibility for maintenance of the artificial reef, and possesses the ability to assume 
liability for all damages that may arise with respect to the artificial reef. 

7. Assurance of Navigation and Maintenance: The Permittee understands and 
agrees that, if future operations by the United States require the removal, relocation, or 
other alteration, of the structures or work herein authorized, or if in the opinion of the 
Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the 
Permittee will be required, upon due notice from the Corps of Engineers, to remove, 
relocate, or alter the structural work or obstructions caused thereby, without expense to 
the United States. No claim shall be made against the United States on account of any 
such removal or alteration. 

8. Sea Turtle, Smalltooth Sawfish and Sturgeon Conditions: The Penmittee shall 
comply with the attached National Marine Fisheries Service's "Sea Turtle and 
Smalltooth Sawfish Construction Conditions", which also applies to sturgeon. 

9. Manatee Conditions: The Permittee shall comply with the attached "Standard 
Manatee Conditions for In-Water Work- 2011." 

10. Protected Species Guidance: The Permittee shall comply with the attached 
."Vessel Strike Avoidance Measures and Injured or Dead Protected Species Reporting' 
guidance for marine turtles and marine mammals. 

11. Self-Certification: Within 60 days of completion of the authorized work or at the 
expiration of the construction authorization of this permit, whichever occurs first, the 
Permittee shall complete the attached "Self-Certification Statement of Compliance" form 
and submit to the Corps. In the event that the completed work deviates, in any manner, 
from the authorized work, the Permittee shall describe, on the Self-Certification Form, 
the deviations between the work authorized by the permit and the work as constructed. 
Please note that the description of any deviations on the Self-Certification Form does 
not constitute approval of any deviations by the Corps. 

12. Cultural Resources/Historic Properties: 

a. No structure or work shall adversely affect impact or disturb properties listed in the 
National Register of Historic Places (NRHP) or those eligible for inclusion in the NRHP. 
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b. If during the ground disturbing activities and construction work within the permit 
area, there are archaeological/cultural materials encountered which were not the 
subject of a previous cultural resources assessment survey (and which shall include, 
but not be limited to: pottery, modified shell, flora, fauna, human remains, ceramics, 
stone tools or metal implements, dugout canoes, evidence of structures or any other 
physical remains that could be associated with Native American cultures or early 
colonial or American settlement), the Permittee shall immediately stop all work in the 
vicinity and notify the Corps. The Corps shall then notify the Florida State Historic 
Preservation Officer (SHPO) and the appropriate Tribal Historic Preservation Officer(s) 
(THPO(s)) to assess the significance of the discovery and devise appropriate actions. 

c. A cultural resources assessment may be required of the permit area, if deemed 
necessary by the SHPO, THPO(s), or Corps, in accordance with 36 CFR 800 or 33 CFR 
325, Appendix C (5). Based, on the circumstances of the discovery, equity to all parties, 
and considerations of the public interest, the Corps may modify, suspend or revoke the 
permit in accordance with 33 CFR Part 325.7. Such activity shall not resume on non­
federal lands without written authorization from the SHPO and the Corps. 

· d. In the unlikely event that unmarked human remains are identified on non-federal 
lands, they will be treated in accordance with Section 872.05 Florida Statutes. All work 
in the vicinity shall immediately cease and the Permittee shall immediately notify the 
medical examiner, Corps, and State Archeologist. The Corps shall then notify the 
appropriate SHPO and THPO(s). Based, on the circumstances of the discovery, equity 
to all parties, and considerations of the public interest, the Corps may modify, suspend 
or revoke the permit in accordance with 33 CFR Part 325.7. Such activity shall not 
resume without written authorization from the State Archeologist, SHPO and the Corps. 

e. In the unlikely event that human remains are encountered on federal or tribal 
lands, or in situations where Archaeological Resources Protection Act of 1979, or Native 
American Graves Protection Repatriation Act of 1990 applies, all work in the vicinity 
shall immediately cease and the Permittee immediately notify the Corps. The Corps 
shall then notify the appropriate THPO(s) and SHPO. Based, on the circumstances of 
the discovery, equity to all parties, and considerations of the public interest, the Corps 
may modify, suspend or revoke the permit in accordance with 33 CFR Part 325.7. After 
such notification, project activities on federal lands shall not resume without written 
authorization from the Corps, and/or appropriate THPO(s), SHPO, and federal 
manager. After such notification, project activities on tribal lands shall not resume 
without written authorization from the appropriate THPO(s) and the Corps. 

Further Information: 

-----·------
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1. Congressional Authorities: You have been authorized to undertake the activity 
described above p.ursuant to: 

(X) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403). 

(X) Section 404 of the Clean Water Act (33 U.S.C. 1344). 

( ) Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 
u.s.c. 1413). 

2. Limits of this authorization. 

a. This permit does not obviate the need to obtain other Federal, State, or local 
authorizations required by law. 

b. This permit does not grant any property rights or exclusive privileges. 

c. This permit does not authorize any injury to the property or rights of others. 

d. This permit does not authorize interference with any existing or proposed 
Federal projects. 

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not 
assume any liability for the following: 

a. Damages to the permitted project or uses thereof as a result of other permitted 
or unpermitted activities or from natural causes. 

b. Damages to the permitted project or uses thereof as a result of current or future 
activities undertaken by or on behalf of the United States in the public interest. 

c. Damages to persons, property, or to other permitted or unpermitted activities or 
structures caused by the activity authorized by this permit. 

d. Design or construction deficiencies associated with the permitted work. 

e. Damage claims associated with any future modification, suspension, or 
revocation of this permit. 

4. Reliance on Applicant's Data: The determination of this office that issuance of this 
permit is not contrary to the public interest was made in reliance on the information you 
provided. 
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5. Reevaluation of Permit Decision: This office may reevaluate its decision on this 
permit at any time the circumstances warrant. Circumstances that could require a 
reevaluation include, but are not limited to, the following: 

a. You fail to comply with the terms and conditions of this permit. 

b. The information provided by you in support of your permit application proves to 
have been false, incomplete, or inaccurate (see 4 above). 

c. Significant new information surfaces which this office did not consider in 
reaching the original public interest decision. 

Such a reevaluation may result in a determination that it is appropriate to use the 
suspension, modification, and revocation procedures contained in 33 CFR 325.7 or 
enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The 
referenced enforcement procedures provide for the issuance of an administrative order 
requiring you comply with the terms and conditions of your permit and for the initiation of 
legal action where appropriate. You will be required to pay for any corrective measures 
ordered by this office, and if you fail to comply with such directive, this office may in 
certain situations (such as those specified in 33 CFR 209.170) accomplish the 
corrective measures by contract or otherwise and bill you for the cost. 

6. Extensions: General Condition 1 establishes a time limit for the completion of the 
activity authorized by this permit. Unless there are circumstances requiring either a 
prompt completion of the authorized activity or a reevaluation of the public interest 
decision, the Corps will normally give favorable consideration to a request for an 
extension of this time limit. 



• • 
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Your signature.below, as permilt\3e, indicates that you accept and agree to comply with 
· the terms and conditions,of this permit. 

This permit becomes effective when the Federal official, designated to act fodhe 
Secretary of the Army, has signed below. · 

Afp,1L It/ ,2,u/ If 
(DATE) I&h,~

()? Alan M. Dodd, 
. Colonel, U.S. Army 
District Commander 
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PERMIT NUMBER: SAJ-2012-03222 (SP-SWA) 
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When the structures or work authorized by this permit are still in existence at the time 
the property is transferred, the terms and conditions of this permit will continue to be 
binding on the new owner(s) of the property. To validate the transfer of this permit and 
the associated liabilities associated with compliance with its terms and conditions, have 
the transferee sign and date below. 

(TRANSFEREE-SIGNATURE) (DATE) 

(NAME-PRINTED) 

(ADDRESS) 

(CITY, STATE, AND ZIP CODE) 
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PERMIT NUMBER: SAJ-2012-03222 (SP-SWA) 
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Attachments to Department of the Army 
Permit Number SAJ-2012-03222 

1. PERMIT DRAWINGS: Three (3) pages, dated 24 February 2014. 

2. WATER QUALITY CERTIFICATION: Specific Conditions of the water quality 
permit/certification in accordance with General Condition number 5 on page 3 of this DA 
permit. Six (6) pages. 

3. SEA TURTLE, SAWFISH AND STURGEON CONDITIONS: One (1) page. 

4. MANATEE CONDITIONS: One (1) page. 

5. VESSEL STRIKE AVOIDANCE MEASURES: Two (2) pages. 

6. FLORIDA ARTIFICIAL REEF MATERIALS CARGO MANIFEST AND PRE­
DEPLOYMENT NOTIFICATION FORM: 

7. FLORIDA ARTIFICIAL REEF MATERIALS PLACEMENT REPORT AND POST­
DEPLOYMENT NOTIFICATION FORM: 

8. SELF-CERTIFICATION FORM: One (1) page. 
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Fiih Haven 16 

Name locatalffl Longitude Lilt1Lde!!l longitude l.at1ule!ll 

Fish Haven 16 Centroid W 46.874' W 30" 20.891' N 86.7812· W 30.3482' N 

Fish Have n 16 No rthwest Comer st, 47.00)' W 30" 21.CXXl' N 86. 7333• W 30.3500" N 

Fish Haven 16 Northeast Comer 86" 46.749' W 30" 21.CXXl' N 86.7791• W 30.3500" N 
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Fish Have n 16 Reef 1 86' 46.990' W 30" 20.992' N 86.7832' W 30.3499' N 

Fish Haven 16 IReef 2 86" 46.874' W 130" 20.992' N l86.78U' W 130.3499' N 

Fish Haven 16 IReef 3 86" 46.759' W 130" 20.992' N 186.7793' W 130.3499' N 
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Fish Haven 16 IReef 6 86" 46.990' W 130" 20.791' N 186.7832' W l30.3465• N 

Fish Haven 16 IReef 7 86" 46.874' W 130" 20.791' N l86.781.2"Wl30.346S- N 

Fish Haven 16 IReef 8 86' 46.758' W 130" 20.791' N 186 7793' W l30.3465' N 

Fish Haven 16 IReef9 86" 46.874' W 130" 20.891' N 186.7812' W 130.3482' N 
1 inch = 300 feet 
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• • RICK SCOTTFLORIDA DEPARTMENT OF 
GOVERNOR 

ENVIRONMENTAL PROTECTION .IENNIFER CARROLL 
160 W GOVERNMENT STREET, SUITE' 308 LT. GOVERNOR 

PE'NSACOLA, FLORIDA 32502-5794 

HERSC:I IEI. T. VINYARD JR. 
SECRETARY 

January 25, 2013 

Okaloosa County Board of County Commissioners 
1804 Lewis Turner Blvd, Suite 100 
Fort Walton Beach, FL 32547 

Okaloosa County Fish Haven 16 
File Number: 46-0315102-001-EG, Okaloosa County 

Dear Okaloosa County Board of County Commissioners: 

This is to acknowledge receipt of your Notice, (File No. 46-0315102-001-EG), received on 
November 13, 2012, of Intent to use the Noticed General Permit for·the construction ofan 
artificial reef, pursuant to Rule. 62-346, and 62-330.600, Florida Administrative Code (F.A.C.). 
The project is located approximately 1.8 nautical miles south of Okaloosa Island, Latitude 
30.3482° N/Longitude 86.7812° W, in the Gulfof Mexico south of Okaloosa County. Based on 
the forms, drawings, and documents submitted with your application and attached to this letter, it · 
appears that the project meets the requirements for the general permit listed above. 

Any activities performed under a Noticed General Permit are subject to general conditions 
required in Rule 62-330.405, F.A.C. (enclosed),.and the specific conditions ofRule 62-
330.600(enclosed). Any deviations from these conditions may subject the permittee to 
enforcement action and possible penalties. · 

Please be advised that the construction phase of the Noticed General Permit must be completed 
within five years from the date the Notice to use the Noticed General Permit was received by the 
Department. Also.note that the construction phase cannot be extended, per section 6.1.2.1, 
Volume I of the Applicant's Handbooks. 

Please note: This letter confirms that your proposed project qualifies for the Noticed 
General Permit identified herein, but does not constitute the Department's determination 
of the wetland boundary depicted in the attached drawings of the property. 

Authorization to use sovereignty submerged lands - Required 

The Department acts as staff to the Board of Trustees of the Internal Improvement Trust Fund 
(Board of Trustees) and issues certain authorizations for the use of sovereign submerged lands. 
The Department has the authority to review activities on sovereign submerged lands under 
chapters 253 and 258 of the Florida Statutes, and Chapter 18-21 of the Florida Administrative 
Code. 
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The activity appears to be located on sovereign submerged lands owned by the Board ofTrustees. 
The activity is not exempt from the need to obtain the applicable proprietary authorization. As staff to 
the Board of Trustees, the Department has reviewed the activity described above, and has determined 
that the activity qualifies for a Letter of Consent under rule 18°21.005(1)(c)(9), F.A.C. and section 
253.77 of the Florida Statutes to construct and use the activity on the specified sovereign submerged 
lands, as long as the work performed is located within the boundaries as described herein and is 
consistent with the terms and conditions herein. No further application is required for this. 

Be advised that your neighbors and other parties who may be substantially affected by the proposed 
activity allowed under this determination of approval of the Noticed General Permit have a right to 
request an administrative hearing on the Department's decision that the proposed activity qualifies for 
this general permit. Ifan administrative hearing is timely requested by a substantially affected person, 
the finding that the proposed activity qualifies for this general permit must be reconsidered, and it is 
possible that the hearing could res.ult in a determination that the proposed activity does not qualify for 
the general permit. Under Rule 28-106.111 of the Florida Administrative Code, a request for such an 
administrative hearing must be filed with the Department's Clerk in the Office of General Counsel 
within 14 days of publication of notice in a newspaper of general circulation in the county where the 
activity is to take place. 

The Department will not publish notice of this determination. Publication ofthis notice by you 
is optional and not required/or you to proceed. However, in the event that an administrative 
hearing is held and the Department's determination is reversed, proceeding with the proposed 
activity before the time period for requesting an administrative hearing has expired would mean 
that the activity was conducted without the required permits. 

If you wish to limit the time within which all substantially affected persons may request an 
administrative hearing, you may elect to publish the notice of rights of substantially affected 
persons, at your own expense one time only in the legal advertisement section of a newspaper of 
general circulation in the county where the activity is to take place. Ifyou wish to limit the time 
within which any specific person(s) may request an administrative hearing, you may provide 
such person(s), by certified mail, a copy of this determination. 

For the pirrposes ofpublication, a newspaper of general circulation means a newspaper meeting 
.the requirements of Sections 50.011 and 50.031 of the Florida Statutes. In the event you do 
publish this notice, within seven days ofpublication, you must provide to the following address a 
certification or affidavit of publication issued by the newspaper. Ifyou provide direct written 
notice to any person as noted above, you must provide to the following a.ddress a copy of the 
direct written notice: Department ofEnvironmental Protection, at 160 W. Government Street, 
Pensacola, Florida 32501-5740. 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315102-001-EG 
Page2 of 6 



• • 
NOTICE OF RIGHTS OF SUBSTANTIALLY AFFECTED PERSONS 

Use of the Noticed General Permit authorized by Rule 62-330.600, F.A.C. is hereby granted. This 
determination is fmal and effective on the date filed with the Clerk of the Department unless a petition 
for an administrative hearing is timely filed under Sections 120.569 and 120.57, F.S., before the 
deadline for filing a petition. On the filing of a timely and sufficient petition, this action will not be 
final and effective until further order of the Department. Because the administrative hearing process is 
designed to formulate final agency action, the filing of a petition means that the Department's final 
action may be different from the position taken by it in this determination. 

Petition for Administrative Hearing 
A person whose substantial interests are affected by the Department's action may petition for an 
administrative proceeding Q1earing) under Sections 120.569 and 120.57, F.S. Pursuant to Rule 
28-106.201, F .A.C., a petition for an administrative hearing must contain the following 
information: 

(a) The llanle and address of each agency affected and each agency's file or 
identification number, if known; 

(b) The name, address, and telephone number of the petitioner; the name, address, 
m1d telephone number of the petitioner's representative, if any, which shall be the address for 
service purposes during the course of the proceeding; and an explanation of how the petitioner's 
substantial interests are or will be affected by the agency determination; 

(c) A statement of when and how the petitioner received notice of the agency 
decision; 

(d) A statement of all disputed issues of material fact. If there are none, the petition 
must so indicate; 

(e) A concise statement of the ultimate facts alleged, including the specific facts that 
the petitioner contends warrfillt reversal or modification of the agency's proposed action; 

(f) A statement of the specific rules or statutes that the petitioner contends require 
reversal or modification of the agency's proposed action, including fill explanation of how the 
alleged facts relate to the specific rules or statutes; filld 

(g) A statement of the relief sought by the petitioner, stating precisely the action that 
the petitioner wishes the agency to take with respect to the agency's proposed action. 

The petition must be filed (received by the Clerk) in the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallalmssee, Florida 32399-
3000. Also, a copy of the petition shall be mailed to the applicmlt at the address indicated above 
at the time of filing. 

Time Period for Filing a Petition 
In accordance with Subsection 62-110.106(3), F.A.C., petitions for fill administrative hearing by 
the applicant must be filed within 14 days of receipt of this written notice. Petitions filed by filly 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County· Commissioners 
File Number: 46-0315102-001-EG 
Page3 of6 
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persons other than the applicant, and other than those entitled to written notice under Section 
120.60(3), F.S. must be filed within 14 days of publication of the notice or within 14 days of 
receipt of the written notice, whichever occurs first. Under Section 120.60(3), F.S., however, 
any person who has asked the Department for notice of agency action may file a petition within 
14 days of receipt .of such notice, regardless of the date of publication. The failure to file a 
petition within the appropriate time period shall constitute a waiver of that person's right to 
request an administrative determination (hearing) under Sections 120.569 and 120.57, F.S., or to 
intervene in this proceeding and participate as a party to it. Any subsequent intervention (in a 
proceeding initiated by another party) will be only at the discretion of the presiding officer upon 
the filing of a motion in compliance with Rule 28-106.205, F.A.C. 

Extension of Time 
Under Subsection 62-110.106(4), F.A.C., a person whose substantial interests are affected by the 
Department's action may also request an extension of time to file a petition for an administrative 
hearing. The Department may, for good cause shown, grant the request for an extension of time. 
Requests for extension of time must be filed with the Office of General Counsel of the 
Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-
3000, before the applicable deadline for filing a petition for an administrative hearing. A timely 
request for extension of time shall toll the running of the time period for filing a petition until the 
request is acted upon. 

Mediation 
Mediation is not available in this proceeding. 

Judicial Review 
Any party to this action has the right to seek judicial review pursuant to Section 120.68, F.S., by 
filing a Notice of Appeal pursuant to Rules 9.110 and 9.190, Florida Rules of Appellate 
Procedure, with the Clerk of the Department in the Office of General Counsel, 3900 
Commonwealth Boulevard, M.S. 35, Tallahassee, Florida 32399-3000; and by filing a copy of 
the Notice ofAppeal accompanied by the applicable filing fees with the appropriate District 
Court ofAppeal. The Notice of Appeal must be filed within 30 days from the date this action is 
filed with the Clerk of the Department. 

A copy ofyour notice also has been sent to the U.S. Army Corps of Engineers (USACOE) for 
review. The USACOE may require a separate permit. Failure to obtain this authorization prior 
to construction could subject you to enforcement action by that agency. 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315102-001-EG 
Page4 of6 
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If you have any questions, please contact Heather Mason at the letterhead address above, by 
phone at (850) 595-0608, or by e-mail at Heather.Mason@dep.state.fl.us. When referring to this 
projtlct, please use the file number listed above. 

Executed in Escambia County, Florida. 

STATE OF FLORIDA DEPARTMENT 
OF ENVIRONMENTAL PROTECTION 

Elizabeth Mullins Orr 
Program Administrator 
Submerged Lands & Environmental 
Resource Program 

Enclosures: Drawings (7 pages) 
Rule 62-330.405, F.A.C., General Conditions (2 pages) 
Rule 62-330.600, F.A.C., NGP for the Construction ofArtificial Reefs (1 page) 

c: U.S. Army Corps of Engineers 
Scott Henson, Agent 
Jon Dodrill, FWC 

Noticed General Permit Qualification 
Project Name:, Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315102-001-EG 
Page 5 of 6 
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CERTIFICATE OF SERVICE 

The undersigned duly designated deputy clerk hereby certifies that this permit, including all copies, 

was mailed or emailed before the close of business ori 

__J_an_u_a_r_y_2_s_,_2_0_1_3__________ to the above listed persons. 

FILING AND ACKNOWLEDGMENT 

FILED, on this date, pursuant to Section 120.52(7), 
Florida Statutes, with the designated Department Clerk, 

receipt of which is hereby acknowledged. 

Clerk Date 

1/25/2013 

Noticed General Permit Qualification 
Project Name: Okaloosa County Fish Haven 16 
Permittee: Okaloosa County Board of County Commissioners 
File Number: 46-0315102-001-EG 
Page 6 of 6 



• UNITED STATAEPARTMENT OF COMMERCE 
National Oceanic and Atmospheric Administration 
NATIONAL MARINE FISHERIES SERVICE 
Southeast Regional Office 
263 13th Avenue South 
St. Petersburg, FL 33701 

SEA TURTLE AND SMALLTOOTH SAWFISH CONSTRUCTION CONDITIONS 

The permittee shall comply with the following protected species construction conditions: 

a. The permittee shall instruct all personnel associated with the project of the potential presence of 
these species and the need to avoid collisions.with sea turtles and smalltooth sawfish. All 
construction personnel are responsible for observing water-related activities for the presence of 
these species. 

b. The permittee shall advise all construction personnel that there are civil and criminal penalties for 
harming, harassing, or killing s.ea turtles or smalltooth sawfish, which are protected under the 
Endangered Species Act of 1973. 

c. Siltation barriers shall be made of material in which a sea turtle or smalltooth sawfish cannot 
become entangled, be properly secured, and be regularly monitored to avoid protected species 
entrapment. Barriers may not block sea turtle or smalltooth sawfish entry to or exit from 
designated critical habitat without prior agreement from the National Marine Fisheries Service's 
Protected Resources Division, St. Petersburg, Florida. 

d. All vessels associated with the construction project shall operate at "no wake/idle" speeds at all 
times while in the construction area and wJiile in water depths where the draft of the vessel 
provides less than a four-foot clearance from the bottom. All vessels will preferentially follow 
deep-water routes (e.g., marked channels) whenever possible. 

e. Ifa sea turtle or smalltooth sawfish is seen within l00 yards of the active daily 
construction/dredging operation or vessel movement, all appropriate precautions shall be 
implemented to ensure its protection. · These precauticms shall include cessation ofoperation of 
any moving equipment closer than 50 feet of a sea turtle or smalltooth sawfish. Operation ofany 
mechanical construction equipment shall cease immediately if a sea turtle or smalltooth sawfish is 
seen within a 50-ft radius of the equipment. Activities may not resume until the protected species 
has departed the project area of its own volition. 

f. Any collision with and/or injury to a sea turtle or smalltooth sawfish shall be reported 
immediately to the National Marine Fisheries Service's Protected Resources Division (727-824-
5312) and the local authorized sea turtle stranding/rescue organization. 

g. Any special construction conditions, required of your specific project, outside these general 
conditions, if applicable, will be addressed in the primary consultatio~. 

Revised: March 23, 2006 
O:\forms\Sea Turtle and Smalltooth Sawfish Construction Conditions.doc 



• • 
STANDARD MANATEE CONDITIONS FOR IN-WATER WORK 

2011 

The permittee shall comply with the following conditions intended to protect manatees from 
direct project effects: 

a. All personnel associated with the project shall be instructed about the presence of 
manatees and manatee speed zones, and the need to avoid collisions with and injury to 
manatees. The permittee shall advise all construction personnel that there are civil and 
criminal penalties for harming, harassing, or killing manatees which are protected under the 
Marine Mammal Protection Act, the Endangered Species Act, and the Florida Manatee 
Sanctuary Act. 

b. All vessels associated with the construction project shall operate at "Idle Speed/No Wake" 
at all times while in the immediate area and while in water where the draft of the vessel 
provides less than a four-foot clearance from the bottom. All vessels will follow routes of 
deep water whenever possible. 

c. Siltation or turbidity barriers shall be made of material in which manatees cannot become 
entangled, shall be properly secured, and shall be regularly monitored to avoid manatee 
entanglement or entrapment. Barriers must not impede manatee movement. 

d. All on-site project personnel are responsible for observing water-related activities for the 
presence of manatee(s). All in-water operations, including vessels, must be shutdown if a 
manatee(s) comes within 50 feet of the operation. Activities will not resume until the 
manatee(s) has moved beyond the 50-foot radius of the project operation, or until 30 
minutes elapses if the manatee(s) has not reappeared within 50 feet of the operation. 
Animals must not be herded away or harassed into leaving. 

e. Any collision with or injury to a manatee shall be reported immediately to the Florida Fish 
and Wildlife Conservation Commission (FWC) Hotline at 1-888-404-3922. Collision and/or 
injury should also be reported to the U.S. Fish and Wildlife Service in Jacksonville (1-904-
731-3336) for north Florida or Vero Beach (1-772-562-3909) for south Florida, and to FWC 
at lmperiledSp~cies@myFWC.com 

mailto:lmperiledSp~cies@myFWC.com


• • 
Vessel Strike Avoidance Measures 

and Reporting for Mariners 
. NOAA Fisheries Service, Southeast Region 

Background 
The National Marine Fisheries Service (NMFS) has determined that collisions with vessels can 
injure or kill protected species ( e.g., endangered and threatened species, and marine mammals). 
The following standard measures should be implemented to reduce the risk associated with 
vessel strikes or disturbance of these protected species to discountable levels. NMFS should be 
contacted to identify any additional conservation and recovery issues of concern, and to assist in 
the development of measures that may be necessary. 

Protected Species Identification Training 
Vessel crews should use an Atlantic and Gulf of Mexico reference guide that helps identify 
protected species that might be encountered in U.S. waters of the Atlantic Ocean, including the 
Caribbean Sea, and Gulf of Mexico. Additional training should be provided regarding . . 

information and resources available regarding federal laws and regulations for protected species, 
ship strike information, critical habitat, migratory routes and seasonal abundance, and recent 
sightings ofprotected species. 

Vessel Strike Avoidance 
In order to avoid causing injury or death to marine mammals and sea turtles the following 
measures should be taken when consistent with safe navigation: 

I. Vessel operators and crews should maintain a vigilant watch for marine mammals and 
sea turtles to avoid striking sighted protected species. 

2. When whales are sighted, maintain a distance of I 00 yards or greater between the whale 
and the vessel. 

3. When sea turtles or small cetaceans are sighted, attempt to maintain a distance of 50 
yards or greater between the animal and the vessel whenever possible. 

4. When small cetaceans are sighted while a vessel is underway ( e.g., bow-riding), attempt 
to remain parallel to the.animal's course. Avoid excessive speed or abrupt changes in 
direction until the cetacean has left the area. 

5. Reduce vessel speed to 10 knots or less when mother/calf pairs, groups, or large 
assemblages of cetaceans are observed near an underway vessel, when safety permits. A 
single cetacean at the surface may indicate the presence of submerged animals in the 
vicinity; therefore, prudent precautionary measures should always be exercised. The 
vessel should attempt to route around the animals, maintaining a minimum distance of 
l 00 yards whenever possible. 

NMFS Southeast Region Vessel Strike Avoidance Measures and Reporting for Mariners; revised February 2008. 
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6. Whales may surface in unpredictable locations or approach slowly moving vessels. 

When an animal is sighted in the vessel's path or in close proximity to a moving vessel 
and when safety permits, reduce speed and shift the engine to neutral. Do not engage the 
engines until the animals are clear of the area. 

Additional Requirements for the North Atlantic Right Whale 
1. If a sighted whale is believed to be a North Atlantic right whale, federal regulation 

requires a minimum distance of 500 yards be maintained from the animal (50 CFR 
224.103 (c)). 

2. Vessels entering North Atlantic right whale critical habitat are required to report into the 
Mandatory Ship Reporting System. 

3. Mariners should check with various communication media for general information 
regarding avoiding ship strikes and specific information regarding North Atlantic right 
whale sighting locations. These include NOM weather radio, U.S. Coast Guard 
NAVTEX broadcasts, and Notices to Mariners. Commercial mariners calling on United 
States ports should view the most recent version of the NOM/USCG produced training 
CD entitled "A Prudent Mariner's Guide to Right Whale Protection" (contact the NMFS 
Southeast Region, Protected Resources Division for more information regarding the CD). 

4. Iajured, dead, or entangled right whales should be immediately reported to the U.S. Coast 
Guard via VHF Channel 16. 

Injured or Dead Protected Species Reporting 
Vessel crews should report sightings of any injured or dead protected species immediately, 
regardless of whether the injury or death is caused by your vessel. 

Report marine mammals to the Southeast U.S. Stranding Hotline: 877-433-8299 
Report sea turtles to the NMFS Southeast Regional Office: 727-824-5312 

If the i11jury or death of a marine mammal was caused by a collision with your vessel, 
responsible parties should remain available to assist the respective salvage and stranding network 
as needed. NMFS' Southeast Regional Office should be immediately notified of the strike by 
email (takereport.nmfsser@noaa.gov) using the attached vessel strike reporting form. 

For additional information, please contact the Protected Resources Division at: 
NOAA Fisheries Service 
Southeast Regional Office 

th 
263 13 Avenue South 
St. Petersburg, FL 33701 
Tel: (727) 824-5312 
Visit us on the web at http://sero.nmfs.noaa.gov 

NMFS Southeast Region Vessel Strike Avoidance Measures and Reporting for Mariners; revised Febrna,y 2008. 
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FJliRIDA ARTIFICIAL REEF MWRIALS 
CARGO M.iffl'IFEST AND PRE-DEPLOYMl!WT NOTIFICATION 

(Issued pursuant to Ch. 379.249(6)(b), Florida Statutes) 

I,--------~------'----
Name of individual m.anaging reef deployment (print) Signature Date 

whose address is (__) __ - __ 
Street City State Zip Code Phone 

declare that I am staging and transporting the following artificial reef construction materials allowable pursuant to 
the U.S. Army Corps of Engineers Artificial Reef Permit referenced below and agree to comply with all permit 
conditions in the permit listed below and attached to this manifest. I understand this artificial reef site is open to public 
access and this authorization does not provide any rights or exclusive private use over those rights or uses to the 
general public. 

The address of the land based .reef materials staging area Is:---------------­

Transporting Vessel Registration Number:---------------------­

Vessel Owner: ------------ Vessel Operator:------------

The following items are to be deployed as reef material (attach additional sheets when more than four locations): 

MATERIAL TAG Descriptions of material GPS Coordinates ID NUMBER($), 
degrees, minutes, decl~,al minutes 

1oo~MM.lrimm' 
if applicable (number of pieces, type, dimension, weight) 

0
Lat:---·---' 
Lon: 

0 ' 
0

Lat:---·---' 
Lon: 

0 ' -- --·---
0

Lat:------' 
0

Lon: ' 
,0 

Lat:---·---
Lon: 

0 

-----' 

A copy of the below referenced permit(s) and all associated conditions is attached to this manifest 
and shall be carried on board the vessel during loading, storing, or transporting artificial reef material. 

•• OFFICIAL USE ONLY -· 
(TO BE COMPLETED BY PERMIT HOLDER, OR AUTHORIZED ARTIFICIAL REEF INSPECTOR) 

Permit Holder: _______.:..__.:._________=-_,_---,-,-=c:=--::---':'.c-:-:-.,..,----, 
Name of U.S. Department of the Army, Corps of Engineers (ACOE) Permi.t Holder 

ACOE permit number ______;,____·, permitted site name --'-----------'-

issued on and has an expiration date of-'-~----~---

Local tracking number (if applicable): -----------------------

(Name of FWC authorized Artificial Reef Inspector, printed) 

(Signature) (Date) 



tf:XPLANATION SHEE .. 
FOR THE ARTIFICIAL 

REEF MATERIALS CARGO MANIFEST FORM 

The attached artificial reef cargo manifest has been developed in compliance with subsection 
379.249(6)(b), Florida Statutes, which states that: 

"It is unlawful for any person to: store, possess or transport on or across state waters any materials 
reasonably suited for artificial reef construction and stored in such a manner providing ready access for use 
and placement as an artificial reef, unless a valid cargo · manifest issued by the commission or a 
commission-certified inspector is onboard the transporting vessel. The manifest will serve as authorization 
to use a valid permitted site or land-based staging area, which will validate that the type of artificial reef 
construction material being transported is permissible for use at the permitted site, and will describe and 
quantify the artificial reef material being transported. The manifest wlll also include the latitude and 
longitude coordinates ofthe proposed deployment location, the valid permit number, and the copy off the 
permit conditions for the permitted site. The manifest must be available for inspection by any aujhorized law 
enforcement officer or commission employee." 

This requirement for a cargo manifest became part of the statutory revision of the artificial reef 
program statute Section 379.249 Florida Statutes (F.S.), modified during the 2000 State of Florida 
Legislature. The statutory language allows a "commission certified inspector'' to. complete and approve the 
artificial reef materials cargo manifest. Therefore, we are providing the attached cargo manifest form to all 
local coastal government artificial reef coordinators and eligible non-profit corporations who may physically 
construct artificial reefs with the approval of the permit holders. 

INSTRUCTIONS 

A separate cargo manifest form is to be completed for each load to be transported offshore 
(i.e., one manifest per voyage). The manifest is to list all, and only, the reef materials on board. 

The top of the form is to be filled out by the reef builder with his/her contact information and 
the information about the proposed reef materials to be deployed written into the boxes. If several 
materials are Identical but have different tag numbers, please write "SAME" in the box for the other 
materials. Also put "SAME" under additional coordinates if all materials are going to the same 
deployment site. 

. The shaded portion of the form at the bottom is to be filled out by the materials inspector. 
The cargo manifest must be completed by an entity representing the holder of the applicable 
artificial reef permit to assure that all materials meet the requirements of the permit. 

Completion of the artificial reef materials cargo manifest is required for all construction activities. 

The requirement to complete this document is not intended to be an undue burden on entities 
wishing to legally construct artificial reefs within permitted sites, but is a tool to assist law enforcement 
personnel in preventing the illegal construction of artificial reefs without the knowledge of the permit holder 
or in areas outside of legally permitted sites. It is intended to allow law enforcement staff to determine 
whether or not a load of materials is legal under the permit conditions. Without a properly completed Cargo 
Manifest Form on board, reef builders will be returned to port pursuant to Chapter 379.249 (6) (b). It is not 
nepessary to send a copy of the Cargo Manifest Form to the FWC artificial reef section in Tallahassee. 
Documentation of the reef building activity should be maintained by the entity issuing the manifest in the 
event of any FWC inquiries. 

Reminder: the placement of all public artificial reefs in state or adjacent federal waters requires the 
submittal of a Materials Placement Report to the FWC artificial reef program within 30 days of public reef 
deployment in accordance withs. 379.249 F.S. 
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i=ARIDA ARTIFICIAL REEF MA.RIALS 
PLACEMENT REPORT AND POST-DEPLOYMENT NOTIFICATION 

US Army Corps 
of Engineers 

To Be Completed For Each Deployment Location or Date of Deployment 
County or · 
Municipality:._______________ Date of Placement:__________ 

Grant No. FWC -------------­ U.S. Army Corps
(if applicable) Permit No.: _____________ 

Total project cost: $_____ (Funding Source(s) and Amount(s): FWC $.____ Local$ ____ Other$___) 

Name of Permitted Location Name 
Reef Site: for This Deployment:.__________ 

0Latitude:__ 
0 
---·-__'North Longitude:.___ ----·-__'West 

Degrees minutes decimal minutes Degrees minutes decimal minutes 

GPS Brand:.________ GPS Model number:._____ 

Geographical Location: --,-..,,.--,--- at degrees from---------------
(nautical miles) (bearing) (reference inlet) 

Water Depth:___ feet (minus) Max. Material Height: ___feet (equals) Actual Vertical Clearance: ___f,eet 

TYPE AND AMOUNT OF MATERIAL DEPLOYED AT THE LOCATION DESCRIBED ABOVE: 
(ATTACH A PHOTOGRAPH OF THE MATERIAL ON THE BARGE IMMEDIATELY PRIOR TO DEPLOYMENT)0 

Primary Type of Material: __________________ Number of Pieces:____ 

Dimensions:_________________________________ 

Secondary Type of Material:._________________ Number of Pieces:.____ 

Dimensions:._________________________________ 

How was tonnage calculated?(Check all that apply, attach additional sheets if necessary): D Before & after barge draft calculation 
D Known weight of individual pieces 

TOTAL TONNAGE FOR THIS DEPLOYMENT: D Trucking receipts 

I DO HEREBY CERTIFY THAT THE ABOVE INFORMATION IS TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE 

Observer's Name: --'---=,-,,,,,=-------­ Title: --'--..;_--'-'-----'--"-'---­
(PLEASE PRINT) (PLep.se PRINT) 

Observer's Signature: ---~------'-...:____ 

Observer's Remarks: -----------------------------~ 

I DO HEREBY CERTIFY THAT THE ABOVE INFORMATION COMPLIES WITH THE ABOVE REFERENCED PERMIT CONDITIONS 

TiHe:_-'----_______..;___+-Permittee's Staff Name: --===-=,,,,,,.--------­
(PLEAse PRINT) <PLEAse PRINT) 

Permittee's Staff Signature: -----'--------· Date: ~---~-----"""--'--'---
Local Tracking number _____ FWC Tracking number Entered by FWc ,nm,,. on --,,-,,_ 
R011. 4123/2007 

-- ------·-··-·-----



• • 

---------------------------

SELF-CERTIFICATION STATEMENT OF COMPLIANCE 

Permit Number: SAJ-2012-03222 (SP-SWA) 

Permittee's Name & Address (please print or type): -----------------

Telephone Number: --------------------------­

Location of the Work: 

Date Work Started: ___________ Date Work Completed: _________ 

Description of the Work (e.g. bank stabilization, residential or commercial filling, docks, dredging, etc.): 

Acreage or Square Feet oflmpacts to Waters of the United States: ------------­

Describe Mitigation completed (if applicable): -------'------------------

Describe any Deviations from the Permit (attach drawing(s) depicting the deviations): 

I certify that all work, and mitigation (if applicable) was done in accordance with the limitations and 
conditions as described in the permit. Any deviations as described above are depicted on the attached 
drawing(s). 

Signature ofPermittee 

Date 

--·- ----------
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