
 

ADDENDUM 1 

RFQ AP 63-19 

Aviation Engineering Design, Bidding, and Construction Phase Services                                               

for Terminal Expansions at the Destin-Fort Walton Beach Airport (VPS) 

 

Date of Issue:    June 5, 2019 

Bid Submittal Deadline:  The Bid Date and submission time HAVE NOT CHANGED. 

 

This addendum clarifies the question deadline, addresses questions, and includes conceptual 

plans.  

1. Please provide the conceptual floor plan of the ticketing and lobby space referenced in 

Part 1. 

a. Please see attached.  

 

2. Please provide the 2018 Terminal Area Study referenced in Part 1.  

a. This and the conceptual plan may be found by clicking the hyperlink above the 

video on this link.  
https://www.flyvps.com/master-plan-update/  

 

3. On the cover page the deadline for questions related to this advertisement is listed as June 

06, 2019 at 3:00 PM, however on page 31 in Part 5 – Procurement Schedule the deadline 

for questions is listed as June 10, 2019. Please clarify the last day for submission of 

questions related to this advertisement.   

a. The question deadline is June 10, 2019 at 3:00 PM CST. 

 

https://www.flyvps.com/master-plan-update/
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