
   
 

  

 

     

   
 

     

 

 

 

 

 

     

    
    

  

 

   

  

  

 

  

  
 

 

    

   

 

  
  

 
  

 

ADDENDUM NO. 1 

TO: ALL BIDDERS 

PROJECT: ITB PW 65-20 SOUTHWEST CRESTVIEW BYPASS (PHASE V 
AND EAST-WEST CONNECTOR) 

BID TIME AND DATE: 3:00 PM LOCAL TIME, SEPTEMBER 09, 2020 (NO CHANGE) 

August 25, 2020 

The following items are hereby incorporated into the project manual, procurement documents, 
contract documents, plans and specifications: 

ITEM NO. 1 – DOCUMENT 00410 - BID FORM WITH ATTACHMENTS 

This document has been revised. Replace old Document 00410 – Bid Form with Attachments 
(40 pages) with new Document 00410 – Bid Form with Attachments (40 pages) labeled 
Addendum No. 1 

ITEM NO. 2 – QUESTIONS ASKED DURING BIDDING PROCESS 

Question 1: “What is your budget?” 

Answer 1: Between $50M and $75M 

Question 2: “Can you provide CADD files for takeoff purposes?” 

Answer 2: No, CADD files will not be made available during the bid process.  CADD files will 
be made available to the successful bidder at time of award. 

Question 3: Reference to Sheet 198 of 519, Phase V Roadway Plans – “On the typical 
section for the Geosynthetic Reinforced Soil Slope an allowable geogrid strength 
of 1,500 lb/ft is provided.  This would appear to apply to the primary geogrid 
reinforcement layers shown in the table on that sheet.  Since the intermediate 
geogrid reinforcement is to be rolled out parallel to the slope face, does this 
same strength requirement also apply to those layers as well?  If not, what would 
be the strength requirement for the intermediate geogrid layers?” 

Answer 3: The strength requirement for the secondary reinforcement is the same as that for 
the primary reinforcement. 

Question 4: “Please provide the daily train count and whether trains are freight or 
passenger?” 
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Answer 4: According to the Railroad’s representative, there are about four (4) freight trains 
a day but subject to change based on customer needs.  No passenger trains use 
this railroad. 

Question 5: “What is the duration of the warranty (Ref General Conditions Section 00700 
(page 37), Article 7.17?” 

Answer 5: Attention is directed to General Conditions Section 00700 (page 58), Article 
15.08, “Correction Period” as it is closely aligned with warranty.  Exceptions to 
this would be manufacturer’s warranties that exceed the minimum time of one 
year will run for their duration and further, any required warranty specified by the 
FDOT standard for that component or pay item will supersede the “correction 
period” required by the general conditions. 

ITEM NO. 3 – DOCUMENT 00100 ARTICLE 20 – AWARD OF CONTRACT 

Article 20 is amended to provide the estimated schedule for award of contract.  

• September 9th Receive Bids 
• September 9th – 14th Evaluate Bids 
• September 14th – 29th Seek concurrence to award from funding agency 
• October 2nd – Issue Intent to Award (challenge period begins in accordance with BCC 

policy) 
• October 8th – Issue Notice of Award 
• October 8th – 22nd – Prepare Contract and Contractor Execute 
• October 26th – November 9th – Funding agency reviews Contractor executed agreement 
• December 15th – BCC to award contract 
• December 16th – June 14, 2021 Await all approvals to initiate construction and issue 

Notice-to-Proceed to contractor. 
• June 15, 2021 – If project is not cleared for construction by all agencies having 

jurisdiction, Contract terminates for convenience at no expense to either party unless 
Owner and Contractor mutually agree to an extension.  (See Section 00100 Article 26 
and Section 00800 Article 4) 

ITEM NO. 4 – PRE-BID MEETING MINUTES 

Meeting minutes were taken during the Pre-Bid Meeting.  A record of those minutes is attached 
to this addendum and consist of 11 pages. The recording can be found at the following link:  
https://www.youtube.com/watch?v=TEJh5tlpYhw 

A reference was made to a Google Earth .kmz file during the meeting. It can be found at 
Okaloosa County’s Purchasing website under Current Solicitations and Public Notices (ITB PW 
65-20). 

ITEM NO. 5 – Revised Drawings 

The plans are revised to include the following revised drawings: 

Southwest Crestview Bypass (Phase V Roadway Plans):  Sheet No. 3, Sheet No. SQ-8, Sheet 
No. SQ-19, and Sheet No. SQ-29. 
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Southwest Crestview Bypass (East-West Connector Roadway Plans: Sheet No. 3, Sheet No. 
SQ-7, Sheet No. SQ-17, and Sheet No. SQ-22. 

ITEM NO. 6 – PRE-BID ATTENDANCE RECORD 

A copy of the Pre-Bid Attendance Record is attached. 

RECEIPT OF THIS ADDENDUM SHALL BE ACKNOWLEDGED BY WRITING THIS 
ADDENDUM NUMBER AND DATE IN THE SPACE PROVIDED ON DOCUMENT ENTITLED, 
‘ADDENDUM ACKNOWLEDGEMENT - ATTACHMENT A’ in SECTION 00410. 

/s/ Roy Petrey 
Roy Petrey, P.E. 
Project Manager 

Attachments Document 00410 – Bid Form with Attachments (40 pages) 
Pre-Bid Meeting Minutes (11 pages) 
Southwest Crestview Bypass (Phase V Roadway Plans):  Sheet No. 3, Sheet No. 
SQ-8, Sheet No. SQ-19, and Sheet No. SQ-29. 
Southwest Crestview Bypass (East-West Connector Roadway Plans: Sheet No. 
3, Sheet No. SQ-7, Sheet No. SQ-17, and Sheet No. SQ-22. 
Pre-Bid Attendance 

Page 3 of 3 



             

 

   

 
    

   

       
    

 
    

   

   

    
  

    
 

   

   
  

  
 

       
  

  
      

  
         

     
 

    
  

   
 

   
   

 
   

   
   

 
     

    
     

    
   

Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

DOCUMENT 00410 – BID FORM WITH ATTACHMENTS 

ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: Okaloosa County, a political subdivision of the State of Florida. 
1.02 The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

OWNER in the form included in the Bidding Documents to perform all Work as specified or indicated in 
the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with 
the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 BIDDER accepts all of the terms and conditions of the Instructions to BIDDERs, including without limitation 
those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days 
after the Bid opening, or for such longer period of time that BIDDER may agree to in writing upon request 
of OWNER. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, BIDDER represents that: 
A. BIDDER has examined and carefully studied the Bidding Documents, and any data and reference 

items identified in the Bidding Documents, and hereby acknowledges receipt of the Addenda as 
defined in Attachment “A”. 

B. BIDDER has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent 
areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that 
may affect cost, progress, and performance of the Work. 

C. BIDDER is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work. 

D. BIDDER has carefully studied all: (1) reports, if any, of explorations and tests of subsurface conditions 
at or adjacent to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings, and (2) reports and drawings 
relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been 
identified in the Supplementary Conditions, especially with respect to Technical Data in such reports 
and drawings. 

E. BIDDER has considered the information known to BIDDER itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained from 
visits to the Site; the Bidding Documents; and any Site-related reports and drawings identified in the 
Bidding Documents, with respect to the effect of such information, observations, and documents on 
(1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, 
and procedures of construction to be employed by BIDDER; and (3) BIDDER’s safety precautions and 
programs. 

F. BIDDER agrees, based on the information and observations referred to in the preceding paragraph, 
that no further examinations, investigations, explorations, tests, studies, or data are necessary for 
the determination of this Bid for performance of the Work at the price bid and within the times 
required, and in accordance with the other terms and conditions of the Bidding Documents. 

G. BIDDER is aware of the general nature of work to be performed by OWNER and others at the Site 
that relates to the Work as indicated in the Bidding Documents. 

Bid Form with Attachments Page 00410-1 



             

 

   

     
 

  
  

  
           

     
   

   

  
        

     
 

    
 

    
   

 
      

   
         

    
       

   
           

 
    

     
 

   

    
  

   
   

  
     

 
 
  

Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
H. BIDDER has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 

BIDDER has discovered in the Bidding Documents, and confirms that the written resolution thereof 
by Engineer is acceptable to BIDDER. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms 
and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by BIDDER that BIDDER has 
complied with every requirement of this Article, and that without exception the Bid and all prices in 
the Bid are premised upon performing and furnishing the Work required by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 BIDDER certifies that: 
A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity 

and is not submitted in conformity with any collusive agreement or rules of any group, association, 
organization, or corporation; 

B. BIDDER has not directly or indirectly induced or solicited any other BIDDER to submit a false or sham 
Bid; 

C. BIDDER has not solicited or induced any individual or entity to refrain from bidding; and 
D. BIDDER has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 

Contract.  For the purposes of this Paragraph 4.01.D: 
1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely 

to influence the action of a public official in the bidding process; 
2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the 

bidding process to the detriment of OWNER, (b) to establish bid prices at artificial non-
competitive levels, or (c) to deprive OWNER of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more BIDDERs, with or 
without the knowledge of OWNER, a purpose of which is to establish bid prices at artificial, non-
competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or 
their property to influence their participation in the bidding process or affect the e execution of 
the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 BIDDER acknowledges that (1) each Bid Unit Price includes an amount considered by BIDDER to be 
adequate to cover CONTRACTOR’s overhead and profit for each separately identified item, and (2) 
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final 
payment for all unit price Bid items will be based on actual quantities, determined as provided in the 
Contract Documents. 

5.02 BIDDER will complete the Work in accordance with the Contract Documents for the following price(s): 

Bid Form with Attachments Page 00410-2 



             

 

   

       

 
 

    
 

 
   

 

       

        

       

       

   
     

       

       

       

     
     

        

         

         

       

       

       

     
      

        

       

       

       

        

 
  

Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Bid Tabulation for Southwest Crestview Bypass (Phase V) 
Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Roadway (Phase V) 

1 101 1 MOBILIZATION LS 1 $ $ 

2 0102 1 MAINTENANCE OF TRAFFIC LS 1 $ $ 

3 0102 2 1 SPECIAL DETOUR 1 TEMP. PAVEMENT LS 1 $ $ 

4 0102 2 2 SPECIAL DETOUR 2 TEMP. PAVEMENT LS 1 $ $ 

5 102-2-300 SPECIAL DETOUR - TEMPORARY 
EARTHWORK/BASE LS 1 $ $ 

6 0102 3 COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT CY 35.3 $ $ 

7 0102 60 WORK ZONE SIGN ED 38462 $ $ 

8 0102 74 1 CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LCD ED 16980 $ $ 

9 0102 76 ARROW BOARD/ADVANCE WARNING ARROW 
PANEL ED 658 $ $ 

10 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN,TEMP ED 786 $ $ 

11 0102 104 TEMPORARY SIGNALIZATION AND MAINT, INTER ED 730 $ $ 

12 0102 107 1 TEMP TRAFFIC DETECTION & MAINTEN, INTER ED 730 $ $ 

13 0102 115 TYPE III BARRICADE ED 4589 $ $ 

14 0104 10 3 SEDIMENT BARRIER LF 41612 $ $ 

15 0104 11 FLOATING TURBIDITY BARRIER LF 123 $ $ 

16 0104 12 STAKED TURBIDITY BARRIER - NYLON 
REINFORCED PVC LF 920 $ $ 

17 0104 15 SOIL TRACKING PREVENTION DEVICE EA 2 $ $ 

18 0107 1 LITTER REMOVAL AC 92.86 $ $ 

19 0107 2 MOWING AC 3078.79 $ $ 

20 0110 1 1 CLEARING & GRUBBING LS 1 $ $ 

21 0110 4 10 REMOVAL OF EXIST CONC SY 108 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Roadway (Phase V) - (continued) 

22 0110 7 1 MAILBOX, F&I SINGLE EA 2 $ $ 

23 0120 1 REGULAR EXCAVATION CY 833499 $ $ 

24 0120 4 SUBSOIL EXCAVATION CY 1000 $ $ 

25 0120 6 EMBANKMENT CY 508378.7 $ $ 

26 0141 70 SETTLEMENT PLATE ASSEMBLY AS 3 $ $ 

27 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE SF 42870 $ $ 

28 0160 4 TYPE B STABILIZATION SY 149526 $ $ 

29 0285701 OPTIONAL BASE,BASE GROUP 01 SY 13966 $ $ 

30 0285706 OPTIONAL BASE,BASE GROUP 06 SY 90220 $ $ 

31 2857XX OPTIONAL BASE - GRADED AGGREGATE, 16" SY 7062 $ $ 

32 0286 1 TURNOUT CONSTRUCT/DRIVEWAY BASE-
OPTIONAL MATERIALS SY 1464 $ $ 

33 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY 6355 $ $ 

34 0334 1 53 SUPERPAVE ASPH CONC, TRAF C, PG76-22 TN 18862.3 $ $ 

35 0337 7 25 ASPH CONC FC,INC BIT,FC-5,PG76-22 TN 3267.1 $ $ 

36 0337 7 82 ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22 TN 1454.9 $ $ 

37 0339 1 MISCELLANEOUS ASPHALT PAVEMENT TN 64.7 $ $ 

38 0400 0 13 CONCRETE CLASS NS, STEPS CY 0.2 $ $ 

39 0400 1 2 CONC CLASS I, ENDWALLS CY 10.34 $ $ 

40 0415 1 1 REINF STEEL- ROADWAY LB 1072 $ $ 

41 0425 1311 INLETS, CURB, TYPE P-1, <10' EA 1 $ $ 

42 0425 1351 INLETS, CURB, TYPE P-5, <10' EA 11 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Roadway (Phase V) - (continued) 

43 0425 1352 INLETS, CURB, TYPE P-5, >10' EA 1 $ $ 

44 0425 1361 INLETS, CURB, TYPE P-6, <10' EA 5 $ $ 

45 0425 1452 INLETS, CURB, TYPE J-5, >10' EA 1 $ $ 

46 0425 1521 INLETS, DT BOT, TYPE C, <10' EA 28 $ $ 

47 0425 1529 INLETS, DT BOT, TYPE C, MODIFY EA 3 $ $ 

48 0425 1541 INLETS, DT BOT, TYPE D, <10' EA 4 $ $ 

49 0425 1542 INLETS, DT BOT, TYPE D, >10' EA 2 $ $ 

50 0425 1549 INLETS, DT BOT, TYPE D, MODIFY EA 4 $ $ 

51 0425 1589 INLETS, DT BOT, TYPE H, MODIFY EA 1 $ $ 

52 0425 1701 INLETS, CURB, TYPE S, <10' EA 5 $ $ 

53 0425 1881 INLETS, BARRIER WALL, RIG, C&G, <10' EA 7 $ $ 

54 0425 2 41 MANHOLES, P-7, <10' EA 1 $ $ 

55 0425 2 62 MANHOLES, P-8, >10' EA 1 $ $ 

56 0425 2 91 MANHOLES, J-8, <10' EA 1 $ $ 

57 0425 2 92 MANHOLES, J-8, >10' EA 1 $ $ 

58 0430174118 PIPE CULV, OPT MATL, ROUND,18"SD LF 388 $ $ 

59 0430175115 PIPE CULV, OPT MATL, ROUND, 15"S/CD LF 30 $ $ 

60 0430175118 PIPE CULV, OPT MATL, ROUND, 18"S/CD LF 4391 $ $ 

61 0430175124 PIPE CULV, OPT MATL, ROUND, 24"S/CD LF 3000 $ $ 

62 0430175130 PIPE CULV, OPT MATL, ROUND, 30"S/CD LF 810 $ $ 

63 0430175136 PIPE CULV, OPT MATL, ROUND, 36"S/CD LF 239 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Roadway (Phase V) - (continued) 

64 0430175160 PIPE CULV, OPT MATL, ROUND, 60"S/CD LF 136 $ $ 

65 0430175218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER -
ELIP/ARCH, 18" S/CD LF 61 $ $ 

66 0430560120 STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 30 
DEGREES, ROUND EA 2 $ $ 

67 0430611125 U-ENDWALL, BAFF,261/430-011,1:4 SLP, 18" EA 2 $ $ 

68 0430611129 U-ENDWALL, BAFF,261/430-011,1:4 SLP, 24" EA 2 $ $ 

69 0430982125 MITERED END SECT, OPTIONAL RD, 18" CD EA 18 $ $ 

70 0430982129 MITERED END SECT, OPTIONAL RD, 24" CD EA 13 $ $ 

71 0430982133 MITERED END SECT, OPTIONAL RD, 30" CD EA 3 $ $ 

72 0430984125 MITERED END SECT, OPTIONAL RD, 18" SD EA 18 $ $ 

73 0440 1 20 UNDERDRAIN, TYPE II LF 365 $ $ 

74 0440 7 31 UNDERDRAIN OUTLET PIPE LF 235 $ $ 

75 0515 4 2 BULLET RAIL, DOUBLE RAIL LF 178 $ $ 

76 0520 1 7 CONCRETE CURB & GUTTER, TYPE E LF 5226 $ $ 

77 0520 1 10 CONCRETE CURB & GUTTER, TYPE F LF 4103 $ $ 

78 520 3 CONCRETE VALLEY GUTTER LF 117 $ $ 

79 0520 6 SHOULDER GUTTER- CONCRETE LF 2353 $ $ 

80 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL 
VARIABLE WIDTH SY 131 $ $ 

81 0521 6 31 CONC PARAPET, RETAINING WALL SYS, 27" LF 178 $ $ 

82 0521 72 43 SHLDR CONC BARRIER, CURB AND GUTTER 
BARRIER LF 549 $ $ 

83 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" SY 2703 $ $ 

84 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" SY 381 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Roadway (Phase V) - (continued) 

85 0527 2 DETECTABLE WARNINGS SF 138 $ $ 

86 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING TN 54.2 $ $ 

87 0530 5 1 GABION, UP TO 1 FOOT THICKNESS SY 2713 $ $ 

88 0536 1 1 GUARDRAIL- ROADWAY, GEN TL-3 LF 1890 $ $ 

89 0536 85 20 GUARDRAIL END TREAT- TRAILING ANCHORAGE EA 3 $ $ 

90 0536 85 24 GUARDRAIL END TREATMENT- PARA APP TERM EA 3 $ $ 

91 0548 12 RET WALL SYSTEM, PERM, EX BARRIER SF 7201 $ $ 

92 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT LF 15716 $ $ 

93 0550 60234 FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN EA 7 $ $ 

94 0570 1 1 PERFORMANCE TURF SY 310389 $ $ 

95 0570 1 2 PERFORMANCE TURF, SOD SY 127900 $ $ 

96 571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, 
TYPE 3 SY 5551 $ $ 

97 0710 11101 PAINTED PAVT MARK,STD,WHITE,SOLID,6" GM 3.009 $ $ 

98 0710 11125 PAINTED PAVT MARK,STD,WHITE,SOLID,24" LF 154 $ $ 

99 710 11 141 PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6" GM 0.085 $ $ 

100 0710 11170 PAINTED PAVT MARK,STD,WHITE, ARROWS EA 8 $ $ 

101 0710 11201 PAINTED PAVT MARK,STD,YELLOW,SOLID,6" GM 2.482 $ $ 

102 0711 17 1 
THERMOPLASTIC, REMOVE EXISTING 
THERMOPLASTIC PAVEMENT MARKINGS- SURFACE 
TO REMAIN 

SF 2340 $ $ 

103 1050 61 124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 
24" LF 320 $ $ 

Subtotal Roadway (Phase V) Item Nos. 1-103 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Signing and Pavement Marking (Phase V) 

104 0700 1 11 SINGLE POST SIGN, F&I GM, <12 SF AS 23 $ $ 

105 0700 1 12 SINGLE POST SIGN, F&I GM, 12-20 SF AS 13 $ $ 

106 0700 1 13 SINGLE POST SIGN, F&I GM, 21-30 SF AS 3 $ $ 

107 0700 1 50 SINGLE POST SIGN, RELOCATE AS 1 $ $ 

108 0705 10 1 OBJECT MARKER, TYPE 1 EA 9 $ $ 

109 0705 10 4 OBJECT MARKER, TYPE 4 EA 3 $ $ 

110 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR EA 15 $ $ 

111 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1 $ $ 

112 0711 11123 THERMOPLASTIC, STD, WHITE, SOLID, 12" LF 1107 $ $ 

113 0711 11124 THERMOPLASTIC, STD, WHITE, SOLID, 18" FOR 
CHEVRONS LF 410 $ $ 

114 0711 11125 THERMOPLASTIC, STD, WHITE, SOLID, 24" LF 412 $ $ 

115 0711 11141 THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6" GM 0.251 $ $ 

116 0711 11160 THEROMPLASTIC, STD, WHITE, MESSAGE OR 
SYMBOL EA 2 $ $ 

117 0711 11170 THERMOPLASTIC, STD, WHITE, ARROW EA 55 $ $ 

118 0711 11224 THERMOPLASTIC, STD, YELLOW, SOLID, 18" LF 21 $ $ 

119 0711 11241 THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6" GM 0.089 $ $ 

120 0711 14125 THERMOPLASTIC, PREFORM, WHITE, SOLID,24" LF 854 $ $ 

121 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA 16 $ $ 

122 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW EA 16 $ $ 

123 0711 15101 THERMOPLASTIC, STANDARD OG ASPHALT 
SURFACES, WHITE, 6" GM 5.143 $ $ 

124 0711 15102 THERMOPLASTIC, STANDARD OG ASPHALT 
SURFACES, WHITE, 8" GM 0.260 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Signing and Pavement Marking (Phase V) - (continued) 

125 0711 15131 THERMOPLASTIC, STD OG ASPHALT SURFACES, 
WHITE, 6", 10-30 SKIP GM 4.584 $ $ 

126 0711 15201 THERMOPLASTIC, STD OG ASPHALT SURFACES, 
YELLOW, 6" GM 4.549 $ $ 

127 0711 15231 THERMOPLASTIC, STD OG ASPHALT SURFACES, 
YELLOW, SKIP, 6" GM 0.152 $ $ 

128 0711 16101 THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6" GM 2.360 $ $ 

129 0711 16131 THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6" GM 0.920 $ $ 

130 0711 16201 THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6" GM 1.254 $ $ 

131 0711 16231 THERMOPLASTIC, STD OTHER SURFACES, 
YELLOW, SKIP, 6" GM 0.074 $ $ 

132 0713103101 PERMANENT TAPE, WHITE,SOLID,6" CONC BR GM 1.294 $ $ 

133 0713103131 PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC GM 0.679 $ $ 

134 0713103201 PERMANENT TAPE, YELLOW,SOLID,6" CONC BR GM 0.679 $ $ 

135 0713103331 PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC GM 0.679 $ $ 

Subtotal Signing and Pavement Marking (Phase V) Items Nos. 104-135 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Signalization (Phase V) 

136 0630 2 11 CONDUIT, F& I, OPEN TRENCH LF 34049 $ $ 

137 0630 2 12 CONDUIT, F& I, DIRECTIONAL BORE LF 2046 $ $ 

138 0632 7 1 SIGNAL CABLE- NEW OR RECO, FUR & INSTALL PI 2 $ $ 

139 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" EA 26 $ $ 

140 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" EA 69 $ $ 

141 0634 4 153 SPAN WIRE ASSEMBLY, F&I, TWO POINT ATTACH, 
BOX SPANS PI 1 $ $ 

142 0639 1 121 ELECTRICAL POWER SRV,F&I, MTER FURNISHED 
BY POWER COMPANY AS 2 $ $ 

143 0639 2 1 ELECTRICAL SERVICE WIRE, F&I LF 100 $ $ 

144 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II 
SERVICE POLE EA 2 $ $ 

145 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-Viii EA 4 $ $ 

146 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL EA 6 $ $ 

147 0649 21 21 STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 78' EA 1 $ $ 

148 0649 21 27 STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 78' 
- 78' EA 1 $ $ 

149 0650 1 14 VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W AS 16 $ $ 

150 0650 1 16 VEH TRA SIGNAL,F&I ALUMINUM, 4 S STR 1 W AS 4 $ $ 

151 0653 1 11 PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY AS 4 $ $ 

152 0653 1 12 PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS AS 4 $ $ 

153 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 EA 2 $ $ 

154 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 EA 7 $ $ 

155 0660 2101 LOOP ASSEMBLY- F&I, TYPE A AS 3 $ $ 

156 0660 2102 LOOP ASSEMBLY, F&I, TYPE B AS 14 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Signalization (Phase V) - (continued) 

157 0660 2106 LOOP ASSEMBLY, F&I, TYPE F AS 14 $ $ 

158 0665 1 11 PEDESTRIAN DETECTOR, F&I, STANDARD EA 2 $ $ 

159 0670 5110 TRAF CNTL ASSEM, F&I, NEMA AS 8 $ $ 

160 0700 3201 SIGN PANEL, F&I OM, UP TO 12 SF EA 2 $ $ 

Subtotal Signalization (Phase V) Item Nos. 136-160 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Structures (Phase V) 

161 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY 4615.0 $ $ 

162 0400 2 10 CONC CLASS II, APPROACH SLABS CY 217.1 $ $ 

163 0400 4 5 CONC CLASS IV, SUBSTRUCTURE CY 216.6 $ $ 

164 0400 4 25 CONC CLASS IV, MASS, SUBSTRUCTURE CY 4505.4 $ $ 

165 0400 7 1 BRIDGE DECK GROOVING SY 12172 $ $ 

166 0400 9 1 BRIDGE DECK PLANING SY 12172 $ $ 

167 0400147 COMPOSITE NEOPRENE PADS CF 115.6 $ $ 

168 0415 1 4 REINF STEEL- SUPERSTRUCTURE LB 1060093 $ $ 

169 0415 1 5 REINF STEEL- SUBSTRUCTURE LB 966135 $ $ 

170 0415 1 9 REINF STEEL- APPROACH SLABS LB 39506 $ $ 

171 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63" LF 16115 $ $ 

172 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ LF 21281 $ $ 

173 0455143 5 TEST PILES-PREST CONCRETE,24" SQ LF 2030 $ $ 

174 0458 1 12 BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL LF 549 $ $ 

175 459 71 PILES, POLYETHYLENE SHEETING EA 356 $ $ 

176 0506 2 BRIDGE DRAINAGE PIPE LF 105 $ $ 

177 0506 3 BRIDGE DRAINS EA 2 $ $ 

178 0515 4 2 BULLET RAIL, DOUBLE RAIL LF 3300 $ $ 

179 0520 70 CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT SY 2493 $ $ 

180 0521 5 13 CONC TRAF RAIL- BRIDGE, 36" SING SLOPE LF 3590 $ $ 

181 0521 6 11 CONC PARAPET, PED/BIKE, 27" LF 3590 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Structures (Phase V) (continued) 

182 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING TN 1017.7 $ $ 

183 0550 10344 FENCING, TYPE R, 7.1-8.0', PARTIAL ENCLOSURE LF 290 $ $ 

184 0630 2 16 CONDUIT, F& I, EMBEDDED- BARR./RAILINGS LF 21573 $ $ 

185 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBED EA 30 $ $ 

Subtotal Structures (Phase V) Item Nos. 161-185 

Subtotal - Roadway (Phase V) Item Nos. 1-103 $ 

Subtotal - Signing and Pavement Marking (Phase V) Item Nos. 104-135 $ 

Subtotal - Signalization (Phase V) Item Nos. 136-160    $ 

Subtotal - Structures (Phase V) Item Nos. 161-185    $ 

Total (Phase V) Item Nos. 1-185 $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Bid Tabulation for Southwest Crestview Bypass (East-West Connector ) 
Item 
No. 

Pay Item 
Number Description Unit 

Meas 
Plan 

Quantity Unit Price Cost 

Roadway (East-West Connector) 

1 101 1 MOBILIZATION LS 1 $ $ 

2 0102 1 MAINTENANCE OF TRAFFIC LS 1 $ $ 

3 102 2 3 SPECIAL DETOUR 3 TEMP. PAVEMENT LS 1 $ $ 

4 102 2 4 SPECIAL DETOUR 4 TEMP. PAVEMENT LS 1 $ $ 

5 102 2 300 SPECIAL DETOUR - TEMPORARY 
EARTHWORK/BASE LS 1 $ $ 

6 0102 3 COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT CY 84.1 $ $ 

7 0102 60 WORK ZONE SIGN ED 35398 $ $ 

8 0102 74 1 CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LCD ED 9058 $ $ 

9 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN,TEMP ED 358 $ $ 

10 0102 115 TYPE III BARRICADE ED 2224 $ $ 

11 0104 10 3 SEDIMENT BARRIER LF 33100 $ $ 

12 0104 11 FLOATING TURBIDITY BARRIER LF 225 $ $ 

13 0104 15 SOIL TRACKING PREVENTION DEVICE EA 2 $ $ 

14 0104 18 INLET PROTECTION SYSTEM EA 1 $ $ 

15 0107 1 LITTER REMOVAL AC 63.38 $ $ 

16 0107 2 MOWING AC 1327.12 $ $ 

17 0110 1 1 CLEARING & GRUBBING LS 1 $ $ 

18 110 4 10 REMOVAL OF EXISTING CONCRETE SY 52 $ $ 

19 0110 7 1 MAILBOX, F&I SINGLE EA 4 $ $ 

20 0120 1 REGULAR EXCAVATION CY 257812.7 $ $ 

21 0120 4 SUBSOIL EXCAVATION CY 9075.3 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit Plan 

Quantity Unit Price Cost 

Roadway (East-West Connector) - (continued) 

22 0120 6 EMBANKMENT CY 150930.0 $ $ 

23 0160 4 TYPE B STABILIZATION SY 65591 $ $ 

24 0285701 OPTIONAL BASE,BASE GROUP 01 SY 18268 $ $ 

25 0285706 OPTIONAL BASE,BASE GROUP 06 SY 33469 $ $ 

26 2857XX OPTIONAL BASE - GRADED AGGREGATE, 16" SY 3377 $ $ 

27 0286 1 TURNOUT CONSTRUCT/DRIVEWAY BASE- OPT. 
MAT. SY 2370 $ $ 

28 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY 2669 $ $ 

29 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A TN 685.4 $ $ 

30 0334 1 53 SUPERPAVE ASPH CONC, TRAF C, PG76-22 TN 5825.4 $ $ 

31 0337 7 82 ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22 TN 2647.1 $ $ 

32 0339 1 MISCELLANEOUS ASPHALT PAVEMENT TN 22.3 $ $ 

33 0400 4 1 CONC CLASS IV, CULVERTS CY 472.8 $ $ 

34 0415 1 1 REINF STEEL- ROADWAY LB 131958 $ $ 

35 0425 1351 INLETS, CURB, TYPE P-5, <10' EA 13 $ $ 

36 0425 1361 INLETS, CURB, TYPE P-6, <10' EA 3 $ $ 

37 0425 1452 INLETS, CURB, TYPE J-5, >10' EA 1 $ $ 

38 0425 1461 INLETS, CURB, TYPE J-6, <10' EA 1 $ $ 

39 0425 1521 INLETS, DT BOT, TYPE C, <10' EA 6 $ $ 

40 0425 1529 INLETS, DT BOT, TYPE C, MODIFY EA 2 $ $ 

41 0425 1541 INLETS, DT BOT, TYPE D, <10' EA 3 $ $ 

42 0425 1542 INLETS, DT BOT, TYPE D, >10' EA 1 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit Plan 

Quantity Unit Price Cost 

Roadway (East-West Connector) - (continued) 

43 0425 1549 INLETS, DT BOT, TYPE D, MODIFY EA 1 $ $ 

44 0425 1589 INLETS, DT BOT, TYPE H, MODIFY EA 1 $ $ 

45 0425 1701 INLETS, GUTTER, TYPE S, <10' EA 2 $ $ 

46 0425 2 41 MANHOLES, P-7, <10' EA 1 $ $ 

47 0430174118 PIPE CULV, OPT MATL, ROUND,18"SD LF 319 $ $ 

48 0430174148 PIPE CLVERT, OPTIONAL MATERIAL, ROUND, 48" SD LF 112 $ $ 

49 0430175118 PIPE CULV, OPT MATL, ROUND, 18"S/CD LF 2645 $ $ 

50 0430175124 PIPE CULV, OPT MATL, ROUND, 24"S/CD LF 1360 $ $ 

51 0430175130 PIPE CULV, OPT MATL, ROUND, 30"S/CD LF 459 $ $ 

52 0430175142 PIPE CULV, OPT MATL, ROUND, 42"S/CD LF 268 $ $ 

53 0430542120 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 30 
DEGREES, ROUND EA 2 $ $ 

54 0430982125 MITERED END SECT, OPTIONAL RD, 18" CD EA 7 $ $ 

55 0430982129 MITERED END SECT, OPTIONAL RD, 24" CD EA 6 $ $ 

56 0430982133 MITERED END SECT, OPTIONAL RD, 30" CD EA 1 $ $ 

57 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD EA 2 $ $ 

58 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD EA 2 $ $ 

59 0430984125 MITERED END SECTION, OPTIONAL RD, 18" SD EA 16 $ $ 

60 0520 1 10 CONCRETE CURB & GUTTER, TYPE F LF 7767 $ $ 

61 0520 6 SHOULDER GUTTER- CONCRETE LF 1279 $ $ 

62 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" SY 4473 $ $ 

63 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" SY 164 $ $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit Plan 

Quantity Unit Price Cost 

Roadway (East-West Connector) - (continued) 

64 0527 2 DETECTABLE WARNINGS SF 72 $ $ 

65 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING TN 245.3 $ $ 

66 0530 5 1 GABION, UP TO 1 FOOT THICKNESS SY 3204 $ $ 

67 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-
2 LF 647 $ $ 

68 0536 73 GUARDRAIL REMOVAL LF 290 $ $ 

69 0536 85 24 GUARDRAIL END TREATMENT- PARA APP TERM EA 2 $ $ 

70 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT LF 6702 $ $ 

71 0550 60234 FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN EA 6 $ $ 

72 0570 1 1 PERFORMANCE TURF SY 125998 $ $ 

73 0570 1 2 PERFORMANCE TURF, SOD SY 58500 $ $ 

74 0710 11101 PAINTED PAVT MARK,STD,WHITE,SOLID,6" GM 4.764 $ $ 

75 0710 11160 PAINTED PAVT MARK,STD,WHITE, SYMBOL EA 2 $ $ 

76 0710 11201 PAINTED PAVT MARK,STD,YELLOW,SOLID,6" GM 4.751 $ $ 

77 0711 17 1 
THERMOPLASTIC, REMOVE EXISTING 
THERMOPLASTIC PAVEMENT MARKINGS- SURFACE 
TO REMAIN 

SF 2000 $ $ 

78 1050 14003 UTILITY PIPE, RELOCATE, 5.0-7.9" LF 120 $ $ 

79 1050 61 124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 
24" LF 160 $ $ 

Subtotal Roadway (East-West Connector) Item Nos. 1-79 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

Item 
No. 

Pay Item 
Number Description Unit Plan 

Quantity Unit Price Cost 

Signing and Pavement Marking (East-West Connector) 

80 0700 1 11 SINGLE POST SIGN, F&I GM, <12 SF AS 14 $ $ 

81 0700 1 12 SINGLE POST SIGN, F&I GM, 12-20 SF AS 5 $ $ 

82 0700 1 13 SINGLE POST SIGN, F&I GM, 21-30 SF AS 1 $ $ 

83 0705 10 1 OBJECT MARKER, TYPE 1 EA 3 $ $ 

84 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1 $ $ 

85 0711 11125 THERMOPLASTIC, STD, WHITE, SOLID, 24" LF 81 $ $ 

86 0711 11170 THERMOPLASTIC, STD, WHITE, ARROW EA 23 $ $ 

87 0711 11224 THERMOPLASTIC, STD, YELLOW, SOLID, 18" LF 602 $ $ 

88 0711 11421 THERMOPLASTIC, STD, BLUE, SOLID,6" LF 70 $ $ 

89 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA 2 $ $ 

90 0711 16101 THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6" GM 5.026 $ $ 

91 0711 16201 THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6" GM 3.006 $ $ 

92 0711 16231 THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6" GM 0.877 $ $ 

Subtotal Signing and Pavement Marking (East-West Connector) Item Nos. 80-92 

Subtotal - Roadway (East-West Connector) Item Nos. 1-79 $ 

Subtotal - Signing and Pavement Marking (East-West Connector) Item Nos. 80-92 $ 

Total (East-West Connector) Item Nos. 1-92 $ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

SUMMARY OF COST  Southwest Crestview Bypass (Phase V and East-West Connector) 

Total (Phase V) Item Nos. 1-185    $ 

Total (East-West Connector) Item Nos. 1-92 $ 

Grand Total  Southwest Crestview Bypass (Phase V & East-West 
Connector) 

$ 

Signature of Bidder: Date: 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
ARTICLE 6 – TIME OF COMPLETION 

6.01 BIDDER agrees that the Work will be substantially complete within 1,095 calendar days after the date 
when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and 
will be completed and ready for final payment in accordance with Paragraph 15.06 of the General 
Conditions within 1,155 calendar days after the date when the Contract Times commence to run. 

6.02 BIDDER accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 
A. Required Bid security as discussed in Article 8 of the Instructions to BIDDERs; 
B. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such 

license within the time for acceptance of Bids; 
C. Contractor’s License Number or Evidence of BIDDER’s ability to obtain a State Contractor’s License 

and a covenant by BIDDER to obtain said license within the time for acceptance of Bids; and 
D. Attachments 

A. Addendum Acknowledgement 
B. Schedule of Subcontractors, not required to be submitted with the Bid Package 
C. Conflict of Interest Disclosure 
D. Recycled Content 
E. Drug-Free Workplace Program Certification 
F. Indemnification and Hold Harmless 
G. Insurance Compliance Certification 
H. Cone of Silence Clause 
I. Federal E-Verify Compliance Certification 
J. Certification Regarding Child Labor 
K. Anti-Collusion Statement 
L. Company Data 
M. List of References 
N. Certification Regarding Lobbying 
O. Vendors on Scrutinized Companies Lists 
P. Suspension and Debarment 
Q. SCHEDULE I Contractors Acceptance 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to 
BIDDERs, the General Conditions, and the Supplementary Conditions. 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
ARTICLE 9 – BID SUBMITTAL 

Bidder: Indicate correct name of bidding entity: 

By: 
Signature: 

Printed name: 

(If BIDDER is a corporation, a limited liability company, a partnership, or a joint venture, attach evidence of authority to sign.) 

Attest: 
Signature: 

Printed name: 

Title: 

Submittal Date: 

Address for giving notices: 

Telephone Number: 

Fax Number: 

Contact Name: 

Contact Phone Number: 

Contact Email Address: 

Federal ID or SS Number: 

Bidder’s License No.: 

DUNS Number: 

CAGE Code: 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – ADDENDUM ACKNOWLEDGEMENT – ATTACHMENT “A” 

Acknowledgement is hereby made of the following addenda (identified by number) received since issuance of 
solicitation: 

ADDENDUM NUMBER DATE 

NOTE: Prior to submitting the response to this solicitation, it is the responsibility of the BIDDER to confirm if any 
addenda have been issued.  If such addenda have been issued, acknowledge receipt by noting number(s) and 
date(s) above. 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – SCHEDULE OF SUBCONTRACTORS – ATTACHMENT “B” 

Attachment “B” is not required to be submitted as part of the Bid Package as defined in Paragraph 12.02 of the 
Instructions to Bidders. 

The following is a complete list of all subcontractors utilized for this project (if applicable): 

1. 
Company Name Type of Work 

Address Telephone Number 

2. 

City, State, Zip 

Company Name 

Federal ID Number 

Type of Work 

Address Telephone Number 

3. 

City, State, Zip 

Company Name 

Federal ID Number 

Type of Work 

Address Telephone Number 

4. 

City, State, Zip 

Company Name 

Federal ID Number 

Type of Work 

Address Telephone Number 

City, State, Zip Federal ID Number 

Authorized Signature: 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – CONFLICT OF INTEREST DISCLOSURE – ATTACHMENT “C” 

For purposes of determining any possible conflict of interest, all BIDDERs, must disclose if any Okaloosa Board of 
County commissioner, employee(s), elected official(s) or if any of its agencies is also an owner, corporate officer, 
agency, employee, etc., of their business. 

Indicate either “YES” (a county employee, elected official or agency is also associated with your business) or “NO”. 
If yes, give person(s) name(s) and position(s) with your business. 

YES: _______________ NO:  _______________ 

NAME POSITION 

Date By (Signature) 

Firm Name By (Printed) 

Address Title 

Address Email 

Office Number Cell Number 
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Southwest Crestview Bypass (Phase V and East-West Connector) 
DOCUMENT 00410 – RECYCLED CONTENT – ATTACHMENT “D” 

Addendum No. 1 August 3, 2020 

1. Material: 

Is the above material:  Virgin Recycled If recycled, what percentage 

Describe: 

% 

Is the material packaged/shipped in packaging containing recycled content? Yes 

If yes, specify packaging: 

Is the material recyclable after it has reached the end of its intended use?  Yes 

If yes, explain: 

No 

No 

2. Material: 

Is the above material:  Virgin 

Describe: 

Recycled If recycled, what percentage % 

Is the material packaged/shipped in packaging containing recycled content? Yes 

If yes, specify packaging: 

Is the material recyclable after it has reached the end of its intended use?  Yes 

If yes, explain: 

No 

No 

3. Material: 

Is the above material:  Virgin 

Describe: 

Recycled If recycled, what percentage % 

Is the material packaged/shipped in packaging containing recycled content? Yes 

If yes, specify packaging: 

Is the material recyclable after it has reached the end of its intended use?  Yes 

If yes, explain: 

No 

No 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – DRUG-FREE WORKPLACE PROGRAM CERTIFICATION – ATTACHMENT “E” 

THE BELOW SIGNED BIDDER CERTIFIES that it has implemented a drug-free workplace program.  In order to have 
a drug free workplace program, a business shall: 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that 
will be taken against employees for violations of such prohibition. 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining 
a drug-free workplace, any available drug counseling, rehabilitation and employee assistance programs, 
and the penalties that may be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that are under quote 
a copy of the statement specified in subsection 1. 

4. In the statement specified in subsection 1, notify the employees that, as a condition of working on the 
commodities or contractual services that are under quote, the employee will abide by the terms of the 
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any 
violation of Chapter 893, Florida Statutes, or of any controlled substance law of the United States or any 
state, for a violation occurring in the workplace no later than five (5) days after such conviction. 

5. Impose a sanction on, or require the satisfactory participation in, drug abuse assistance or rehabilitation 
program if such is available in employee’s community, by any employee who is convicted. 

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this 
section. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above requirements. 

Date By (Signature) 

Firm Name By (Printed) 

Address Title 

Address Email 

Office Number Cell Number 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – INDEMNIFICATION AND HOLD HARMLESS – ATTACHMENT “F” 

To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold harmless the OWNER, the 
Construction Engineering and Inspection (CEI) Consultant, the Design Engineer and the officers and employees of 
each from liabilities, damages, losses and costs including but not limited to, reasonable attorney fees, to the extent 
caused by the negligence, recklessness or intentional wrongful misconduct of the CONTRACTOR and other persons 
employed or utilized by the CONTRACTOR in the performance of this Agreement. 

The Contractor/Subcontractor shall indemnify, defend, save and hold harmless Triumph Gulf Coast Inc., a Florida 
not-for-profit corporation, Owner, a public body corporate, and all of its officers, directors, agents and 
employees from all suits, actions, claims, demands, liability of any nature whatsoever arising out of, because of, 
or due to any negligent act or occurrence of omission or commission of the contractor/subcontractor and its 
officers, agents or employees. 

To the maximum extent permitted by applicable law, Contractor shall indemnify, defend, and hold Florida Gulf & 
Atlantic Railroad, LLC (FGA) and its affiliates harmless from and against all claims, demands, payments, suits, 
actions, judgments, settlements, and damages of every nature, degree, and kind (including direct, indirect, 
consequential, incidental, and punitive damages), for any injury to or death to any person(s) (including, but not 
limited to the employees of FGA, its affiliates, Agency or its Contractors), for the loss of or damage to any 
property whatsoever (including but not limited to property owned by or in the care, custody, or control of FGA, 
its affiliates, Agency or its Contractors, and environmental damages and any related remediation brought or 
recovered against FGA and its affiliates), arising directly or indirectly from the negligence, recklessness or 
intentional wrongful misconduct of the Contractors, Agency, and their respective agents, employees, invitees, 
contractors, or its contractors’ agents, employees or invitees in the performance of work in connection with the 
Project or activities incidental thereto, or from their presence on or about FGA’s property. 

Date By (Signature) 

Firm Name By (Printed) 

Address Title 

Address Email 

Office Number Cell Number 

Fax Number After-Hour Number(s) 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – INSURANCE COMPLIANCE CERTIFICATION – ATTACHMENT “G” 

This form is to be completed and signed by you certifying that your policy either meets the insurance requirements 
as specified in Bid No. ITB PW 65-20, or that the insurance company has reviewed the bid requirements and 
certifies that you were quoted any price increase due to required coverage. 

I certify that the insurance requirements have been reviewed. 

Date By (Signature) 

Firm Name By (Printed) 

Address Title 

Address Email 

Office Number Cell Number 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – CONE OF SILENCE CLAUSE – ATTACHMENT “H” 

The Board of County Commissioners has established a solicitation silence policy (Cone of Silence) that prohibits 
oral and written communication regarding all formal solicitations for goods and services (ITB, RFP, ITQ, ITN, and 
RFQ) or other competitive solicitation between the bidder (or its agents or representatives) or other entity with 
the potential for a financial interest in the award (or their respective agents or representatives) regarding such 
competitive solicitation, and any County Commissioner or County employee, selection committee member or 
other persons authorized to act on behalf of the Board including the County’s Architect, Engineer or their 
subconsultants, or anyone designated to provide a recommendation to award a particular contract, other than 
the Purchasing Department Staff. 

The period commences from the time of advertisement until contract award. 

Any information thought to affect the committee or staff recommendation submitted after bids are due, should 
be directed to the Purchasing Manager or an appointed representative.  It shall be the Purchasing Manager’s 
decision whether to consider this information in the decision process. 

Any violation of this policy shall be grounds to disqualify the bidder from consideration during the selection 
process. 

All bidders must agree to comply with this policy by signing the following statement and including it with their 
submittal. 

I,__________________________________, representing _____________________________________ 
Signature Company Name 

On this ________ day of ___________________________, 20_______ hereby agree to abide by the County’s 
“Cone of Silence Clause” and understand violation of this policy shall result in disqualification of my 
proposal/submittal. 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – FEDERAL E-VERIFY COMPLIANCE CERTIFICATION – ATTACHMENT “I” 

In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office of the Governor 
of the State of Florida, BIDDER hereby certifies that the U.S. Department of Homeland Security’s E-Verify system 
will be used to verify the employment eligibility of all new employees hired by the BIDDER during the contract 
term, and shall expressly require any subcontractors performing work or providing services pursuant to the 
contract to likewise utilize the U.S. Department of Homeland Securities E-Verify system to verify the employment 
of all new employees hired by the subcontractor during the contract term; and shall provide documentation of 
such verification to the COUNTY upon request. 

As the person authorized to sign this statement, I certify that this company complies/will comply fully with the 
above requirements. 

Date By (Signature) 

Firm Name By (Printed) 

Address Title 

Address Email 

Office Number Cell Number 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – CERTIFICATION REGARDING CHILD LABOR – ATTACHMENT “J” 

In accordance with solicitation provision 45 CFR 22.15, BIDDER hereby certifies the review of the “List of Products 
Requiring Contractor Certification or Indentured Child Labor” as published by the Department of Labor in 
accordance with Executive Order 13126 of June 12, 1999 if any end products are used within this Contract as 
required by the Prohibition of Acquisition of Products Produced by Forced or Indentured Child Labor, 48 CFR 
52.222-18.  The list identifies products by their country of origin that the Departments of Labor, Treasury and 
State have a reasonable basis to believe might have been mined, produced or manufactured by forced or 
indentured child labor.  (www.dol.gov/ilab/) see (22.1505(a)) 

The BIDDER certifies that they have made a good faith effort to determine whether forced or indentured child 
labor was used to mine, produce, or manufacture as listed for that end product. On the basis of those efforts, the 
BIDDER certifies that it is not aware of any such use of child labor.  Specifically, any electrical equipment is not 
allowed from China per ORCA Certification 52.222-18. 

As the person authorized to sign this statement, I certify that this company complies/will comply fully with the 
above requirements. 

Date 

Firm Name 

Address 

Address 

Office Number 

By (Signature) 

By (Printed) 

Title 

Email 

Cell Number 

Bid Form with Attachments Page 00410-31 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – ANTI-COLLUSION STATEMENT – ATTACHMENT “K” 

The below signed BIDDER has not divulged to, discussed or compared his bid with other BIDDERs and has not 
colluded with any other BIDDER or parties to bid whatever.  (Note: No premiums, rebates or gratuities permitted 
either with, prior to, or after any delivery of materials.) Any such violation will result in the cancellation and/or 
return of material (as applicable) and the removal from bid list(s). 

Date By (Signature) 

Firm Name By (Printed) 

Address Title 

Address Email 

Office Number Cell Number 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 
DOCUMENT 00410 – COMPANY DATA – ATTACHMENT “L” 

Bidder’s Company Name: 

Physical Address: 

Contact Person (printed):___________________________________________________________________ 

Phone Number: _______________________________   Fax Number: _______________________________ 

Cell Number: _____________________________________________________________________________ 

Email: ___________________________________________________________________________________ 

Federal ID or SS Number: ___________________________________________________________________ 

Bidder’s License Number: ___________________________________________________________________ 

Emergency After-Hours, 
Weekend or Holiday Contact 
with Number: 

Bid Form with Attachments Page 00410-33 



             

 

   

  
    

 
     

    

     
    

     
    

     
    

     
    

     
    

     
    

     
    

     
    

Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

DOCUMENT 00410 – LIST OF REFERENCES – ATTACHMENT “M” 

1. 
Company Name Contact Person 

Address Telephone Number 

2. 

City, State, Zip 

Company Name 

Email 

Contact Person 

Address Telephone Number 

3. 

City, State, Zip 

Company Name 

Email 

Contact Person 

Address Telephone Number 

City, State, Zip Email 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

DOCUMENT 00410 – CERTIFICATION REGARDING LOBBYING – ATTACHMENT “N” 

31 U.S.C. 1352, 49 CFR 19, 49 CFR PART 20 
APPENDIX A, 49 CFR PART 20 

Certification for Contracts, Grants, Loans and Cooperative Agreements (to be submitted with each bid or offer 
exceeding $100,000) 

The undersigned CONTRACTOR certifies, to the best of his/her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment or modification of any Federal contract, grant, loan or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for making 
lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form--LLL, 
“Disclosure Form to Report Lobbying,” in accordance with its instructions [as amended by “government 
wide Guidance for New Restrictions on Lobbying,” 61 Fed. Reg. 1413 (1/19/96).  Note: Language in 
paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 
1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)] 

3. The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by 31 U.S.C. 1352 (as amended by the Lobbying Disclosure Act of 1995).  Any person who fails to file the 
required certification shall be subject to civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

[Note: Pursuant to 31 U.S.C. 1352(c)(1)-(2)A, any person who makes a prohibited expenditure or fails to file or 
amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such expenditure or failure.] 

The Contractor, ___________________________________________________, certifies or affirms the 
truthfulness and accuracy of each statement of its certification and disclosure, if any.  In addition, the Contractor 
understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, 
if any. 

Date By (Signature) 

Firm Name Title 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

DOCUMENT 00410 –VENDORS ON SCRUTINIZED COMPANIES LISTS – ATTACHMENT “O” 

By executing this Certificate________________________________, the bid proposer, certifies that it is 
not: (1) listed on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, 
Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the Scrutinized Companies with Activities 
in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 
created pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations in Cuba or 
Syria. Pursuant to section 287.135(5), Florida Statutes, the County may disqualify the bid proper 
immediately or immediately terminate any agreement entered into for cause if the bid proposer is found 
to have submitted a false certification as to the above or if the Contractor is placed on the Scrutinized 
Companies that Boycott Israel List, is engaged in a boycott of Israel, has been placed on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or has been engaged in business operations in Cuba or Syria, during the 
term of the Agreement. If the County determines that the bid proposer has submitted a false certification, 
the County will provide written notice to the bid proposer. Unless the bid proposer demonstrates in 
writing, within 90 calendar days of receipt of the notice, that the County’s determination of false 
certification was made in error, the County shall bring a civil action against the bid proposer. If the 
County’s determination is upheld, a civil penalty shall apply, and the bid proposer will be ineligible to bid 
on any Agreement with a Florida agency or local governmental entity for three years after the date of 
County’s determination of false certification by bid proposer. 

As the person authorized to sign this statement, I certify that this firm complies fully with the above 
requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________ 
(Typed or Printed) 

ADDRESS: _______________________ 
TITLE: _________________________ 

_______________________ 
E-MAIL: ________________________ 

_______________________ 

PHONE NO.: _______________________ 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

DOCUMENT 00410 – DEBARMENT & SUSPENSION – ATTACHMENT “P” 
Government Debarment & Suspension 

Instructions 

1. By signing and submitting this form, the prospective lower tier participant is providing the 
certification set out in accordance with these instructions. 

2. The certification in this clause is a material representation of fact upon which reliance was 
placed when this transaction was entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension or debarment. 

3. The prospective lower tier participant shall provide immediate written notice to the person(s) to 
which this proposal is submitted if at any time the prospective lower tier participant learns that 
its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Orders 12549, at Subpart C of OMB 2 
C.F.R. Part 180 and 3000.332. You may contact the department or agency to which this proposal 
is being submitted for assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this form that, should the proposed 
covered transaction be entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 

6. The prospective lower tier participant further agrees by submitting this form that it will include 
this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion - Lower Tier Covered Transactions," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant 
in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the certification is erroneous. A 
participant may decide the method and frequency by which it determines the eligibility of its 
principals. Each participant may, but is not required to, check the System for Award 
Management (SAM) database. 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge 
and information of a participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings. 
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______________________________________________________________________________ 

____________________________________ ___________________ 

Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

9. Except for transactions authorized under paragraph (5) of these instructions, if a participant in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or 
debarment. 

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion 

Lower Tier Covered Transactions 

The following statement is made in accordance with the Privacy Act of 1974 (5 U.S.C. § 552(a), 
as amended). This certification is required by the regulations implementing Executive Orders 
12549, Debarment and Suspension, and OMB 2 C.F.R. 
Part 180, Participants' responsibilities. The regulations were amended and published on August 
31, 2005, in 70 Fed. Reg. 51865-51880. 

[READ INSTRUCTIONS ON PREVIOUS PAGE BEFORE COMPLETING 
CERTIFICATION] 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal or 
State department or agency; 

2. Where the prospective lower tier participant is unable to certify to any of the statements in 
this certification, such prospective participant shall attach an explanation to this proposal 

Printed Name and Title of Authorized Representative 

Signature Date 

Bid Form with Attachments Page 00410-38 



             

 

   

 
    

  
 

 
 

 
 

   
      

          
   

      
 
 
 

        

            

        

           

     
  

Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

DOCUMENT 00410 – SCHEDULE I CONTRACTORS ACCEPTANCE – ATTACHMENT “Q” 

SCHEDULE I 

CONTRACTOR’S ACCEPTANCE 

To and for the benefit of Florida Gulf & Atlantic Railroad, LLC. (“FGA”) and to induce FGA to permit Contractor 
on or about FGA’s property for the purposes of performing work in accordance with the FGA Agreement 
dated _, 20 _, between Okaloosa County,Contractor hereby agrees to 
abide by and perform all applicable terms of the Agreement, including, but not limited to Exhibits C and F to 
the Agreement, and Sections 3, 9 and 11 of theAgreement. 

Contractor: _ 

By: _ 

Name: _ 

Title: _ 

Date: 
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Southwest Crestview Bypass (Phase V and East-West Connector) Addendum No. 1 August 3, 2020 

END OF DOCUMENT 00410 – BID FORM WITH ATTACHMENTS 
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Meeting Minutes 
Project: Southwest Crestview Bypass & East/West Connector 

Subject: Mandatory Pre-Bid Conference 

Date: Monday, August 17, 2020 9:30 AM 

Location: Okaloosa County Administration Building (Commission Chambers): Shalimar, FL 
Virtual Attendance via ZOOM 

Attendees: Jason Autrey – Okaloosa County Director of Brad Collins – HDR (Project Manager) 
Public Works Brad Brenner – HDR (CEI Project 
Roy Petrey – Okaloosa County Public Engineer) 
Works Allen Vinson – HDR (Utility Coordinator) 
DeRita Mason – Okaloosa County 
Purchasing 
Marc Bonifay – City of Crestview, City 
Engineer 

OVERALL PROJECT 
− Introductions (Sign in Sheet) 
− Statement from Owner – Jason Autrey, Director of Public Works, gives project overview and 

how it ties into a future FDOT I-10 interchange project, north of the interstate. FDOT plans to 
begin their procurement process in early to mid-September. 

 The range for the project’s budget is from $50M – $75M. The project is funded from 
a multitude of sources; County Surtax funds, City Surtax funds and a Triumph Gulf 
Coast grant. 

 Review of two Renderings: (1) north end of project looking south towards new 
connection at US 90. (2) view of bridge over FG&A Railroad 

− CEI Introduction – Brad Brenner. Will be the CEI Senior Project Manager during 
construction. 

 Roll-call of in-person attendees from sign-in sheet. 
− Zoom Attendees Email DeRita Mason (See ITB) – Provide contact information (email) that 

would have been collected on sign-in sheet and ensure attendance is correctly recorded. 
− Questions Procedure – Wait until the end of the Pre-Bid meeting for all questions. 
− Project Description – Two sets of roadway plans. Overall, 12 new stormwater ponds and re-

grading of the existing stormwater pond at the western end of existing Physician’s Drive. 
 North-South alignment is Phase V of the Southwest Crestview Bypass. 4-lane typical 

section. South end of Phase V ties into the northern terminus of the FDOT 
interchange project. North end ties into US 90 across from Old Bethel Road. 
Overview map also shows an approximately 2,000’ bridge over wetlands and the 
FG&A Railroad. 

 East-West alignment is broken into two sections and will be owned by the City of 
Crestview after construction. Western Leg runs from the existing intersection of 
Antioch Road & Arena Road to the southern terminus of Phase V. The Eastern Leg 
extends from the central portion of Phase V to Physician’s Drive. 

 There is a developer who plans to tie into eastern end of the East-West 
Connector and re-align the roadway to tie into SR 85 rather than Physician’s 
Drive. That work is not part of this project and the exact timing of their 
mobilization is not known at this time. The Benchmark Group is the 
developer. 
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Meeting Minutes 
− Overall Permit Status 

 USACE – Response from the USACE is that the two permits are under review. The 
permits will require mitigation of wetland impacts. The reviewers have indicated a 
site-visit will need to take place but they are under a no-travel order, hindering any 
visit to the site. Permits were submitted in December 2019. 

 NWFWMD – WMD has approved permits, pending mitigation. The bank from which 
the mitigation credits are sought is not currently open. The anticipation is that the 
bank is open towards the end of the year. 

 FDOT – Seeking a FDOT Connection Permit. A Pre-Application meeting was held 
and the application has been submitted. 

− Overall R/W Status – On the overall map in the PowerPoint presentation, Okaloosa County 
does not own the parcels that are blacked out. Those parcels are the railroad easements 
(FG&A and CSX), Parcel 100, Parcel 151 and Parcel 152. 

 Railroad – Do not enter the railroad R/W 
 Parcel 100 – Do not enter Parcel 100. Limit any site-visit/investigation to what can be 

seen from Arena Road. 
 Parcel 151 – Future site-visit for this parcel on specific time and date. See Below. 
 Parcel 152 – Area of acquisition can be seen from existing Physician’s Drive. 

− Overall Utility Relocations – An overview was given for the three main areas of utility 
impacts and relocations. These areas represent approximately 20% of the overall project 
length, which should leave ample room for construction operations in other areas of the 
project. 

 Area 1: impacts along the existing east/west portion of Arena Road starting at the 
Antioch Road intersection (West Leg of East-West Connector) 

 Area 2: impacts further north along existing Arena Road (Phase V) 
 Area 3: impacts along existing Enzor Road between the side street B Street and US 

90 (Phase V) 
 Utility Dependent Time Estimate – a matrix of utility relocations was developed in lieu 

of Utility Work Schedules. This document was provided via email to virtual attendees 
and attached to the agenda for in-person attendees. The document details the 
utilities to be relocated and dependent activities for those relocations. 

PHASE V 
− Roadway 

 Clearing and Grubbing Note, at a minimum 
 Sta. 323+00: 2 Septic Tanks, concrete slab – to be removed in clearing & 

grubbing 
 Asbestos Removal on Parcel 123 (Sta. 323+00) – slab had asbestos tile that 

was stripped. Slab still remains and is to be removed in clearing and 
grubbing. 

 Full depth GAB – typical section 4 – noted. 
 Geosynthetic reinforcement slope (Sheet 198) – noted. 
 Wetland Impacts and Do Not Disturb Areas (Sheets 354-386) – noted. Clearing and 

grubbing will not extend from R/W to R/W in all areas. 
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Meeting Minutes 
 Utility Pipe/Sleeves (1050 61 124: locations to be determined) – to be utilized near 

the intersection of Phase V and the East Leg of the East-West Connector. The pay 
item and estimated quantity are provided, as well as a Pay-Item Note (Sheet 28), but 
the exact locations are not called out on the Plan Sheets at this time. The locations 
will be finalized prior to construction and the quantities adjusted, if applicable. 

 Sprayfield Lobe (Sheet 89) – labeled on the overview map. It is not intended for the 
contractor to grade the site to the exact contours provided. Contractor to determine if 
the soil is usable for embankment on the project, if desired. If it is utilized, the 
grading plan is the maximum depth that can be excavated from the site. 

 Soil borings provided – can be found within geotech reports in the 
Supplementary Conditions. 

 Interface with FDOT Interchange Project on south end – FDOT’s plan at this time is 
to open bids around June 2021. Access to the interchange project site will need to be 
coordinated and should be considered. 

 Arena Road – there is an active landfill on Arena Road. Traffic must remain open in 
both directions during construction. Access along Arena Road must remain open at 
all times. 

− Structures 
 Railroad Crossing 

 Flaggers and Monitor [Details of warning in plans and in Construction 
Agreement in Project Manual (Attachment A in Section 810 Special 
Conditions)] 

• Advance notification – requirements are set forth in the Construction 
Agreement with FG&A. 

 TCE west of bridge – TCE provided for staging and construction activities for 
the bridge. The TCE does not cross over the railroad R/W, only to the edge of 
the R/W. 

EAST-WEST CONNECTOR: 
− Roadway 

 Dirt Pit – the borrow pit was active during the time survey was done for the project. 
The existing ground within the plans at this location may not be exactly how the 
existing ground is at this time. The R/W acquired for the project is sufficient for the 
roadway and tie slopes. The County plans to set stakes at the acquisition line to limit 
additional excavation from the site. 

 Specification of A-3 soils for typical section 6 – noted. 
 Full depth of GAB – typical sections 3, 4, and 6 – noted. 
 Relocation of Juniper creek sanitary sewer crossing – City of Crestview force main. 

The line is used as a bypass when maintenance is being done so it is not always 
active. The intent is for the sanitary force main to be adjusted/lowered and is a 
requirement of the contract. See Pay-Item Note (Sheet 25). It was built in the 1970s 
and the As-Builts were provided along with the plans and other ITB PW 65-20 project 
documents. 
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Meeting Minutes 
 Utility Pipe/Sleeves – to be utilized near the intersection of Phase V and the East Leg 

of the East-West Connector. The pay item and estimated quantity are provided, as 
well as a Pay-Item Note (Sheet 25), but the exact locations are not called out on the 
Plan Sheets at this time. The locations will be finalized prior to construction and the 
quantities adjusted, if applicable. 

 Developer for City of Crestview – East end of project – There is a developer 
who plans to tie into eastern end of the East-West Connector and re-align the 
roadway to tie into SR 85 rather than Physician’s Drive. That work is not part 
of this project and the exact timing of their mobilization is not known at this 
time. The Benchmark Group is the developer. 

CITY OF CRESTVIEW ITEMS 
− Southern Sprayfield Lobes – The fields south of the City’s WWTP and east of Phase V will 

remain open (outside of the roadway R/W). See Graphic 1 attached to the Minutes. 
− Arena Road Force Main Relocations – currently working on plans to adjust/relocate two 

sanitary force mains and one water main. The plans should be complete in mid-September, 
at which time the City will decide whether to get a price for the work from the low-bidder or 
seek to bid it out themselves. 

− Relocations in Sprayfield through E-W Connector – City crews are lowering mains that cross 
the East Leg of the Connector, within the roadway R/W, south of the WWTP. The work will 
be inspected and the backfill will be done with controlled fills. The City anticipates the work 
to be completed in early-November. 

− Monitoring Wells – city knows of two monitoring wells within the project limits, but cautions 
that there may be more throughout the sprayfield areas. The City should be notified if one is 
encountered. 

− Areas to maintain access – sprayfields that are remaining in use will need to be accessed as 
well as the WWTP. 

− Point of Contact (Emergency POC) – Wayne Steele, Public Services Director (contact info 
below). 

ADMINISTRATIVE 
− Site Visits 

 KMZ File, coming with meeting minutes – utilize Google Earth. File contains the 
Centerline of Construction, Right-of-Way and the eastern and western limits of 
Parcel 151 (No access until Okaloosa County led site-visit). 

 There is a trail that was cut during surveying activities that is still accessible. 
It was roughly the Baseline of Survey at the time preliminary survey and 
geotechnical activities were taking place. 

• Orange flags (stakes) were placed where the “trail” deviates from an 
existing road. See Overview map within PowerPoint for locations. 

Page 4 of 11 



 

  
 

  
  
   
  
  

 
    
  

  
    

 
  

   
 

    
 

    
  

    
     

  

 
 

   
 

   
  

 

 

 

 

 
     

  
   

 
   

 
 

 
  

Meeting Minutes 
 Sprayfield 

 Ernie Nolan (On-site contact) 
 Day: 850 682 0829 
 Mobile: 850 305 4638 
 Ernest.Nolan@jacobs.com 

 Wayne Steele – Backup contact if Ernie Nolan is unreachable. 
 Phone: 850 682 6132 

 Parcels 151 Do not access outside of Okaloosa led site visit (Information below) 
 August 26th 8:00 AM CST – must RSVP through DeRita Mason if contractor 

plans to attend (see ITB advertisement for contact information) 
 Meet at Dead end of Physician’s Drive 

 Parcel 100: Do not access, Stay on Arena Road R/W – County does not own parcel 
at this time. 

 Parcel 152: Do not access, stay on Physician’s Drive – County does not own parcel 
at this time. 

 Railroad: Do not access Railroad R/W – noted. 
− Upcoming Plans Revision/Addendums 

 Remove Contingency from Plans – will be removed from the plans. 
 Remove Monitoring Wells from Plans – will be removed from the plans. 

 Associated with the landfill. Environmental firm for the landfill will be handling 
the closure of the monitoring well and its relocation to the edge of the R/W. 
Collins to confirm whether the well is to be removed by the contractor during 
clearing and grubbing or whether the landfill’s environmental firm will remove 
the well. 

 Add Benchmarks to Plans – surveyor is currently actively setting the benchmarks in 
the field. 

 Increase Sod and Silt Fence quantities for Temporary Erosion – the current quantiles 
in the plans are for permanent/final application. Both the sod and silt fence pay-item 
quantities will be increased approximately 30% to help with temporary erosion. 

Roy Petrey reviews several procedures and requirements set forth within the Project Manual. It 
is noted that audio difficulty was experienced by ZOOM attendees.  Notes on the bid submission 
procedures discussion follow these meeting minutes.  Bidders are encouraged to re-watch the 
Pre-Bid Recording for this portion, starting at time 0:36:23 of the recording.  The recording can 
be found at the following link:  https://www.youtube.com/watch?v=TEJh5tlpYhw 

− Prime Contractors must be prequalified by the FDOT for work classes Drainage, Flexible 
Pavement, Grading and Minor Bridges. 

− Question Submittal Procedures – deadline for questions is August 31st at 3PM local time. 
 Submit questions on the Pre-Bid Question Form provided in the Project Manual 
 Okaloosa County has received three questions to date – those answers will be 

provided in the first Addendum. 
− The County has a requirement for the utilization of minority and women business 

enterprises. There is no minimum level of participation, but it is requested that all necessary 
affirmative steps to ensure that minority businesses and women business enterprises are 
used when possible. (See Article 13 in Instructions to Bidders for more information) 

− Preparation of Bid (Article 14) 
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Meeting Minutes 
 Bid Form is Section 00410 

 Must submit an original and two copies. 
− This bid is unit price based on estimated sums. Discrepancies in the math will be resolved in 

favor of math – be careful. 
− Bid opening will be public, but because of space limitations, only one representative from 

each company will be allowed in the room. 
 Bids will remain subject to acceptance of 90 days after bid opening. 

− The County does not have all permits and approvals necessary for construction at this time. 
While the contract may be awarded without all permits, the issuance of a notice to proceed 
(NTP) is contingent upon receipt of all permits and approvals. 

− Indemnification and Hold Harmless – must acknowledge up front. County requests that 
interested contractors have their attorney(s) review 

− Contract Security and Insurance – see compliance statement in Attachment G (make sure 
insurance requirements are met). 

− System for Award Management (Article 41) (Exhibit A in Section 100) – must be registered 
with System for Award Management (SAM). Free to register. 

− Attachment Q – contractor’s acceptance that they will abide by the FG&A’s responsibilities 
of the contractor. 

 Agreement with FG&A is in Special Conditions 00810. Note that it is watermarked 
‘DRAFT’ but it has been approved by both parties and is awaiting execution. 

− Note Article 2 Preliminary Matters in Document 00800 Supplementary Conditions 
 Payment and Performance Bond – contractor shall deliver to the County within 10 

days of notification from the County that all permits and approvals for work have 
been received. 

− Pre-Bid Conference was recorded and can be re-watched. Some viewers expressed issues 
with the audio/video while viewing virtually via Zoom. 

− Cone of Silence – All questions must be submitted in writing to the Purchasing Department. 
Contractors must acknowledge they have abided by the Cone of Silence Clause 
(Attachment H). 

− Zoom Attendees Email DeRita Mason – Provide contact information (email) that would have 
been collected on sign-in sheet and ensure attendance is correctly recorded. 

− Virtual Attendees asked to submit questions via chat box on Zoom: 
 1) When will the planned award date be? 

 After the bids have been received and evaluated, the County will seek 
concurrence from Triumph Gulf Coast, an agency contributing grant funding. 
Then the County will follow the process outlined in the County’s Purchasing 
Department Manual. The Intent to Award likely would be issued in October 
and taken before the Board of County Commissioners in November. 

 2) Who is responsible for paying Flagging Fees associated with the Railroad? 
 Okaloosa County is responsible for paying FG&A. The details are provided in 

the Florida Gulf & Atlantic Railroad, LLC Construction Agreement [Document 
00810 Special Conditions, Attachment (A)]. Contractors must accept that they 
will abide by the FG&A’s responsibilities of the contractor. 
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Meeting Minutes 
− In-Person Questions: 

 1) Is there a set number of days that the contractor can work within the railroad right-
of-way? 

 Okaloosa County’s contract with FG&A railroad estimated 90 days that 
flaggers would be needed in the area. 

 2) Question expanding upon the previously stated increase in sod and silt fence 
quantities for erosion control: Has there been any consideration for sodding the 
entire R/W and eliminating the seed and mulch quantities. 

 Not at this time. 

− Closing remarks 
 Submit questions through the Purchasing Department to DeRita Mason 
 Recording will be made available electronically 
 All information is provided within the Bid Documents 

− Utility Dependent Time Estimate – a matrix of utility relocations was developed in lieu of 
Utility Work Schedules. This document was provided via email to virtual attendees and 
attached to the agenda for in-person attendees. The document details the utilities to be 
relocated and dependent activities for those relocations. 
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Meeting Minutes 
BID SUBMISSION PROCEDURES – TALKING POINTS 

BID SUBMISSION PROCEDURES – TALKING POINTS 

(As presented by Roy Petrey) 

NOTE - Nothing below is a change to the procurement documents or the contract.  Any changes 
contemplated and/or discussed shall be explicitly stated within an Addendum in order to be 
binding.  If any conflict between the information below and the procurement documents, the 
procurement documents will take precedence.  Be sure to evaluate all addenda as you prepare 
your bid. 

Points to Amplify today – Points within the Instructions to Bidders and Contract Documents that 
need to be amplified and/or conditions that are unique to this bid/project will be discussed.  Not 
changes to the procurement or contract documents are presented in these talking points. 

Section 00100 Instructions to Bidders: 

1. Prime contractors must be pre-qualified in the following three (3) four (4) work classes – 
Drainage (07), Flexible pavement (10), Grading (11), and Minor Bridges (27).  [Section 
00100 Article 3] 

2. Last day for questions will be 3:00 pm local time on August 31, 2020 and shall be 
submitted on the Pre-Bid Question Form (Section 00150 in your Project Manual). 
[Section 00100 Article 7] 

3. Bid Security – A bid bond or cashier’s check in the amount of 5% of your bid. [Section 
00100 Article 8] 

4. Contract Time – See Article 4 of the Agreement Section 00520.  [Section 00100 Article 
9] 

5. Liquidated Damages – details are found in Article 4 of the Agreement Section 00520.  
[Section 00100 Article 10] 

6. Utilization of Minority and Women Business Enterprises (M/WBE). [Section 00100 Article 
13] 

a. No minimum level of participation is required, however – 
b. Contractor shall take all necessary affirmative steps to assure that minority 

businesses, women business enterprises are used when possible.  
c. Reference Article 13 in the Article 00100 for more information. 

7. Preparation of Bid.  Article 14 
a. The bid form (Section 00410) is included in the Bidding documents.  The Bidder 

shall submit and an original and TWO (2) copies of the bid form including all 
forms!  The required forms are made a part of Section 00410.  There are 17 
required forms.  

b. See Instructions to Bidders Section 00100 Article 14 for more information. 
8. Basis of Bid, Evaluation of Bids. Article 15 

a. Unit price based on estimated sums. 
b. Discrepancies in the math shall be resolved in favor of the math.  Please be 

careful. 
9. Submittal of Bid. Section 00100 Article 16 describes: 

a. How bid is to be packaged and marked 
b. Where the bid is to be delivered 
c. If Bid is mailed, how it is to be addressed 
d. NOTE THAT CRESTVIEW IS NOT A NEXT DAY DELIVERY SITE FOR 

OVERNIGHT CARRIERS.  Also note that September 7th is Labor Day when 
deciding how to deliver your bid. 
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Meeting Minutes 
BID SUBMISSION PROCEDURES – TALKING POINTS 

10. Opening of Bids will be public on the date and time specified on the bid form.  Because 
of space limitations only one representative per bidder will be allowed in the room for the 
bid opening.  [Section 00100 Articles 16 and 18] 

11. Bids will remain subject to acceptance for the period of 90 days after the bid opening. 
[Section 00100 Article 19] 

12. Award of Contract – The County will award to the lowest responsive, responsible bidder.  
See Section 00100 Article 20 for reasons to disqualification of a Bidder and rejection of a 
bid that include but not limited to:  Collusion, default, etc.  The BCC, in its absolute 
discretion, may reject any Bid or a Bidder that has failed, in the opinion of the Board, to 
complete or perform an Okaloosa County contracted project in a timely fashion or has 
failed in any other way, in the opinion of the Board, to perform a prior contract in a 
satisfactory manner, and has directed the Okaloosa County Purchasing Director to 
emphasize this condition to potential bidders. 

13. No award to a person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime. [Section 00100 Article 22] 

14. Conflict of Interest disclosure form is required. [Section 00100 Article 23 and Section 
00410 Attachment C] 

15. Vendors on Scrutinized Companies List – Bidder must certify it is not on this list. Section 
00100 Article 25 and Section 00410 Attachment O. 

16. Owner’s Notice to Bidders:  This section was read aloud verbatim.  [Section 00100 
Article 26] Also, see Supplemental Conditions Item #1 below with how this 
Owner’s Notice to Bidders effects Preliminary Matters – i.e. delivery of Payment 
and Performance bonds. 

17. Drug Free Workplace Program – Section 00100 Article 28 and Section 00410 
Attachment E. 

18. Indemnification & Hold Harmless – Bidders are encouraged to have their legal counsel 
review the required Indemnification and Hold Harmless.  Bidder will sign showing 
agreement to these clauses.  [Section 00100 Article 29 and Section 00410 Attachment 
F] 

19. Contract Security & Insurance – Bidders will sign saying they have reviewed the 
insurance requirements with their insurance representative.  Take notice that a 
separate RR policy is required if CGL and Auto policies don’t have the 
endorsement listed.  Insurance requirements are delineated in Section 00800 
Article 6.  See compliance statement Section 00100 and Section 00410 Attachment 
G. 

20. Cone of Silence Clause is in effect and bidders will sign acknowledging their compliance.  
[Section 00100 Article 32 and Section 00100 Attachment H] 

21. Protection of Resident Workers – [Section 00100 Article 33 and Section 00410 
Attachment I] 

22. Child Labor Prohibition – [Section 00100 Article 24 and Section 410 Attachment J] 
23. Non-Collusion Statement – [Section 00100 Article 35 and Section 410 Attachment K] 
24. System for Award Management (SAM) – Section 00100 Article 41 and Exhibit A in 

Section 00100. Bidders are advised to begin early seeking their registration with 
SAM.  Bidder will enter their entity information on the Bid Form and that
information will be used to verify their registration.  

25. Certificates Regarding Lobbying – [Section 00100 Article 42 and Section 00410 
Attachment N] 

26. Suspension and Debarment Form – [Section 00100 Article 42 and Section 00410 
Attachment P. 

27. Florida Gulf & Atlantic Schedule I – Bidder must sign showing acceptance of conditions 
required of Contractor in the FGA & County Construction Agreement.  Contractors 
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Meeting Minutes 
BID SUBMISSION PROCEDURES – TALKING POINTS 

Acceptance (FGA Responsibilities of Contractor) – Section 00100 Article 42 and 
Attachment “Q” and also Section 00810 Attachment A (FGA & County Construction 
Agreement).   Note that the FG&A County Construction Agreement is watermarked 
“Draft.” 

Section 00800 Supplemental Conditions 

1. Section 00800 – Article 2 on Preliminary Matters – See Supplementary Condition about 
Payment and Performance Bonds…. Bidder will not deliver until notice is given by 
Owner that all permits have been received and authorization has been granted to 
proceed with construction. 

2. Section 00800 – Article 4 on Commencement and Progress of the Work:  See changes 
made by this supplemental condition including automatic termination provision if failure 
by Owner to get project cleared for construction; automatic termination without cost to 
either party (Bidder/Contractor and/or County).  

Section 00810 Special Conditions Section 00810 

1. Section 00810 Special Conditions – Compliance required concerning Eastern Indigo 
Snake, Gopher Tortoises, Bald Eagle and also compliance with the Construction 
Agreement between Florida Gulf & Atlantic and Okaloosa County found within this 
section. 
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Meeting Minutes GRAPHIC 1

SPRAYFIELO 
FORCE MAINS 

TO BE LOWERED 
PRIOR TO CONST 



PAY PAY 
ITEM DESCRIPTION UNIT TOTAL ITEM DESCRIPTION UNIT TOTAL 
NO. NO. 

SUMMARY OF ROADWAY SUMMARY OF ROADWAY 
101- 1- MOB/ LI ZAT ION LS 1 430-982-129 MITERED END SECTION, OPTIONAL ROUND, 24" CD EA 13 
102- 1- MAINTENANCE OF TRAFFIC LS 1 430-982-133 MITERED END SECTION. OPTIONAL ROUND, 30" CD EA 3 
102- 2- 1 SPECIAL DETOUR 1 TEMP. PAVEMENT LS/SY 50 430-984-125 MITERED END SECTION, OPTIONAL ROUND, 18" SD EA 18 
102- 2- 2 SPECIAL DETOUR 2 TEMP. PAVEMENT LS/SY 419 440- 1 - 20 UNDERDRAIN, TYPE II LF 365 
102- 2-300 SPECIAL DETOUR - TEMPORARY EARTHWORK/BASE LS/CY 53.0 440- 7- 31 UNDERDRAIN OUTLET PIPE LF 235 /i\102- 3- COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE CY 35.3 ( 

102- 60- WORK ZONE SIGN ED 38462 515- 4- 2 BULLET RAIL, DOUBLE RAIL LF 178 
102- 74- 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED 16980 520- 1 - 7 CONCRETE CURB & GUTTER, TYPE E LF 5226 
102- 76- ARROW BOARD/ADVANCE WARNING ARROW PANEL ED 658 520- 1- 10 CONCRETE CURB & GUTTER, TYPE F LF 4103 
102- 99- PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED 786 520- 3 VALLEY GUTTER - CONCRETE LF 117 
102-104- TEMPORARY SIGNALIZATION AND MA/NT, INTER ED 730 520- 6 CONCRETE SHOULDER GUTTER LF 2353 
102-107- 1 TEMP TRAFFIC DETECTION & MAINTEN, INTER ED 730 520-70 CONCRETE TRAFFIC SEPARATOR, SPECIAL - VARIABLE WIDTH SY 131 

m 102-115 TYPE Ill BARRICADE ED 4589 521- 6- 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED WI SIDEWALK, 27" HEIGHT LF 178 
104- 10- 3 SEDIMENT BARRIER LF 54100 521- 72- 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER LF 549 
104- 11 - FLOATING TURBIDITY BARRIER LF 123 522- 1- CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY 2703 
104- 12- STAKED TURBIDITY BARRIER NYLON REINFORCED PVC LF 920 522- 2- CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY 381 
104- 15- SOIL TRACKING PREVENTION DEVICE EA 2 527- 2- DETECTABLE WARNINGS SF 138 
107- 1- LITTER REMOVAL AC 92.86 530- 3- 4 RIPRAP, RUBBLE, F&I, DITCH LINING TN 54.2 
107- 2- MOWING AC 3078.79 530- 5- 1 GAB/ON, UP TO 1 FOOT THICKNESS SY 2713 
110- 1- 1 CLEARING & GRUBBING LS/AC 1/135.03 536- 1 - 1 GUARDRAIL -ROADWAY, GENERAL TL-3 LF 1890 
110- 4- 10 REMOVAL OF EXISTING CONCRETE SY 108 536- 85- 20 GUARDRAIL END TREATMENT - TRAILING ANCHORAGE EA 3 
110- 7- 1 MAILBOX, F&I SINGLE EA 2 536- 85- 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL EA 3 
120- 1- REGULAR EXCAVATION CY 833499.0 548-12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER SF 7201 
120- 4- SUBSOIL EXCAVATION CY 1000 550-10-222 FENCING, TYPE B, 5. 1-6. 0, WI VINYL COAT LF 15716 
120- 6- EMBANKMENT CY 508378.7 550-60-234 FENCE GATE,TYP B,SLIDE/CANT,18.1-20'0PEN EA 7 
141- 70- SETTLEMENT PLATE ASSEMBLY AS 3 570- 1 - 1 PERFORMANCE TURF SY 310389 
145- 1 GEOSYNTHETIC REINFORCED SOIL SLOPE SF 42870 570- 1 - 2 PERFORMANCE TURF, SOD SY 127900 
160- 4- TYPE B STABILIZATION SY 149526 571- 1 - 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3 SY 5551 
285-701- OPTIONAL BASE, BASE GROUP 01 SY 13966 710-11-101 PAINTED PAVEMENT MARKINGS, STANDARD, WH !TE, SOLID, 6" GM 3.009 
285-706- OPTIONAL BASE, BASE GROUP 06 SY 90220 710-11-125 PAINTED PAVEMENT MARKINGS, STANDARD, WH !TE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF 154 
285-7XX OPTIONAL BASE, GRADED AGGREGATE, 16" SY 7062 710-11-141 PAINTED PAVT MARKINGS, STD, WHITE, 2-4 DOTTED GUIDELINES/6-10 DOTTED EXTENSION, 6" GM 0.085 
286-1- TURNOUT CONSTRUCTION /DRIVEWAY BASE- OPTIONAL MATERIALS SY 1464 710-11-170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA 8 
327- 70- 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY 6355 710-11-201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM 2.482 
334- 1- 53 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 TN 18862.3 711-17-1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN SF 2340 
337- 7- 25 ASPHALT CONCRETE FRICTION COURSE,FC-5, PG 76-22 TN 3267.1 1050-61-124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" LF 320 
337- 7- 82 ASPHALT CONCRETE FRICTION COURSE.TRAFFIC C, FC-9.5, PG 76-22 TN 1454.9 
339- 1- MISCELLANEOUS ASPHALT PAVEMENT TN 64.7 
400- 0- 13 CONCRETE CLASS NS, STEPS CY 0.2 
400- 1- 2 CONCRETE CLASS I, ENDWALLS CY 10.34 
415- 1- 1 REINFORCING STEEL, ROADWAY LB 1072 
425- 1-311 INLETS, CURB, TYPE P-1, <10' EA 1 
425- 1-351 INLETS, CURB, TYPE P-5, <10' EA 11 
425- 1-352 INLETS, CURB, TYPE P-5, >10' EA 1 
425- 1-361 INLETS, CURB, TYPE P-6, <10' EA 5 
425- 1-452 INLETS, CURB, TYPE 1-5, >10' EA 1 
425- 1-521 INLETS, OT BOT, TYPE C, <10' EA 28 
425- 1-529 INLETS, OT BOT, TYPE C, MODIFY EA 3 
425- 1-541 INLETS, OT BOT, TYPED, <10' EA 4 
425- 1-542 INLETS, OT BOT, TYPE D, >10' EA 2 
425- 1-549 INLETS, OT BOT, TYPED, MODIFY EA 4 
425- 1-589 INLETS, OT BOT, TYPE H, MODIFY EA 1 
425- 1-701 INLETS, CURB, TYPE 5, <10' EA 5 
425- 1-881 INLETS, BARRIER WALL, RIG, C&G, <10' EA 7 
425- 2- 41 MANHOLES, P-7, <10' EA 1 
425- 2- 62 MANHOLES, P-8, >10' EA 1 
425- 2- 91 MANHOLES, 1-8, <10' EA 1 
425- 2- 92 MANHOLES, 1-8, >10' EA 1 
430-174-118 PIPE CULVERT ,OPTIONAL MATERIAL,ROUND, 18" SD LF 388 
430-175-115 PIPE CULVERT ,OPTIONAL MATERIAL,ROUND, 15"5/CD LF 30 
430-175-118 PIPE CULVERT ,OPTIONAL MATERIAL,ROUND, 18"5/CD LF 4391 
430-175-124 PIPE CULVERT.OPTIONAL MATERIAL,ROUND, 24"5/CD LF 3000 
430 - 175 - 130 PIPE CULVERT.OPTIONAL MATERIAL,ROUND, 30"5/CD LF 810 
430-175-136 PIPE CULVERT,OPTIONAL MATERIAL.ROUND, 36"5/CD LF 239 
430-175-160 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 60"5/CD LF 136 
430-175-218 PIPE CULVERT.OPTIONAL MATERIAL,OTHER - ELIP/ARCH, 18"5/CD LF 61 
430-560-120 STRAIGHT CONCRETE ENDWALLS, 60", SINGLE, 30 DEGREES, ROUND EA 2 
430-611-125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE EA 2 
430-611-129 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1 :4 SLOPE, 24"PIPE EA 2 
430-982-125 MITERED END SECTION, OPTIONAL ROUND, 18" CD EA 18 

REVISIONS --Michael 8. Collins, P.E. . ~iJ-LD<ia-, SHEETDATE DESCRIPTION DATE DESCRIPTION P.E. LICENSE NUMBER 68603 

•& HDR Engineering, Inc. SUMMARY OF NO. 
8/20/20 REVISED QUANTITIES 
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SUMMARY OF EROSION AND 

FLOATINGSEDIMENTLOCATION TURBIDITYBARRIER BARRIERAREASIDE ID 0104 10 3 0104 11 
STA. TO STA. LF LF 

p pF F 
161+36. 04 to 213+61.53 RT 6656.2 

164+63.27 to 171+80. 22 LT 2843.0 

171+80.22 to 193+26.21 LT 2303. 1 

193+46.21 to 203+60.00 LT 1013.8 

203+80.00 to 245+23. 17 LT 5222.6 

215+53 .74 to 219+30.00 RT 391 .3 

219+30.00 to 244+75.32 RT 2622.4 

244+95 .17 to 294+06.55 RT 5927.5 

245+44.31 to 294+89.72 LT 6235.7 

266+23.23 to 266+54.41 RT 38.2 

294+37.55 to 300+86. 12 RT 680.0 

295+12.01 to 300+60.20 LT 544.7 

300+60.20 to 300+86. 12 LT/RT 148.3 

301+66. 06 to 301+91. 52 LT/RT 148.2 

301+66.06 to 306+69.97 LT 500.7 

301+91. 52 to 306+17.53 RT 445.6 

306+46.66 to 314+28.38 RT 950.0 

306+89.84 to 319+72.09 LT 2513.9 

314+29.48 to 314+31.31 RT 19.8 

314+64.21 to 317+13.42 RT 426.1 

317+33.34 to 318+73.58 RT 294.3 

319+01. 67 to 320+14.42 RT 261 .6 

319+91.97 to 323+85.76 LT 391 .3 

320+34.94 to 325+13.19 RT 486.8 

324+05.89 to 327+42.66 LT 282.2 

325+48.91 to 327+57.27 RT 265.0 

11 Temporary Erosion Control 12488.C 

294+26 .16 to 294+37.55 RT 11.4 

294+89.72 to 295+12.01 LT 22.2 

306+17.53 to 306+46.66 RT 29.3 

306+69.97 to 306+89.48 LT 19.3 

319+72.09 to 319+91.97 LT 19.8 

320+14.42 to 320+34.94 RT 20.7 

295+12.71 to 295+32.79 LT/RT 

305+85.21 to 306+05.29 LT/RT 

307+17.71 to 307+37.79 LT/RT 

308+50.21 to 308+70.29 LT/RT 

161+39.61 to 161+45.31 RT 

161+95.25 to 162+10.68 RT 

162+01 .17 to 162+01. 17 RT 

162+01 .18 to 162+01 .18 LT 

165+02.22 to 165+17.45 LT 

165+04.54 to 165+05.73 RT 

165+95.19 to 166+10.41 LT 

167+61. 19 to 167+61 .19 RT 

168+07.47 to 168+07.47 RT 

SUB-TOTAL: 54100.3 122.5/J\ 
TOTAL: 54100 123 

REVISIONS Michael B. Collins, P.£. 
DATE DESCRIPTION OAT£ DESCRIPTION P.E. LICENSE NUMBER 68603 

HDR Engineering, Inc.11 REVISED QUANTITIES 
25 West Cedar Street, Suite 200 
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SEDIMENT CONTROL DEVICES 
SOILSTAKED TRACKINGTURBIDITY PREVENTIONBARRIER DEVICE 

0104 12 0104 15 
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SUMMARY OF 

PERFORMANCE 
LOCATION J:: J:: TURF 

AREA I- I-
SIDE (.:J Q 0570 1 1ID :.:: .....

UJ s: SYSTA. TO STA. ...J 

p F 
161+80.00 to 163+36.33 LT 55742 152.3 

161+80.00 to 163+52.69 LT 55173 226.2 

161+80.00 to 163+57.69 LT 54299 96.3 

161+80.00 to 163+75.69 LT 53954 375.5 

161+80.00 to 163+77.36 LT 53735 36.2 

161+80.00 to 164+81.00 RT 51864 480.8 

161+80.00 to 164+81.00 RT 51786 724.9 

161+80.00 to 164+81.00 RT 51639 168.3 

161+80.00 to 165+00.75 RT 64094 564.2 

161+80.00 to 165+05.00 RT 53484 1048.6 

164+90.00 to 165+01. 16 LT 64573 23.8 

164+90.00 to 193+21.21 LT 60460 1177.2 

164+92.00 to 165+05.00 RT 55808 20.9 

164+92.00 to 165+05.00 RT 55818 32.0 

164+92.00 to 165+05.00 RT 55842 7.2 

164+92.05 to 165+05.00 RT 55796 5.3 

165+00.68 to 171+80. 00 RT 64431 1171.9 

165+01 .16 to 173+23.49 LT 62321 1048 .1 

165+01 .16 to 173+23.49 LT 62333 861. 8 

165+01 .16 to 193+26. 19 LT 60494 5264.0 

165+01 .16 to 193+26.21 LT 60426 1613 .1 

165+03.37 to 173+15.00 LT 62372 190.3 

165+04.98 to 167+55.56 LT/RT 55907 334.1 

165+04.99 to 166+48.71 RT 56136 58 .1 

165+04.99 to 166+52.50 RT 56184 147.3 

165+04.99 to 166+52.50 RT 56192 33.0 

165+04.99 to 166+52.50 RT 56170 81. 9 

165+04.99 to 166+52.50 RT 56163 241 .2 

165+04.99 to 166+52.50 RT 56176 181.2 

165+04.99 to 166+68.18 RT 56200 669.3 

165+07.50 to 171+98. 65 LT 62409 1278.8 

165+30.00 to 178+68.83 LT 64581 4255 .7 

166+67.50 to 178+91.91 RT 56774 1139.8 

166+67.50 to 178+91.93 RT 56601 252 .1 

166+67.50 to 178+91.99 RT 56398 1413.0 

166+67.50 to 178+92.02 RT 56211 642.6 

166+67.50 to 179+04.37 RT 56412 4288.7 

166+67.52 to 178+91.98 RT 56206 1867.0 

166+72.68 to 178+86.55 RT 56155 473.9 

167+55.05 to 188+98.62 RT 55930 1587.0 

167+55.08 to 189+05.29 LT/RT 55972 5138.6 

167+55.47 to 188+98.62 LT 55949 1590 .7 

171+79.79 to 178+76.55 RT 64651 872.1 

171+98.26 to 185+99.92 LT 62505 2492.2 

173+10.00 to 186+00.00 LT 62395 1391 . 2 

173+12.47 to 185+99.92 LT 62404 299.3 

173+14.25 to 186+00.00 LT 62402 1337.6 

SUB-TOTAL: 47355.3 

TOTAL: 310389 

PERFORMANCE TURF 

PERFORMANCE PLASTIC EROSION MAT 
TURF (SOD) TYPE 3 

0570 1 2 0571 1 13 
SY SY 

p F p F 

A 

127900 /I\ 5551 
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& 

LOCATION J:: 
AREA I-

SIDE (.:J 

ID :.:: 
UJ 

STA. TO STA. ...J 

314+00.50 to 314+33.53 RT 67153 

314+00.84 to 314+36.60 RT 67071 

314+33.84 to 314+38.89 RT 67098 

314+38.88 to 314+43.58 RT 67214 

314+55.95 to 314+75.76 RT 67106 

314+59.25 to 314+83.49 RT 67240 

314+62.4] to 314+74.72 RT 67226 

314+79.23 to 323+85.76 LT 61839 

314+85.56 to 317+13.41 RT 61884 

314+88.80 to 327+10. 00 LT/RT 61769 

317+33.35 to 318+49.57 RT 61879 

318+58.97 to 318+74.76 RT 67130 

318+61.04 to 318+72.63 RT 67304 

318+71.88 to 318+76.06 RT 67122 

318+72.24 to 318+72.80 RT 67421 

318+96.94 to 319+06. 18 RT 67142 

319+00.24 to 319+09.29 RT 67355 

319+03.24 to 319+04.28 RT 67402 

319+03.90 to 319+06.29 RT 67410 

319+14.50 to 325+06.05 RT 61872 

324+05.86 to 327+23.37 LT 61845 

325+05.42 to 325+16.05 RT 61869 

325+46.05 to 325+56.68 RT 61859 

325+56.05 to 327+06.64 RT 61862 

327+06.64 to 327+39.86 RT 61865 

219+50.00 to 221+50.00 LT 74473 

235+50.00 to 239+00.00 LT 74492 

Temporary Erosion Control 

SUMMARY OF PERFORMANCE TURF 

PERFORMANCE PERFORMANCE PLASTIC EROSION MAT 
J:: TURF TURF 
I-

(SOD) TYPE 3 
Q 0570 1 1 0570 1 2 0571 1 13 ..... 
s: SY SY SY 

p F p F p F 
89.0 

55.9 

4.3 

11. 0 

62.8 

47.2 

31.0 

200.9 

51.5 

1583.8 

26.5 

46.9 

22.9 

4.8 

0.4 

60. 1 

20.0 

0.9 

2.2 

132.5 

71.0 

2.3 

2.3 

33.4 

13.6 

2154.8 

3396.5 

29503 

SUB-TOTAL: 32080.2 5551. 3 
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I£ 

PAY PAY 
ITEM DESCRIPTION UNIT TOTAL ITEM DESCRIPTION UNIT TOTAL 
NO. NO. 

SUMMARY OF ROADWAY SUMMARY OF ROADWAY 
101- 1- MOBILIZATION LS 1 536- 73- GUARDRAIL REMOVAL LF 290 
102- 1- MAINTENANCE OF TRAFFIC LS 1 536- 85- 24 GUARDRAIL END TREATMENT - PARALLEL APPROACH TERMINAL EA 2 
102- 2- 3 SPECIAL DETOUR 3 TEMP. PAVEMENT LS/SY 1/381 550-10-222 FENCING, TYPE B, 5.1-6.0, WI VINYL COAT LF 6702 
102- 2- 4 SPECIAL DETOUR 4 TEMP. PAVEMENT LS/SY 1/8 550-60-234 FENCE GATE,TYP B,SLIDE/CANT,18.1-20'0PEN EA 6 
102- 2-300 SPECIAL DETOUR TEMP. EARTHWORK/BASE LS/CY 1/60.0 570- 1- 1 PERFORMANCE TURF SY 125998 
102- 3- COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE CY 84. 1 570- 1- 2 PERFORMANCE TURF, SOD SY 58500 
102- 60- WORK ZONE SIGN ED 35398 710-11-101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM 4 .764 
102- 74- 1 CHANNELIZING DEVICE- TYPES I, [[' DI, VP, DRUM, OR LCD ED 9058 710-11-160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SYMBOL EA 2 
102- 99- PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED 358 710-11-201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM 4.751 
102- 115- TYPE Il I BARRICADE ED 2224 711-17-1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN SF 2000 
104- 10- 3 SEDIMENT BARRIER LF 33100 1050- 14003 UTILITY PIPE, RELOCATE, 5.0-7.9" LF 120 
104- 11 - FLOATING TURBIDITY BARRIER LF 225 1050-61-124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" LF 160 
104- 15- SOIL TRACKING PREVENTION DEVICE EA 2 
104- 18- INLET PROTECTION SYSTEM EA 1 
107- 1- LITTER REMOVAL AC 63.38 
107- 2- MOWING AC 1327.12 
110- 1- 1 CLEARING & GRUBBING LS/AC 1/52. 19 
110- 4- 10 REMOVAL OF EXISTING CONCRETE SY 52 
110- 7- 1 MAILBOX, F&I SINGLE EA 4 
120- 1- REGULAR EXCAVATION CY 257812.7 
120- 4- SUBSOIL EXCAVATION CY 9075.3 
120- 6- EMBANKMENT CY 150930.0 SUMMARY OF SIGNING & PAVEMENT MARKINGS 
160- 4- TYPE B STABILIZATION SY 65591 700-1-11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS 14 
285-701- OPTIONAL BASE, BASE GROUP 01 SY 18268 700-1-12 SINGLE POST SIGN, F&I, 12-20 SF AS 5 
285-706- OPT IONAL BASE, BASE GROUP 06 SY 33469 700-1-13 SINGLE POST SIGN, F&I, 21-30 SF AS 1 
285-7XX- OPTIONAL BASE, GRADED AGGREGATE, 16" SY 3377 705-10-1 OBJECT MARKER, TYPE 1 EA 3 
286-1- TURNOUT CONSTRUCTION /DRIVEWAY BASE- OPTIONAL MATERIALS SY 2370 710-90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE LS 1 
327- 70- 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY 2669 711-11-125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE LF 81 
334- 1- 11 SUPERPAVE ASPH CONC, TRAFFIC A TN 685.4 711-11-170 THERMOPLASTIC, STANDARD, WHITE, ARROW EA 23 
334- 1- 53 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 TN 5825.4 711-11-224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR CHEVRON LF 602 
337- 7- 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN 2647.1 711 - 11 -421 THERMOPLASTIC, BLUE, SOLID, 6" LF 70 
339- 1- MISCELLANEOUS ASPHALT PAVEMENT TN 22.3 711-14-160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA 2 
400- 4- 1 CONCRETE CLASS IV, CULVERTS CY 472.8 711-16-101 THERMOPLASTIC, STD OTHER SURFACES, WHITE, SOLID, 6" GM 5.026-

415- 1- 1 REINFORCING STEEL, ROADWAY LB 131958 711-16-201 THERMOPLASTIC, STD OTHER SURFACES, YELLOW, SOLID, 6" GM 3.006-

425- 1-351 INLETS, CURB, TYPE P-5, <10' EA 13 711-16-231 THERMOPLASTIC, STD - OTHER SURFACES, YELLOW, SKIP/DOTTED, 6" GM 0.877 
425- 1-361 INLETS, CURB, TYPE P-6, <10' EA 3 
425- 1-452 INLETS, CURB, TYPE J-5, >10' EA 1 
425- 1-461 INLETS, CURB, TYPE J-6, <10' EA 1 
425- 1-521 INLETS, DT BOT, TYPE C, <10' EA 6 
425- 1-529 INLETS, DT BOT, TYPE C, MODIFY EA 2 
425- 1-541 INLETS, DT BOT, TYPE D, <10' EA 3 
425- 1-542 INLETS, DT BOT, TYPE D, >10' EA 1 
425- 1-549 INLETS, DT BOT, TYPE D, MODIFY EA 1 
425- 1-589 INLETS, DT BOT, TYPE H, MODIFY EA 1 
425- 1-701 INLETS, GUTTER, TYPE s, <10' EA 2 
425- 2- 41 MANHOLES, P-7, <10' EA 1 
430-174-118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18" SD LF 319 
430-174-148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 48" SD LF 112 
430-175-118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"5/CD LF 2645 
430-175-124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"5/CD LF 1360 
430-175-130 PIPE CULVERT.OPTIONAL MATERIAL.ROUND, 30"5/CD LF 459 
430-175-142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 42"S/CD LF 268 
430-542-120 STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 30 DEGREES, ROUND EA 2 
430-982-125 MITERED END SECTION, OPTIONAL ROUND, 18" CD EA 7 
430-982-129 MITERED END SECTION, OPTIONAL ROUND, 24" CD EA 6 
430-982-133 MITERED END SECTION, OPTIONAL ROUND, 30" CD EA 1 
430-982-140 MITERED END SECTION, OPTIONAL ROUND, 42" CD EA 2 
430-982-141 MITERED END SECTION, OPTIONAL ROUND, 48" CD EA 2 
430-984-125 MITERED END SECTION, OPTIONAL ROUND, 18" SD EA 16 
520- 1- 10 CONCRETE CURB & GUTTER, TYPE F LF 7767 
520- 6 CONCRETE SHOULDER GUTTER LF 1279 
522- 1- CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY 4473 
522- 2- CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY 164 
527- 2- DETECTABLE WARNINGS SF 72 

RIPRAP, RUBBLE, F&I, DITCH LINING TN 245.3530- 3- 4 
530- 5- 1 GABION, UP TO 1 FOOT THICKNESS SY 3204 
536- 1- 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 LF 647 

REVISIONS --Michael 8. Collins, P.E. . ~iJ-LD<ia-, SHEETDATE DESCRIPTION OAT£ DESCRIPTION P.E. LICENSE NUMBER 68603 

•& HDR Engineering, Inc. SUMMARY OF NO. 
8/20/20 REVISED QUANTITIES 25 West Cedar Street, Suite 200 OKALOOSA COUNTY 

Pensacola, FL 32502-5945 PAY ITEMS J 
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LOCATION 

STA. TO STA. 

304+66. 16 to 307+57.81 

304+66. 16 to 308+16.43 

308+29. 12 to 314+58.46 

308+79.04 to 311+12.58 

311+24.59 to 314+99.29 

314+70.46 to 314+99.29 

1000+26.94 to 1020+25.49 

1000+70.00 to 1027+43 .22 

1029+36.39 to 1043+39. 31 

1030+45.63 to 1045+80.00 

1043+60.69 to 1057+52.04 

1046+00.00 to 1057+51. 76 

1057+71 .75 to 1070+48 .18 

1057+72. 02 to 1068+71.87 

1068+91.62 to 1083+92.52 

1070+90.58 to 1071+92. 56 

1072+07. 37 to 1072+63. 74 

1072+90.26 to 1090+72.81 

1084+07.48 to 1091+04.62 

1091+38.83 to 1095+45.57 

1091+05. 96 to 1091+40 .16 

1091+78. 53 to 1096+15.94 

1095+73. 78 to 1109+31. 33 

1096+44.32 to 1110+45.69 

1109+48.55 to 1116+89. 10 

1110+51.59 to 1116+89. 10 

Temporary Erosion Control 

1090+72. 87 to 1091+05. 96 

1091+04. 62 to 1091+38 .83 

1091+40.22 to 1091+78.53 

1095+45.74 to 1095+74.08 

1096+15.94 to 1096+44.32 

1098+27.38 to 1098+66.96 

1109+31. 33 to 1109+48.55 

1110+45. 69 to 1110+51.59 

1114+93.33 

AREASIDE ID 

RT 

LT 

LT 

RT 

RT 

LT 

LT 

RT 

LT 

RT 

LT 

RT 

LT 

RT 

RT 

LT 

LT 

LT 

RT 

RT 

LT 

LT 

RT 

LT 

RT 

LT 

LT 

RT 

LT 

RT 

LT 

LT 

RT 

LT 

SUB-TOTAL: 

TOTAL: 

SUMMARY OF EROSION AND SEDIMENT CONTROL DEVICES 
SOILFLOATING INLETSEDIMENT TRACKINGTURBIDTY PROTECTIONBARRIER PREVENTIONBARRIER SYSTEMDEVICE DESIGN CONSTRUCTION 

0104 10 3 0104 11 0104 15 0104 18 NOTES REMARKS 
LF LF EA EA 

p F p F p F p F 
291. 7 ANTIOCH RD 

350.3 ANTIOCH RD 

629.4 ANTIOCH RD 

233.6 ANTIOCH RD 

374.7 ANTIOCH RD 

28.8 ANTIOCH RD 

2541.2 CL EWl 

2731. 3 CL EWl 

1465.8 CL EW2 

1550.8 CL EW2 

1437.0 CL EW2 

1151.9 CL EW2 

1276.0 CL EW2 

1098. 2 CL EW2 

2176.9 CL EW2 

100.3 CL EW2 

55.4 CL EW2 

2396.8 CL EW2 

698.0 CL EW2 

406.7 CL EW2 

34.2 CL EW2 

437.4 CL EW2 

1339.2 CL EW2 

1224.6 CL EW2 

760.1 CL EW2 

685.7 CL EW2 

7624.0 

33. 1 CL EW2 

34.2 CL EW2 

38.3 CL EW2 

28.3 CL EW2 

28.4 CL EW2 

39.6 CL EW2 

16.5 CL EW2 

6.2 CL EW2 

2 ANTIOCH RD. AND PHYSICIAN'S DRIVE 

PHYSICIAN'S DRIVE POND CONTROL1 STRUCTURE 

33099.9 I;,... 224.5 2 1 
'~33100 225 2 1 

--REVISIONS Michael 8. Collins, P.E. 
P.E. LICENSE NUMBER 68603 
HDR Engineering. Inc. 
25 West Cedar Street, Suite 200 
Pensacola, FL 32502-5945 

. ~iJ-LD<ia-, 

OKALOOSA COUNTY• SUMMARY OF QUANTITIES 

SHEET 
NO. 

DATE DESCRIPTION DATE DESCRIPTION 

8/20/20 & REVISED QUANTITIES 
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LOCATION 

STA. TO STA. 

304+65.66 to 308+17.90 

304+65.66 to 308+18.98 

304+65.86 to 308+19.08 

304+65.94 to 308+19.08 

304+66.09 to 308+17.38 

304+66. 15 to 307+39. 14 

304+66 .16 to 307+77.53 

304+66. 16 to 307+80.52 

304+66 .16 to 307+86.67 

304+66 .16 to 307+88.22 

308+28.44 to 309+16.15 

308+30.42 to 310+66. 16 

308+31.94 to 310+66.16 

308+32.96 to 310+67. 90 

308+35. 19 to 310+67. 90 

308+41.16 to 310+66. 16 

308+41.16 to 310+66.16 

308+48.06 to 311+10. 40 

308+49.62 to 311+12.22 

308+55.22 to 311+12.30 

308+58.03 to 311+12.39 

308+63.44 to 311+12.62 

309+76. 16 to 310+66.16 

309+96 .16 to 311+12. 45 

309+96 .16 to 311+12. 45 

311+24.25 to 314+99.29 

311+24. 28 to 314+99.29 

311+24. 30 to 314+99.29 

311+24.39 to 314+99.29 

311+24.44 to 314+99.29 

311+24. 48 to 314+99.29 

311+25. 87 to 314+99.29 

313+61. 19 to 314+58.49 

313+61.29 to 314+56. 19 

313+61.29 to 314+57.99 

313+61.29 to 314+58.08 

313+61.29 to 314+58.16 

313+76 .16 to 314+58.22 

313+81. 16 to 314+50.61 

314+70.06 to 314+99.34 

314+70.06 to 314+99.35 

314+70.08 to 314+99.33 

314+70.09 to 314+99.33 

314+70.22 to 314+99.32 

314+71. 65 to 314+99.35 

314+76 .16 to 314+99.32 

SIDE 

LT 

LT 

LT 

LT 

LT 

RT 

RT 

RT 

RT 

RT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

RT 

RT 

RT 

RT 

RT 

LT 

RT 

RT 

RT 

RT 

RT 

RT 

RT 

RT 

RT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

LT 

AREA 
ID 

51466 

51326 

51184 

51268 

51047 

51456 

51437 

51398 

51416 

51032 

51563 

51549 

51512 

51531 

51054 

51543 

51557 

51063 

51639 

51605 

51657 

51701 

51571 

51694 

51672 

51994 

52024 

52014 

51984 

52004 

51969 

51014 

51866 

51080 

51768 

51752 

51802 

51793 

51840 

51900 

51913 

51919 

51891 

51934 

51075 

51928 

SUMMARY OF PERFORMANCE TURF 

PERFORMANCE PERFORMANCE
:r: :r: TURF TURF (SOD)f- DESIGN 
(..:J f-

Q 0570 1 1 0570 1 2 NOTES<: .....
LU 
-.J s: SY SY 

p F p F 
314.6 

271 .6 

117.7 

242.1 

65 .1 

260.8 

146.1 

108.0 

230.1 

64 .1 

17.2 

123 .7 

77 .9 

160 .7 

43 .1 

75.0 

60.6 

49.6 

181.6 

86.5 

135.6 

278 .7 

11. 2 

9.9 

40.8 

125.0 

257.3 

197.4 

125.0 

133.3 

404.5 

69.0 

148.5 

17.5 

65.9 

32.3 

50.7 

26.5 

6. 1 

9.8 

19.7 

15.4 

9.7 

48.5 

5. 1 

1. 8 

SUB-TOTAL: 4941 .3 
A 

TOTAL: 125998 58500 /1\ 

--

CONSTRUCT ION 
REMARKS 

REVISIONS Michael 8. Collins, P.E. 
P.E. LICENSE NUMBER 68603 
HDR Engineering. Inc. 
25 West Cedar Street, Suite 200 
Pensacola, FL 32502-5945 

. ~iJ-LD<ia-, 

OKALOOSA COUNTY• SUMMARY OF QUANTITIES 

SHEET 
NO. 

OAT£ DESCRIPTION DATE DESCRIPTION 

8/20/20 ffi REVISED QUANTITIES 
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LOCATION 

STA. TO STA. 

1026+00.00 to 1027+47.18 

1027+08. 82 to 1027+47.18 

1027+14.82 to 1027+47.18 

1000+28. 67 to 1000+35.49 

1029+09.26 to 1043+32.93 

1029+09.26 to 1043+39.67 

1029+09.26 to 1043+39.74 

1029+22. 70 to 1045+71.63 

1043+60.26 to 1057+51.98 

1043+60. 33 to 1057+52.00 

1043+67. 03 to 1057+45.35 

1046+08.37 to 1057+43.38 

1057+71 .79 to 1070+95.85 

1057+71.81 to 1070+95.87 

1057+78. 43 to 1070+89.15 

1057+80.41 to 1068+62 .77 

1068+99. 24 to 1076+76.76 

1071+16.04 to 1075+93.98 

1071+16.06 to 1077+00.00 

1071+22 .76 to 1076+85.88 

1071+81. 40 to 1077+51.50 

1072+46. 44 to 1077+91.93 

1072+60. 67 to 1077+78.07 

1075+94. 05 to 1077+00.00 

1076+63. 98 to 1078+08.84 

1076+95. 46 to 1083+87.53 

1077+00.00 to 1082+49.97 

1077+00.00 to 1082+49.98 

1082+65. 09 to 1085+72.50 

1082+86. 25 to 1086+03 .15 

1083+96.75 to 1087+02 .76 

1083+81. 76 to 1087+17.32 

1084+12.47 to 1116+89. IO 

1085+60 .77 to 1085+60.77 

1086+08. 12 to 1087+31 .13 

1114+41. 02 to 1116+00.51 

1114+43.20 to 1116+00.51 

1114+45.91 to 1115+95.43 

1116+27.62 to 1116+89. IO 

Temporary Erosion Control& 

SIDE 

RT 

RT 

LT 

LT 

LT 

LT 

LT 

RT 

LT 

LT 

LT 

RT 

LT 

LT 

LT 

RT 

RT 

LT 

LT 

LT 

RT 

RT 

RT 

LT 

RT 

RT 

LT 

LT 

LT 

LT 

LT 

LT 

RT 

LT 

LT 

LT 

LT 

LT 

LT 

AREA 
ID 

53716 

59676 

59636 

52162 

54548 

54211 

54547 

54245 

54398 

54209 

54391 

54238 

54207 

54368 

54361 

54237 

54236 

54287 

54205 

54340 

56043 

56000 

56024 

59795 

59850 

54092 

54848 

53972 

53970 

56409 

56380 

56347 

53954 

56380 

56423 

57057 

57012 

57042 

53956 

SUMMARY OF PERFORMANCE TURF 

PERFORMANCE PERFORMANCE 
:i:: :i:: TURF TURF (SOD)f-.. DESIGN 
(.!) f-.. 

Cl 0570 1 1 0570 1 2 NOTES<
LI.J -:;;:...J SY SY 

p F p F 
22.3 

50.5 

9.9 

26.3 

475.9 

319.8 

741. 3 

245.5 

316.5 

312.1 

461.1 

166.6 

294.0 

300.8 

437.2 

159.0 

118.9 

105 .5 

128.8 

173.4 

4537.4 

2401.9 

2388.9 

23.8 

568.6 

268.9 

1673.2 

119.8 

66.2 

3829.9 

2401.9 

1871. 1 

1270.6 

1334.5 

453.6 

118.2 

118.2 

811 .1 

13.2 

13498 

SUB-TOTAL: \ 42634.4 

--

CONSTRUCT ION 
REMARKS 

REVISIONS Michael B. Collins, P.£. 
P.E. LICENSE NUMBER 68603 
HDR Engineering. Inc. 
25 West Cedar Street, Suite 200 
Pensacola, FL 32502-5945 

. ~iJ-LD<ia-, 

OKALOOSA COUNTY• SUMMARY OF QUANTITIES 

SHEET 
NO. 

DATE DESCRIPTION OAT£ DESCRIPTION 

8/20/20 & REVISED QUANTITIES 
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Meeting Attendance 
Project: 1TB PW 65-20 Southwest Crestview Bypass: Phase V and East-West Connector 

Subject: Pre-Bid Conference 

Date: Monday, August 17, 2020 Time: 9:30 AM 

Location: Okaloosa County Administration Building (Commission Chambers) 

In-Person Attendance 

Attendee Organization 
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Meeting Attendance 
Project: 1TB PW 65-20 Southwest Crestview Bypass: Phase V and East-West Connector 

Subject: Pre-Bid Conference 

Date: Monday, August 17, 2020 Time: 9:30 AM 

Location: Okaloosa County Administration Building (Commission Chambers) 

Virtual Attendance via ZOOM 

Attendee Organization 

(i 

0 

Phone Number 

8 5u---- (f?8Cf--59t?{) 

<;-5 ~ 
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Meeting Attendance 
R-tjoo: rTB PN 65-20 9:>uthwest 0-estview Bypass: Alase Vand East-West Cbnnector 

&qoct: A-e-Bid Cbnference 

Die: Monday, Aug.ist 17, 2020 lime: 9:30 M-1 

Loo:tim O<aloosa Cbunty Mministration BJilding (Cbmmission Glambers) 
Virtual Attendance via ZC0\1 

Qgrizaia, Emil An1e N..rrtJer 
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	ADDENDUM NO 1
	Bid Form Addendum 1
	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:  Okaloosa County, a political subdivision of the State of Florida.
	1.02 The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement with OWNER in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  BIDDER’s Acknowledgements
	2.01 BIDDER accepts all of the terms and conditions of the Instructions to BIDDERs, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for s...

	ARTICLE 3 –  BIDDER’s Representations
	A. BIDDER has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the Addenda as defined in Attachment “A”.
	B. BIDDER has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. BIDDER is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. BIDDER has carefully studied all: (1) reports, if any, of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have...
	E. BIDDER has considered the information known to BIDDER itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. BIDDER agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. BIDDER is aware of the general nature of work to be performed by OWNER and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. BIDDER has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that BIDDER has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to BIDDER.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by BIDDER that BIDDER has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...

	ARTICLE 4 –  BIDDER’s Certification
	4.01 BIDDER certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. BIDDER has not directly or indirectly induced or solicited any other BIDDER to submit a false or sham Bid;
	C. BIDDER has not solicited or induced any individual or entity to refrain from bidding; and
	D. BIDDER has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of OWNER, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive OWNER of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more BIDDERs, with or without the knowledge of OWNER, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.



	ARTICLE 5 –  Basis of Bid
	5.01 BIDDER acknowledges that (1) each Bid Unit Price includes an amount considered by BIDDER to be adequate to cover CONTRACTOR’s overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely...
	5.02 BIDDER will complete the Work in accordance with the Contract Documents for the following price(s):

	ARTICLE 6 –  Time of Completion
	6.01 BIDDER agrees that the Work will be substantially complete within 1,095 calendar days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and will be completed and ready for final paymen...
	6.02 BIDDER accepts the provisions of the Agreement as to liquidated damages.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security as discussed in Article 8 of the Instructions to BIDDERs;
	B. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such license within the time for acceptance of Bids;
	C. Contractor’s License Number or Evidence of BIDDER’s ability to obtain a State Contractor’s License and a covenant by BIDDER to obtain said license within the time for acceptance of Bids; and
	D.  Attachments
	A. Addendum Acknowledgement
	B. Schedule of Subcontractors, not required to be submitted with the Bid Package
	C. Conflict of Interest Disclosure
	D. Recycled Content
	E. Drug-Free Workplace Program Certification
	F. Indemnification and Hold Harmless
	G. Insurance Compliance Certification
	H. Cone of Silence Clause
	I. Federal E-Verify Compliance Certification
	J. Certification Regarding Child Labor
	K. Anti-Collusion Statement
	L. Company Data
	M. List of References
	N. Certification Regarding Lobbying
	O. Vendors on Scrutinized Companies Lists
	P. Suspension and Debarment
	Q. SCHEDULE I Contractors Acceptance



	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to BIDDERs, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –   Bid Submittal
	Acknowledgement is hereby made of the following addenda (identified by number) received since issuance of solicitation:
	ADDENDUM NUMBER                            DATE
	NOTE:  Prior to submitting the response to this solicitation, it is the responsibility of the BIDDER to confirm if any addenda have been issued.  If such addenda have been issued, acknowledge receipt by noting number(s) and date(s) above.

	Attachment “B” is not required to be submitted as part of the Bid Package as defined in Paragraph 12.02 of the Instructions to Bidders.
	The following is a complete list of all subcontractors utilized for this project (if applicable):
	1.
	Company Name  Type of Work
	Address  Telephone Number
	City, State, Zip  Federal ID Number
	2.
	Company Name  Type of Work
	Address  Telephone Number
	City, State, Zip  Federal ID Number
	3.
	Company Name  Type of Work
	Address  Telephone Number
	City, State, Zip  Federal ID Number
	4.
	Company Name  Type of Work
	Address  Telephone Number
	City, State, Zip  Federal ID Number
	Authorized Signature:

	For purposes of determining any possible conflict of interest, all BIDDERs, must disclose if any Okaloosa Board of County commissioner, employee(s), elected official(s) or if any of its agencies is also an owner, corporate officer, agency, employee, e...
	Indicate either “YES” (a county employee, elected official or agency is also associated with your business) or “NO”.  If yes, give person(s) name(s) and position(s) with your business.
	YES: _______________ NO:  _______________

	NAME POSITION
	1. Material:
	Is the above material:  Virgin    Recycled   If recycled, what percentage     %
	Describe:
	Is the material packaged/shipped in packaging containing recycled content?  Yes   No
	If yes, specify packaging:
	Is the material recyclable after it has reached the end of its intended use?  Yes             No
	If yes, explain:
	2. Material:
	Is the above material:  Virgin    Recycled   If recycled, what percentage     %
	Describe:
	Is the material packaged/shipped in packaging containing recycled content?  Yes   No
	If yes, specify packaging:
	Is the material recyclable after it has reached the end of its intended use?  Yes             No
	If yes, explain:
	3. Material:
	Is the above material:  Virgin    Recycled   If recycled, what percentage     %
	Describe:
	Is the material packaged/shipped in packaging containing recycled content?  Yes   No
	If yes, specify packaging:
	Is the material recyclable after it has reached the end of its intended use?  Yes             No
	If yes, explain:
	1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violati...
	2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation and employee assistance programs, and the penalties that may be imposed upo...
	3. Give each employee engaged in providing the commodities or contractual services that are under quote a copy of the statement specified in subsection 1.
	4. In the statement specified in subsection 1, notify the employees that, as a condition of working on the commodities or contractual services that are under quote, the employee will abide by the terms of the statement and will notify the employer of ...
	5. Impose a sanction on, or require the satisfactory participation in, drug abuse assistance or rehabilitation program if such is available in employee’s community, by any employee who is convicted.
	6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

	To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold harmless the OWNER, the Construction Engineering and Inspection (CEI) Consultant, the Design Engineer and the officers and employees of each from liabilities, damages, losses ...
	This form is to be completed and signed by you certifying that your policy either meets the insurance requirements as specified in Bid No. ITB PW 65-20, or that the insurance company has reviewed the bid requirements and certifies that you were quoted...
	I certify that the insurance requirements have been reviewed.
	In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office of the Governor of the State of Florida, BIDDER hereby certifies that the U.S. Department of Homeland Security’s E-Verify system will be used to verify the emp...
	As the person authorized to sign this statement, I certify that this company complies/will comply fully with the above requirements.
	In accordance with solicitation provision 45 CFR 22.15, BIDDER hereby certifies the review of the “List of Products Requiring Contractor Certification or Indentured Child Labor” as published by the Department of Labor in accordance with Executive Orde...
	The BIDDER certifies that they have made a good faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture as listed for that end product.  On the basis of those efforts, the BIDDER certifies that it i...
	As the person authorized to sign this statement, I certify that this company complies/will comply fully with the above requirements.
	The below signed BIDDER has not divulged to, discussed or compared his bid with other BIDDERs and has not colluded with any other BIDDER or parties to bid whatever.  (Note: No premiums, rebates or gratuities permitted either with, prior to, or after a...
	Bidder’s Company Name:
	Physical Address:
	Contact Person (printed):___________________________________________________________________
	Phone Number: _______________________________   Fax Number: _______________________________
	Cell Number: _____________________________________________________________________________
	Email: ___________________________________________________________________________________
	Federal ID or SS Number: ___________________________________________________________________
	Bidder’s License Number: ___________________________________________________________________
	Emergency After-Hours,
	Weekend or Holiday Contact
	with Number:
	1.
	Company Name  Contact Person
	Address  Telephone Number
	City, State, Zip  Email
	2.
	Company Name  Contact Person
	Address  Telephone Number
	City, State, Zip  Email
	3.
	Company Name  Contact Person
	Address  Telephone Number
	City, State, Zip  Email
	31 U.S.C. 1352, 49 CFR 19, 49 CFR PART 20
	APPENDIX A, 49 CFR PART 20
	Certification for Contracts, Grants, Loans and Cooperative Agreements (to be submitted with each bid or offer exceeding $100,000)
	The undersigned CONTRACTOR certifies, to the best of his/her knowledge and belief, that:
	1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress...
	2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Memb...
	3. The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans and cooperative agreements) and that all s...
	This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C...
	[Note: Pursuant to 31 U.S.C. 1352(c)(1)-(2)A, any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 f...
	The Contractor, ___________________________________________________, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any.  In addition, the Contractor understands and agrees that the provisi...
	SCHEDULE I
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